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Governrnent of India
Ministty of Finance / Deptt. Of Revenue

Office of the Chief Controller
Govt. Opium & Alkatoid Eastories
NSlc-Technical Services Centre

Block-J, Phase-III,
Okhla Industrial Estate

New Delhi -f f 0 020

,Mail- goaf.ccf@cbn.nic.in

Date: 3O.O4.2O22

TO WHOEVR CONCERN

Sub.:-REQUEST FOR PROPOSAL (RFPI for Setup of Production Unit for
production of concentrated Poppy straw (cpsl from opium poppy crop and
extractlons of Alkaloids
Agreement- Reg.

on, PPP basis- Volume 2: Draft Concession

India is the only country where the alkaloids are extracted from the opium
gum unlike other 11 opium poppy growing countries where unlanced poppy pods
(Concentrated Poppy Straw - CPS technologr) are used to extract alkaloids. The
Competent Authority has decided to "Setup of Production Unit for production of
Concentrated Poppy Straw (CPS) from Opium Poppy Crop and extractions of
Alkaloids on hrblic Private Partnership (PPP) basis" on Design, Build, Finance,
Operate and Transfer (the "DBFOT"') basis.

2. In this regard, the draft Concession Agreement, as given below, is being
circulated for comments of the industry and prospective bidders. Any written
suggestions/comments may be sent to the "Office of Chief Controller of Factories,
NSlC-Technical Service Centre, Block J, Okhla Industrial Area Phase III, New
Delhi-l10020". The comments can also be mailed to us on the office e-mail IDs i.e.
goaf.ccf@cbn.nic.in and dirnc-dor@nic.in. We can also be reached on 011-
20883221," 20883032.

3. The last date for submission of comments is 3 L.O5.2O22.

Yours faithfully

-sd-

O/o Chief Controller,
New Delhi
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DRAFT CONCESSION AGREEMENT 

THIS AGREEMENT is entered into on this the ______ day of _____ 2022 

BETWEEN 

1) …………………………., established under …………………, represented by its 

…………… and having its principal office at ………………… (hereinafter referred 

to as the “Authority” which expression shall, unless repugnant to the context or 

meaning thereof, include its administrators, successors and assigns); of One Part;  

AND 

2) ……………… Limited, a Special Purpose Vehicle incorporated under the 

provisions of the Companies Act, 2013 and having its registered office at 

……………….., (hereinafter referred to as the “Concessionaire” which expression 

shall, unless it be repugnant to the context or meaning thereof, include its 

successors and permitted assigns and substitutes) of the Other part. 

WHEREAS: 
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A. The Authority had resolved to establish an opium poppy straw processing plant at 

Neemuch/Mandsaur district with an installed capacity of extracting 100 MT of 

alkaloid per annum, with private sector participation on design, build, finance, 

operate and transfer (the “DBFOT”) basis on a land parcel of 25 (Twenty-five) 

acres in accordance with the terms and conditions to be set forth in a Concession 

Agreement to be entered into. 

B. The Authority had prescribed the technical and commercial terms and conditions, 

and invited bids (the “Request for Proposal” or the “RFP”), for undertaking the 

Project and, accordingly issued Notice Inviting Tender (NIT), and invited proposals 

from interested Bidders vide Request for Proposal dated ………, 2022. 

C. After evaluation of the bids received, the Authority had accepted the Bid of 

M/s.………………… and issued its Letter of Award No. ………… dated …………. 

(herein after called the “LOA”) to the M/s………………. requiring, inter alia, the 

execution of this Concession Agreement within 30 (thirty) days of the date of issue 

thereof. 

D. The Selected Bidder/Consortium has since promoted and incorporated the 

Concessionaire as a limited liability company under the Companies Act 2013, and 

has requested the Authority to accept the Concessionaire as the entity which shall 

undertake and perform the obligations and exercise the rights of the {Selected 

Bidder/Consortium under the LOA}, including the obligation to enter into this 

Concession Agreement pursuant to the LOA for undertaking the Project. 

E. By its letter dated …………., the Concessionaire has also joined in the said request 

of the Selected Bidder/ Consortium to the Authority to accept it as the entity which 

shall undertake and perform the obligations and exercise the rights of the Selected 

Bidder/ Consortium including the obligation to enter into this Concession 

Agreement pursuant to the LOA. The Concessionaire has further represented to 

the effect that it has been promoted by the Selected Bidder/ Consortium for the 

purposes hereof. 

F. The Authority has agreed to the said request of the Concessionaire and the 

Concessionaire, and has accordingly agreed to enter into this Concession 

Agreement with the Concessionaire for implementation of the Project on DBFOT 

basis, subject to and on the terms and conditions set forth hereinafter.  

G. The Concessionaire represents and warrants that it/they have duly fulfilled all the 

terms and condition necessary for the execution of this Agreement as per the terms 

and condition in Bid documents and are in a position to execute this Agreement 

and Implement the Project as envisaged in the Bid and this document. The 

Concessionaire further acknowledges and confirm that it has submitted the 

Construction Performance Security in terms of Article 9 of this Agreement. 

In light of compliance by the Selected Bidder/Concessionaire of the pre-conditions 

to the execution of the Agreement, Authority has agreed to enter into this 

Agreement vesting the rights for the implementation of the Project with the 

Concessionaire on the terms, conditions, and covenants hereinafter set forth in this 

Agreement. 
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NOW, THEREFORE, in consideration of the foregoing and the respective 

covenants and agreements set forth in this Concession Agreement, the receipt and 

sufficiency of which is hereby acknowledged, and intending to be legally bound 

hereby, the Parties agree as follows: 
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ARTICLE 1: DEFINITIONS AND INTERPRETATION 

1.1 Definitions 

The words and expressions beginning with capital letters and defined in this 

Agreement shall, unless the context otherwise requires, have the meaning 

ascribed thereto herein, and the words and expressions defined in the 

Schedules and used therein shall have the meaning ascribed thereto in the 

Schedules. 

"Accounting Year" means the financial year commencing from the first day 

of April of any calendar year and ending on the thirty-first day of March of 

the next calendar year except in the first and the last calendar year of the 

subsistence of this Agreement. In the first year of subsistence of this 

Agreement, it means the period from the signing of Concession Agreement 

to the immediately following, 31st March. In the last year of subsistence of 

this Agreement, it means the period from 1st April to the Transfer Date; 

“Adjusted Equity” means the Equity funded in Indian Rupees and adjusted 

on the first day of the current month (the “Reference Date”), in the manner 

set forth below, to reflect the change in its value on account of depreciation 

and variations in WPI, and for any Reference Date occurring: 

a) on or before COD, the Adjusted Equity shall be a sum equal to the Equity 

funded in Indian Rupees and expended on the Project, revised to the extent 

of one half of the variation in WPI occurring between the first day of the 

month of Appointed Date and the Reference Date; 

b) from COD and until the 4th (fourth) anniversary thereof, an amount equal 

to the Adjusted Equity as on COD shall be deemed to be the base (the “Base 

Adjusted Equity”) and the Adjusted Equity hereunder shall be a sum equal 

to the Base Adjusted Equity, revised at the commencement of each month 

following COD to the extent of variation in WPI occurring between COD and 

the Reference Date; 

c) after the 4th (fourth) anniversary of COD, the Adjusted Equity hereunder 

shall be a sum equal to the Base Adjusted Equity, reduced by 0.28% (zero 

point twenty-eight per cent) thereof at the commencement of each month 

following the 4th (fourth) anniversary of COD and the amount so arrived at 

shall be revised to the extent of variation in WPI occurring between COD 

and the Reference Date; 

For the avoidance of doubt, the Adjusted Equity shall, in the event of 

Termination, be computed as on the Reference Date immediately preceding 

the Transfer Date; provided that no reduction in the Adjusted Equity shall 

be made for a period equal to the duration, if any, for which the Concession 
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Period is extended, but the revision on account of WPI shall continue to be 

made; 

“Affected Party” shall have the meaning as set forth in Clause 28.1; 

“Agreement” or “Concession Agreement” means this Agreement, 

including the Recitals, Schedules, and documents appended hereto, as 

amended, supplemented or modified from time to time in accordance with 

the provisions hereof; 

"Appendix" means any of the schedules, supplements or documents, 

appended to this Agreement; 

“Applicable Laws” means all laws, brought into force and effect by GOI or 

the State Government including rules, regulations and notifications made 

thereunder, and judgements, decrees, injunctions, writs and orders of any 

court of record, applicable to this Agreement and the exercise, performance 

and discharge of the respective rights and obligations of the Parties 

hereunder, as may be in force and effect during the subsistence of this 

Agreement;  

 “Applicable Permits” means all clearances, licenses, permits, 

authorizations, no objection certificates, consents, approvals and 

exemptions required to be obtained or maintained under Applicable Laws in 

connection with the construction, operation and maintenance of the Project 

during the subsistence of this Agreement; 

“Appointed Date” means the date on which Financial Close is achieved 

and every Condition Precedent is either satisfied or waived, as the case 

may be, in accordance with the provisions of this Agreement, and such date 

shall be the date of commencement of the Concession Period; 

"Associate" or "Affiliate" means, in relation to either Party and/or 

Consortium Members, a person who controls, is controlled by, or is under 

the common control with such Party or Consortium Member (as used in this 

definition, the expression “control” means, with respect to a person which is 

a company or corporation, the ownership, directly or indirectly, of more than 

50% (fifty per cent) of the voting shares of such person, and with respect to 

a person which is not a company or corporation, the power to direct the 

management and policies of such person, whether by operation of law or by 

contract or otherwise); 

“Authority Event of Default” shall have the meaning as set forth in Clause 

31.2.1;  

“Authority Representative” means such person or persons as may be 

authorized in writing by the Authority to act on its behalf under this 

Agreement and shall include any person or persons having authority to 
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exercise any rights or perform and fulfil any obligations of the Authority 

under this Agreement; 

“Bank” means a bank incorporated in India and having a minimum net worth 

of Rs. 1,000 crore (Rupees one thousand crore) or any other bank 

acceptable to Senior Lenders, but does not include a bank in which any 

Senior Lender has an interest; 

“Bank Rate” means the rate of interest specified by the Reserve Bank of 

India from time to time in pursuance of section 49 of the Reserve Bank of 

India Act, 1934 or any replacement of such Bank Rate for the time being in 

effect; 

“Bid” means the documents in their entirety comprised in the Bid submitted 

by the Selected Bidder/Consortium in response to the Request for Proposal 

in accordance with the provisions thereof; 

“Bid Date” means the last date on which the Bid may have been submitted 

in accordance with the provisions of the Request for Proposal; 

“Bid Security” means the security provided by the Concessionaire to the 

Authority along with the Bid in a sum of Rs ………. (Rupees ……… only ), 

in accordance with the Request for Proposal, and which is to remain in force 

until substituted by the Performance Security; 

“COD” or “Commercial Operation Date” shall have the meaning as set 

forth in Clause 16.4; 

“Certificate of Compliance” shall have meaning set forth in Clause 4.1.4; 

“Change in Law” means the occurrence of any of the following after the Bid 

Date: 

a) the enactment of any new Indian law; 

b) the repeal, modification or re-enactment of any existing Indian 

law; 

c) the commencement of any Indian law which has not entered into 

effect until the Bid Date; or 

d) a change in the interpretation or application of any Indian law by 

a judgement of a court of record which has become final, conclusive 

and binding, as compared to such interpretation or application by a 

court of record prior to the Bid Date;  

“Change in Ownership” shall have the meaning as set forth in Clause 5.14; 

“Change of Scope” shall have the meaning set forth in Clause 17.1; 
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“Commencement Notice” shall have the meaning set forth in Clause 16.2; 

“Company” means the company acting as the Concessionaire under this 

Agreement; 

"Completion Notice" shall have the meaning as set forth in Clause 16.1; 

“Competent Authority” means any agency, authority, department, ministry, 

public or statutory Person of the or Government of India, or any local 

authority, or any other sub-division thereof with authority over aspects of 

implementation of the Project having jurisdiction over all or any part of the 

Project Site or the performance of all or any of the services or obligations of 

the Concessionaire under or pursuant to this Concession; 

“Concession” shall have the meaning as set forth in Clause 3.1.1;  

“Concessionaire” shall have the meaning attributed thereto in the array of 

Parties as set forth in the Recital 2; 

“Concessionaire's Representative” means the Person appointed by 

Concessionaire under Clause 5.12; 

“Concession Period” means the period starting on and from the Appointed 

Date and ending on the Transfer Date;  

“Concession Fees” shall have the meaning as set forth in Clause 23.1.1; 

“Concessionaire Event of Default” shall have the meaning as set forth in 

Clause 31.1.1; 

“Condition Precedent” shall have the meaning as set forth in Clause 4.1.1; 

“Consortium” shall have the meaning as set forth in Recital (D); 

“Consortium Member” means a company specified in Recital (D) as a 

member of the Consortium; 

“Construction Documents” means and includes all drawings, calculations, 

computer application software (programs), samples, patterns, models, 

operation and Maintenance Manuals, and other manuals and information of 

a similar nature prepared in relation to the Project Facilities; 

“Construction Period” means the period beginning from the Appointed 

Date and ending on COD; 

“Construction Performance Security” shall have meaning as set forth in 

Clause 9.1.1; 

“Construction Works” means all the works and things necessary to 

complete the Project in accordance with this Agreement; 
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“Contractor” means the person or persons, as the case may be, with whom 

the Concessionaire has entered into any of the EPC Contract, the O&M 

Contract, or any other material Agreement or contract for construction, 

operation and/or maintenance of the Project or matters incidental thereto, 

but does not include a person who has entered into an Agreement for 

providing Financial Assistance to the Concessionaire; 

“Cure Notice” shall have meaning as set forth in Clause 16.2; 

“Cure Period” means the period specified in this Agreement for curing any 

breach or default of any provision of this Agreement by the Party responsible 

for such breach or default and shall: 

a) commence from the date on which a notice is delivered by one Party to 

the other Party asking the latter to cure the breach or default specified in 

such notice; 

b) not relieve any Party from liability to pay Damages or compensation 

under the provisions of this Agreement; and 

c) not in any way be extended by any period of Suspension under this 

Agreement; provided that if the cure of any breach by the Concessionaire 

requires any reasonable action by the Concessionaire that must be 

approved by the Authority or the Independent Engineer hereunder, the 

applicable Cure Period shall be extended by the period taken by the 

Authority or the Independent Engineer to accord their approval; 

“DBFOT” or “Design Build, Finance, Operate and Transfer” shall have 

the meaning as set forth in Recital (B); 

“Damages” shall have the meaning as set forth in Sub-clause (y) of Clause 

1.2.1; 

“Debt Due” means the aggregate of the following sums expressed in Indian 

Rupees outstanding on the Transfer Date: 

a) the principal amount of the debt provided by the Senior Lenders under 

the Financing Agreements for financing the Total Project Cost (the 

“principal”) but excluding any part of the principal that had fallen due for 

repayment two years prior to the Transfer Date; 

b) all accrued interest, financing fees and charges payable under the 

Financing Agreements on, or in respect of, the debt referred to in Sub-

clause (a) above until the Transfer Date but excluding (i) any interest, fees 

or charges that had fallen due one year prior to the Transfer Date, (ii) any 

penal interest or charges payable under the Financing Agreements to any 

Senior Lender, and (iii) any pre-payment charges in relation to accelerated 
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repayment of debt except where such charges have arisen due to Authority 

Default; and 

c) any Subordinated Debt which is included in the Financial Package and 

disbursed by lenders for financing the Total Project Cost; 

provided that if all or any part of the Debt Due is convertible into Equity at 

the option of Senior Lenders and/or the Concessionaire, it shall for the 

purposes of this Agreement be deemed to be Debt Due even after such 

conversion and the principal thereof shall be dealt with as if such conversion 

had not been undertaken; 

“Debt Service” means the sum of all payments on account of principal, 

interest, financing fees and charges due and payable in an Accounting Year 

to the Senior Lenders under the Financing Agreements; 

"Detailed Project Report" or "DPR" means the detailed design and 

engineering report for the Project, as indicated in the Clause 14.3;  

"Designs and Drawings" means the conceptual and detailed designs, 

drawings and engineering, project master plans, backup technical 

information required for the Project Facilities and all calculations, samples, 

patterns, models, specifications and other technical information relating to 

the Project, submitted by the Concessionaire from time to time in 

accordance with the provisions of this Agreement; 

“Development Period” means the period from the date of this Agreement 

until the Appointed Date; 

“Dispute” shall have the meaning as set forth in Clause 38.1.1; 

"Dispute Resolution Procedure" means the procedure for resolution of 

Disputes set forth in Article 38; 

“Divestment Requirements” means the obligations of the Concessionaire 

for and in respect of Termination as set forth in Clause 32.1; 

“Document” or “Documentation” means documentation in printed or 

written form, or in tapes, discs, drawings, computer programmes, writings, 

reports, photographs, films, cassettes, or expressed in any other written, 

electronic, audio or visual form; 

“Effective Date” shall mean the date on which the Concession Agreement 

has been executed by the Parties; 

"Easement" means all easements, reservations, rights-of-way, utilities and 

other similar rights as to the use of real property, which are necessary or 
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appropriate for the conduct of activities of the Concessionaire related to the 

Project; 

“Emergency” means a condition or situation that is likely to endanger the 

security of the individuals on or about the Project, including public, or which 

poses an immediate threat of material damage to any of the Project Assets; 

“Encumbrances” means in relation to the Project, any encumbrances such 

as a mortgage, charge, pledge, lien, hypothecation, Security Interest, 

assignment, privilege or priority of any kind having the effect of security or 

other such obligations, or restriction and shall include physical or legal 

obstructions or encroachments on the whole or any part of the Project Site 

or Third Party claims or rights of any kind attaching to the whole or any part 

of the Project Site or any designation of loss payees or beneficiaries or any 

similar arrangement under any insurance policy pertaining to the Project; 

“EPC Contract” means the engineering, procurement and construction 

contract or contracts entered into by the Concessionaire with one or more 

Contractors for, inter alia, engineering and construction of the Project in 

accordance with the provisions of this Agreement; 

“EPC Contractor” means the person with whom the Concessionaire has 

entered into an EPC Contract; 

“Equity” means the sum expressed in Indian Rupees representing the paid 

up equity share capital of the Concessionaire for meeting the equity 

component of the Total Project Cost, and shall for the purposes of this 

Agreement include convertible instruments or other similar forms of capital, 

which shall compulsorily convert into equity share capital of the Company, 

and any interest-free funds advanced by any shareholder of the Company 

for meeting such equity component, but does not include Equity Support; 

"Escrow Account" means an Account which the Concessionaire shall open 

and maintain with a Bank in which all inflows and outflows of cash on 

account of capital and revenue receipts and expenditures shall be credited 

and debited, as the case may be, in accordance with the provisions of this 

Agreement, and includes the Sub-Accounts of such Escrow Account; 

"Escrow Agreement" shall have the meaning as set forth in Clause 25.1.2; 

"Escrow Bank" shall have the meaning as set forth in Clause 25.1.1; 

“Escrow Default” shall have the meaning as set forth in Schedule-Q; 

“Financial Assistance or Financing” means the aggregate amounts 

provided by way of loan, lease finance, advances, guarantees or otherwise 

by the Lenders to the Concessionaire for the implementation of the Project 
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and shall include all related financial charges, fees and expenses of all kinds 

under the Financing Documents relating to the Project; 

“Financial Close” means the fulfillment of all conditions precedent to the 

initial availability of funds under the Financing Agreements; 

“Financial Default” shall have the meaning set forth in Schedule-S; 

“Financing Documents” means, collectively, the documents executed in 

favor of or entered into with the Lenders, by the Concessionaire in respect 

of the Financial Assistance, including loan agreements, lease agreements, 

hire purchase agreements, notes, indentures, security agreements or 

arrangements, guarantees and acceptable letters of credit and other 

agreements evidencing any obligation of the Concessionaire and other 

necessary undertakings required pursuant to the respective terms thereof, 

relating to the Financial Assistance or any part thereof (including 

refinancing) provided by the Lenders to the Concessionaire for the Project;  

“Financial Model” means the financial model adopted by Senior Lenders, 

setting forth the capital and operating costs of the Project and revenues 

therefrom on the basis of which financial viability of the Project has been 

determined by the Senior Lenders, and includes a description of the 

assumptions and parameters used for making calculations and projections 

therein; 

“Financial Package” means the financing package indicating the total 

capital cost of the Project and the means of financing thereof, as set forth in 

the Financial Model and approved by the Senior Lenders, and includes 

Equity, all financial assistance specified in the Financing Agreements, 

Subordinated Debt and Equity Support, if any; 

“Financing Agreements” means the agreements executed by the 

Concessionaire in respect of Financial Assistance to be provided by the 

Senior Lenders by way of loans, guarantees, subscription to non-convertible 

debentures and other debt instruments including loan agreements, 

guarantees, notes, debentures, bonds and other debt instruments, security 

agreements, and other documents relating to the financing (including 

refinancing) of the Total Project Cost, and includes amendments or 

modifications made in accordance with Clause 5.1.1 (d); 

“Force Majeure Event” shall have the meaning ascribed to it in Clause 28.1; 

“GOI” means the Government of India; 

“Good Industry Practice” means the practices, methods, techniques, 

designs, standards, skills, diligence, efficiency, reliability and prudence 

followed and practiced globally, which are generally and reasonably 

expected from a reasonably skilled and experienced operator engaged in 



Volume 2 – Draft Concession Agreement (DCA)  

Setup of Production Unit for production of Concentrated Poppy Straw (CPS) from Opium Poppy Crop 
and extractions of Alkaloids on PPP basis 

  16 

the same type of undertaking as envisaged under this Agreement and which 

would be expected to result in the performance of its obligations by the 

Concessionaire in accordance with this Agreement, Applicable Laws and 

Applicable Permits in reliable, safe, economical and efficient manner and 

for providing safe, economical, reliable and efficient Project Facilities; 

"Government Authority" or “Government” means GoI, or any state 

government or governmental department, commission, board, body, 

bureau, agency, authority, instrumentality, court or other judicial or 

administrative body, central, state, or local, having jurisdiction over the 

Concessionaire, the Project, the Project Assets and the Works or any part 

thereof or the performance of all or any of the services, obligations or 

covenants of Concessionaire under or pursuant to this Agreement or any 

portion thereof; 

“Government Instrumentality” means any department, division or sub-

division of the Government or the State Government and includes any 

commission, board, authority, agency or municipal and other local authority 

or statutory body including Panchayat, under the control of the Government 

of India or the State Government, as the case may be, and having 

jurisdiction over all or any part of the Project or the performance of all or any 

of the services or obligations of the Concessionaire under or pursuant to 

this Agreement; 

“Indemnified Party” means the Party entitled to the benefit if an indemnity 

pursuant to Clause 36.4.1; 

“Indemnifying Party” means the Party obligated to indemnify the other 

party pursuant to Clause 36.4; 

“Independent Engineer” shall have the meaning as set forth in Clause 

21.1; 

“Independent Testing Laboratory” shall have the meaning as set forth in 

Clause 40.1; 

“Indirect Political Event” shall have the meaning as set forth in Clause 

28.3; 

“Inspection Report” shall have the meaning as set forth in Clause 15.2; 

“Insurance Cover” means the aggregate of the maximum sums insured 

under the insurances taken out by the Concessionaire pursuant to Article 

26, and includes all insurances required to be taken out by the 

Concessionaire under Clause 26.2 but not actually taken, and when used 

in the context of any act or event, it shall mean the aggregate of the 

maximum sums insured and payable or deemed to be insured and payable 

in relation to such act or event; 
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“Intellectual Property” means all patents, trademarks, service marks, 

logos, get-up, trade names, internet domain names, rights in designs, blue 

prints, programmes and manuals, drawings, copyright (including rights in 

computer software), database rights, semi-conductor, topography rights, 

utility models, rights in know-how and other intellectual property rights, in 

each case whether registered or unregistered and including applications for 

registration, and all rights or forms of protection having equivalent or similar 

effect anywhere in the world; 

“LOA” or “Letter of Award” means the letter of award referred in Recital 

(C); 

"Lenders" means any Person based in India or abroad providing Financial 

Assistance under the Financing Documents and includes financial 

institutions, banks, non-banking financial companies, funds, trusts who 

provide for Financial Assistance (including refinancing) to the 

Concessionaire and includes subscribers to/trustee for the holders of the 

debentures/bonds or other securities issued by the Concessionaire to meet 

the debt component of the cost of the Project and whose identity has been 

notified to the Authority by the Concessionaire from time to time. It is clarified 

that "Lenders" for the purposes of this Agreement, shall not include 

promoter entity or Affiliates of the Selected Bidder or the Concessionaire; 

“Lender’s Representative” means the person duly authorized by the 

Senior Lenders to act for and on behalf of the Senior Lenders with regard to 

matters arising out of or in relation to this Agreement, and includes his 

successors, assigns and substitutes; 

“Licensed Premises” shall have the meaning as set forth in Clause 10.2.2; 

“Maintenance Manual” shall have the meaning ascribed to it in Clause 

18.3.1; 

“Maintenance Programme” shall have the meaning ascribed to it in Clause 

18.4.1; 

“Maintenance Requirements” shall have the meaning as set forth in 

Clause 18.2; 

“Material Adverse Effect” means a material adverse effect of any act or 

event on the ability of either Party to perform any of its obligations under 

and in accordance with the provisions of this Agreement and which act or 

event causes a material financial burden or loss to either Party; 

“Material Breach” means a breach by either Party of any of its obligations 

under this Agreement which has or is likely to have a Material Adverse Effect 

on the Project and which such Party shall have failed to cure; 
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“Month” shall have 30 days in a month; 

“Nominated Company” means a Company selected by the Lenders’ 

Representative and proposed to the Authority for substituting the 

Concessionaire in accordance with the provisions of the Substitution 

Agreement; 

“Non-Political Event” shall have the meaning as set forth in Clause 28.2; 

“O&M” means the operation and maintenance of the Project and includes 

all matters connected with or incidental to such operation and maintenance, 

provision of services and facilities, in accordance with the provisions of this 

Agreement; 

“O&M Contract” means the operation and maintenance contract that may 

be entered into between the Concessionaire and the O&M Contractor for 

performance of all or any of the O&M obligations; 

“O&M Contractor” means the person, if any, with whom the Concessionaire 

has entered into an O&M Contract for discharging O&M obligations for and 

on behalf of the Concessionaire; 

“O&M Expenses” means expenses incurred by or on behalf of the 

Concessionaire or by the Authority, as the case may be, for all O&M 

including (a) cost of salaries and other compensation to employees, (b) cost 

of materials, supplies, utilities and other services, (c) premia for insurance, 

(d) all Taxes, duties, cess and fees due and payable for O&M, (e) all repair, 

replacement, reconstruction, reinstatement, improvement and maintenance 

costs, (f) payments required to be made under the O&M Contract or any 

other contract in connection with or incidental to O&M, and (g) all other 

expenditure required to be incurred under Applicable Laws, Applicable 

Permits or this Agreement; 

“O&M Inspection Report” shall have the meaning as set forth in Clause 

20.2; 

“Operation Performance Security” shall have meaning as set forth in 

Clause 9.1.4; 

“Operation Period” means the period commencing from COD and ending 

on the Transfer Date; 

“Panel of Chartered Accountants” shall have the meaning as set forth in 

Clause 27.2.1; 

“Parties” means the parties to this Agreement collectively and “Party” shall 

mean any of the parties to this Agreement individually; 
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“Person” means (unless otherwise specified or required by the context), any 

individual, company, corporation, partnership, joint venture, trust, 

unincorporated organization, Government or Governmental Authority or 

agency or any other legal entity; 

“Performance Security” shall have the meaning as set forth in Clause 9.1; 

“Political Event” shall have the meaning as set forth in Clause 28.4; 

“Preservation Costs” shall have the meaning as set forth in Clause 15.4.3; 

“Project” means, subject to the provisions of this Agreement, the (i) 

designing, financing, construction, implementation, completion, 

commissioning, operation, management and transfer of the Project 

Facilities and all activities incidental thereto, such as engineering, testing, 

commissioning and insurance etc., by the Concessionaire during the 

Concession Period; 

“Project Agreements” means this Agreement, the Financing Agreements, 

EPC Contract, O&M Contract, and any other material agreements or 

contracts entered into or may hereafter be entered into by the 

Concessionaire with any person in connection with matters relating to, 

arising out of or incidental to the Project, but does not include the Escrow 

Agreement, Substitution Agreement; 

“Project Assets” shall mean and comprise of all tangible and intangible 

assets relating to the Project/Project Facilities, as the case may be, 

excluding land but including and not limited to, (a) rights over the Site in the 

form of license, right-of-way or otherwise, (b) each of tangible assets 

comprising the Project Facilities such as Plant & Machinery, apparatus, 

equipment, foundation, embankments, buildings, structures, super 

structures, constructions, additions, alterations or improvements etc. 

thereof, landscape structures, pavement and walkways, drainage facilities, 

sign boards, electrical, mechanical, civil, sanitation and other works, 

telephone, other communication equipment, laboratories with equipment, 

other equipment, technology at the Site/relating to the Project; (c) financial 

assets of the Project such as receivables, cash and investments, security 

deposits for utilities, etc.; (d) rights of the Selected Bidder/Concessionaire 

under the Project Agreements and other agreements relating to the Project 

entered into by the Concessionaire, (e) proceeds from insurance policies 

taken by the Concessionaire in relation to the Project Facilities (f) all 

Applicable Permits, affiliations and authorizations relating to or in respect of 

the project (g) movable assets of the Project/Project Facilities, movable 

property, things and goods like equipment, machinery, fittings and fixtures 

etc.  
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“Project Completion Schedule” means the progressive Project Milestones 

set forth in Schedule-H for completion of the Project on or before the 

Scheduled Completion Date; 

“Project Facilities” means all the amenities and facilities situated on the 

Site, as described in Schedule-C and will also include any other facilities 

developed during the Concession Period at the Site;  

“Project Milestones” means the project milestones as set forth in 

Schedule-H; 

“Project Site” or “Site” shall have the meaning as set forth in Schedule A;  

“Proposal” or “Bid” means the entire set of technical, financial, qualifying 

and other documents in their entirety comprised in the proposal or Bid 

submitted by the Selected Bidder in response to the Request for Proposal 

in accordance with the provisions thereof, and accepted by the Authority; 

“Re.”, “Rs.” Or “Rupees” or “Indian Rupees” means the lawful currency of 

the Republic of India; 

“Reference Exchange Rate” means, in respect of any one currency that is 

to be converted into another currency in accordance with the provisions of 

this Agreement, the exchange rate as of 12.00 (twelve) noon on the relevant 

date quoted by the State Bank of India, and in the absence of such rate, the 

average of similar rates quoted by the Bank of India and the Bank of Baroda;  

“Safety Requirements” shall have the meaning as set forth in Clause 

19.1.1; 

“Schedule” means any of the schedules appended to this Agreement; 

“Scheduled Project Completion Date” or “Scheduled Completion Date” 

shall have the meaning as set forth Clause 16.6; 

“Scope of the Project” shall have the meaning set forth in Clause 2.1; 

“Security Interest” means any mortgage, charge (whether fixed or floating), 

pledge, lien, hypothecation, assignment, security interest or other 

encumbrances of any kind securing or conferring any priority of payment in 

respect of any obligation of any Person and includes without limitation any 

right granted by a transaction which, in legal terms, is not the granting of 

security but which has an economic or financial effect similar to the granting 

of security in each case under any Applicable Law; 

“Selected Bidder” means the consortium/entity that has been successful in 

the Bidding Process for the Project and that has been incorporated as the 

Concessionaire; 
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“Senior Lenders” means the financial institutions, banks, multilateral 

lending agencies, trusts, funds and agents or trustees of debenture holders, 

including their successors and assignees, who have agreed to guarantee or 

provide finance to the Concessionaire under any of the Financing 

Agreements for meeting all or any part of the Total Project Cost and who 

hold paripassu charge on the assets, rights, title and interests of the 

Concessionaire; 

"Special Purpose Vehicle" or "SPV" shall mean the Concessionaire; 

“Specifications and Standards” means the specifications and standards 

relating to the quality, quantity, capacity and other requirements for the 

Project, as set forth in Schedule-D, and any modifications thereof, or 

additions thereto, as included in the design and engineering for the Project 

submitted by the Concessionaire to, and expressly approved by, the 

Authority; 

“State” means the State or the Union Territory, as the case may be, in which 

the Project is situate and “State Government” means the government of that 

State or Union Territory; 

“Statutory Auditors” means a reputable firm of chartered accountants 

acting as the statutory auditors of the Concessionaire under the provisions 

of the Companies Act, 1956, including any statutory re-enactment or 

modification thereof, for the time being in force, and appointed in 

accordance with Clause 27.2.1; 

“Sub-contractor” means the construction contractor(s) and/or operation 

and maintenance contractor(s) and/or any other contractors and sub-

contractors, manufacturers or suppliers of Works and/or building/ services 

or part thereof, as the context may require, to whom the Concessionaire 

contracts or subcontracts the Works in full or part; 

“Substitute Entity” means the entity defined in the Substitution Agreement; 

“Subordinated Debt” means the aggregate of the following sums 

expressed in Indian Rupees or in the currency of debt, as the case may be, 

outstanding as on the Transfer Date: 

a) the principal amount of debt provided by Lenders or the 

Concessionaire’s shareholders for meeting the Total Project Cost and 

subordinated to the financial assistance provided by the Senior Lenders; 

and 

b) all accrued interest on the debt referred to in Sub-clause (a) above but 

restricted to the lesser of actual interest rate and a rate equal to 5% (five 

per cent) above the Bank Rate in case of loans expressed in Indian Rupees 
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and lesser of the actual interest rate and six-month LIBOR (London Inter-

Bank Offer Rate) plus 2% (two per cent) in case of loans expressed in 

foreign currency, but does not include any interest that had fallen due one 

year prior to the Transfer Date; 

provided that if all or any part of the Subordinated Debt is convertible into 

Equity at the option of the lenders and/or the Concessionaire’s 

shareholders, it shall for the purposes of this Agreement be deemed to be 

Subordinated Debt even after such conversion and the principal thereof 

shall be dealt with as if such conversion had not been undertaken; 

“Substitution Agreement” shall have the meaning as set forth in Clause 

34.3; 

“Suspension” shall have the meaning as set forth in Clause 30.1;  

“Taxes” means any Indian taxes including excise duties, customs duties, 

value added tax, sales tax, local taxes, cess and any impost or surcharge 

of like nature (whether Central, State or local) on the goods, materials, 

equipment and services incorporated in and forming part of the Project 

charged, levied or imposed by any Government Instrumentality, but 

excluding any interest, penalties and other sums in relation thereto imposed 

on any account whatsoever. For the avoidance of doubt, Taxes shall not 

include taxes on corporate income; 

“Termination” means the expiry or termination of this Agreement and the 

Concession hereunder; 

“Termination Notice” means the communication issued in accordance with 

this Agreement by one Party to the other Party terminating this Agreement; 

“Termination Payment” means the amount payable by the Authority to the 

Concessionaire upon Termination and may consist of payments on account 

of and restricted to the Debt Due and Adjusted Equity, as the case may be, 

which form part of the Total Project Cost in accordance with the provisions 

of this Agreement; provided that the amount payable in respect of any Debt 

Due expressed in foreign currency shall be computed at the Reference 

Exchange Rate for conversion into the relevant foreign currency as on the 

date of Termination Payment. For the avoidance of doubt, it is agreed that 

within a period of 60 (sixty) days from COD, the Concessionaire shall notify 

to the Authority, the Total Project Cost as on COD and its disaggregation 

between Debt Due and Equity, and only the amounts so conveyed shall 

form the basis of computing Termination Payment, and it is further agreed 

that in the event such disaggregation is not notified to the Authority, the 

Equity and Debt Due shall be arrived at by adopting the proportion between 

Debt and Equity as specified in the Financing Agreements; 



Volume 2 – Draft Concession Agreement (DCA)  

Setup of Production Unit for production of Concentrated Poppy Straw (CPS) from Opium Poppy Crop 
and extractions of Alkaloids on PPP basis 

  23 

“Tests” means the tests to be carried out in accordance with the 

Construction Requirements and if not expressly specified in the said 

requirements, as instructed by the Authority /Independent Engineer, in 

accordance with this Agreement, tests set forth in Schedule J to determine 

the completion of the Project; 

“Third Party” means any Person, real or legal, or entity other than the 

Parties to this Agreement; 

“Total Project Cost” means the lowest of: 

a) the capital cost of the Project, as set forth in the Financial Package; or 

b) a sum of Rs. ……… (Rupees …………..); 

provided that in the event WPI increases, on an average, by more than 3% 

(three per cent) per annum for the period between the date hereof and COD, 

the Parties shall meet, as soon as reasonably practicable, and agree upon 

revision of the amount hereinbefore specified such that the effect of 

increase in WPI, in excess of such 3% (three per cent), is reflected in the 

Total Project Cost; 

provided further that in the event of Termination, the Total Project Cost shall 

be deemed to be modified to the extent of variation in WPI or Reference 

Exchange Rate occurring in respect of Adjusted Equity and Debt Due, as 

the case may be, in accordance with the provisions of this Agreement;  

provided also that the Total Project Cost shall not exceed the actual capital 

cost of the Project upon completion of the Project;  

“Transfer Date” means the date on which this Agreement and the 

Concession hereunder expires pursuant to the provisions of this Agreement 

or is terminated by a Termination Notice; 

“Vacant Possession” means delivery of possession of the land 

compromising the Site free from all Encumbrances, restriction or 

impediments and with all Easement and all other rights appurtenant or in 

relation thereto; 

“Vesting Certificate” shall have the meaning as set forth in Clause 32.4; 

“Works” mean the works under and in accordance with the provisions of 

this Agreement relating to design, development of Site, construction, 

completion, testing and commissioning of the Project/Project Facilities (the 

“Construction Works”), and the O&M Works, collectively or singularly as the 

context may admit or require, including the technology, services and things 

to be designed, engineered, constructed, installed, equipped, supplied, 

executed, manufactured, completed, tested, commissioned, rectified, 
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replaced, made good, carried out and undertaken in respect of the 

Project/Project Facilities and any other permanent, temporary or urgent 

works required hereunder; 

“WPI” means the Wholesale Price Index for all commodities as published 

by the Ministry of Industry, GOI and shall include any index which 

substitutes the WPI, and any reference to WPI shall, unless the context 

otherwise requires, be construed as a reference to the latest monthly WPI 

published no later than 30 (thirty) days prior to the date of consideration 

hereunder. 

“Year” means 12 months with 30 days in each month. 

1.2 Interpretation  

1.2.1 In this Agreement, unless the context otherwise requires:  

a) references to any legislation or any provision thereof shall include 

amendment or re-enactment or consolidation of such legislation or any 

provision thereof so far as such amendment or re-enactment or 

consolidation applies or is capable of applying to any transaction entered 

into hereunder; 

b) references to laws of India or Indian law or regulation having the force of 

law shall include the laws, acts, ordinances, rules, regulations, bye laws or 

notifications which have the force of law in the territory of India and as from 

time to time may be amended, modified, supplemented, extended or re-

enacted;  

c) references to a “person” and words denoting a natural person shall be 

construed as a reference to any individual, firm, company, corporation, 

society, trust, Government, State or agency of a State or any association 

or partnership (whether or not having separate legal personality) of two or 

more of the above and shall include successors and assigns; 

d) the table of contents, headings or sub-headings in this Agreement are 

for convenience of reference only and shall not be used in, and shall not 

affect, the construction or interpretation of this Agreement;  

e) Terms and words beginning with capital letters and defined in this 

Agreement shall have the meaning ascribed thereto herein, and the terms 

and words defined in the Schedules and used therein shall have the 

meaning ascribed thereto in the Schedules. 

f) the words “include” and “including” are to be construed without 

limitation and shall be deemed to be followed by “without limitation” or 

“but not limited to” whether or not they are followed by such phrases; 
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g) references to “construction” or “building” include, unless the context 

otherwise requires, investigation, design, development of site, engineering, 

procurement, delivery, transportation, installation, processing, fabrication, 

equipping, establishment, testing, commissioning and other activities 

incidental to the construction and “construct” or “build” shall be construed 

accordingly; 

h) references to “development” include, unless the context otherwise 

requires, construction, renovation, refurbishing, augmentation, upgradation 

and other activities incidental thereto, and “develop” shall be construed 

accordingly; 

i) any reference to any period of time shall mean a reference to that 

according to Indian Standard Time; 

j) any reference to a day shall mean a reference to a calendar day;  

k) Any reference to Rs. or Rupees shall mean a reference to Indian Rs. or 

Rupees (currency of India); 

l) references to a “business day” shall be construed as reference to a 

day (other than a Sunday) on which banks in Bhopal are generally open for 

business; 

m) any reference to month shall mean a reference to a calendar month as 

per the Gregorian calendar; 

n) references to any date, period or Project Milestone shall mean and 

include such date, period or Project Milestone as may be extended pursuant 

to this Agreement;  

o) any reference to any period commencing “from” a specified day or date 

and “till” or “until” a specified day or date shall include both such days or 

dates; provided that if the last day of any period computed under this 

Agreement is not a Business Day, then the period shall run until the end of 

the next Business Day; 

p) words importing singular shall include plural and vice versa; 

q) references to any gender shall include the other and the neutral gender; 

r) “lakh” means a hundred thousand (100,000) and “crore” means ten 

million (10,000,000); 

s) “indebtedness” shall be construed so as to include any obligation 

(whether incurred as principal or surety) for the payment or repayment of 

money, whether present or future, actual or contingent; 
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t) references to the “winding-up”, “dissolution”, “insolvency”, or 

“reorganization” of a company or corporation shall be construed so as to 

include any equivalent or analogous proceedings under the law of the 

jurisdiction in which such company or corporation is incorporated or any 

jurisdiction in which such company or corporation carries on business 

including the seeking of liquidation, winding-up, re-organization, dissolution, 

arrangement, protection or relief of debtors; 

u) save and except as otherwise provided in this Agreement, any 

reference, at any time, to any Agreement, deed, instrument, licence or 

document of any description shall be construed as reference to that 

Agreement, deed, instrument, licence or other document as amended, 

varied, supplemented, modified or suspended at the time of such reference; 

provided that this Sub-clause (s) shall not operate so as to increase liabilities 

or obligations of the Authority hereunder or pursuant hereto in any manner 

whatsoever; 

v) any Agreement, consent, approval, authorization, notice, 

communication, information or report required under or pursuant to this 

Agreement from or by any Party or the Independent Engineer shall be valid 

and effective only if it is in writing under the hand of a duly authorized 

representative of such Party or the Independent Engineer, as the case may 

be, in this behalf and not otherwise; 

w) the Schedules and Recitals to this Agreement form an integral part of 

this Agreement and will be in full force and effect as though they were 

expressly set out in the body of this Agreement; 

x) references to Recitals, Articles, Clauses, Sub-clauses, Provisos or 

Schedules in this Agreement shall, except where the context otherwise 

requires, mean references to Recitals, Articles, Clauses, Sub-clauses, 

Provisos and Schedules of or to this Agreement, references to an Annex 

shall, subject to anything to the contrary specified therein, be construed as 

a reference to an Annex to the Schedule in which such reference occurs, 

and references to a Paragraph shall, subject to anything to the contrary 

specified therein, be construed as a reference to a Paragraph of this 

Schedule or Annex, as the case may be, in which such reference appears;  

y) the damages payable by either Party to the other of them, as set forth in 

this Agreement, whether on per diem basis or otherwise, are mutually 

agreed genuine pre-estimated loss and damage likely to be suffered and 

incurred by the Party entitled to receive the same and are not by way of 

penalty (the “Damages”); 

z) time shall be of the essence in the performance of the Parties’ respective 

obligations. If any time period specified herein is extended, such extended 



Volume 2 – Draft Concession Agreement (DCA)  

Setup of Production Unit for production of Concentrated Poppy Straw (CPS) from Opium Poppy Crop 
and extractions of Alkaloids on PPP basis 

  27 

time shall also be of the essence; and 

aa) wherever in this Agreement provision is made for the giving or issuing of 

any notice, endorsement, consent, approval, certificate, Agreement, 

authorization, communication, information or report or determination by any 

Party, unless otherwise specified, such notice, endorsement, consent, 

approval, certificate, Agreement, authorization, communication, information 

or report or determination shall be in writing under the hand of duly 

authorized representative of such Party and/or the Independent Engineer in 

this behalf. 

1.2.2 Unless expressly provided otherwise in this Agreement, any 

Documentation required to be provided or furnished by the Concessionaire 

to the Authority and/or the Independent Engineer shall be provided free of 

cost and in three copies, and if the Authority and/or the Independent 

Engineer is required to return any such Documentation with their comments 

and/or approval, they shall be entitled to retain two copies thereof. 

1.2.3 The rule of construction, if any, that a contract should be interpreted against 

the parties responsible for the drafting and preparation thereof, shall not 

apply. 

1.2.4 Any word or expression used in this Agreement shall, unless otherwise 

defined or construed in this Agreement, bear its ordinary English meaning 

and, for these purposes, the General Clauses Act, 1897 shall not apply. 

1.3 Measurements and Arithmetic Conventions 

All measurements and calculations shall be in metric system and 

calculations done to 2 (two) decimal places, with the third digit of 5 (five) or 

above being rounded up and below 5 (five) being rounded down. 

1.4 Priority of Agreements, clauses and Schedules 

1.4.1 This Agreement, and all other agreements and documents forming part of 

or referred to in this Agreement are to be taken as mutually explanatory 

and, unless otherwise expressly provided elsewhere in this Agreement, the 

priority of this Agreement and other documents and agreements forming 

part hereof or referred to herein shall, in the event of any conflict between 

them, be in the following order: 

a) this Agreement; and 

b) all other agreements and documents forming part hereof or referred to 

herein i.e. the Agreement at a) above shall prevail over the agreements and 

documents at b) above. 

1.4.2 Subject to the provisions of Clause 1.4.1, in case of ambiguities or 

discrepancies within this Agreement, the following shall apply: 
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a) Between two or more clauses of this Agreement, the provisions of a 

specific Clause relevant to the issue under consideration shall prevail over 

those in other Clauses; 

b) between the Clauses of this Agreement and the Schedules, the Clauses 

shall prevail and between Schedules and Annexes, the Schedules shall 

prevail; 

c) between any two Schedules, the Schedule relevant to the issue shall 

prevail; 

d) between the written description on the Drawings and the Specifications 

and Standards, the latter shall prevail; 

e) between the dimension scaled from the Drawing and its specific written 

dimension, the latter shall prevail; and 

f) between any value written in numerals and that in words, the latter shall 

prevail. 
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Part II– The Concession 
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ARTICLE 2: SCOPE OF THE PROJECT 

2.1 Scope of Project 

The scope of the Work (the “Scope of the Project”) shall mean and include, 

during the Concession Period: 

a) planning, designing, financing, constructing, operating, maintaining and 

transfer of the Project as specified in Schedule B and Schedule C on the 

Site set forth in Schedule A, and in conformity with the Specifications and 

Standards set forth in Schedule D; 

b) operation and maintenance of the Project Facilities in accordance with 

the provisions of this Agreement in Schedule L; and 

c) performance and fulfilment of all other obligations of the Concessionaire 

in accordance with the provisions of this Agreement and matters incidental 

thereto or necessary for the performance of any or all of the obligations of 

the Concessionaire under this Agreement. 
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ARTICLE 3: GRANT OF CONCESSION 

3.1 The Concession 

3.1.1 Subject to and in accordance with the terms and conditions set forth in this 

Agreement, the Authority hereby grants to the Concessionaire and the 

Concessionaire hereby accepts the Concession for a period of 20 years, 

with a provision of one time extension for an additional period of 10 years 

(the “Term”), commencing from the Appointed Date, including the exclusive 

right, license and Authority during the subsistence of this Agreement to 

implement the Project (the “Concession”). 

Provided further that, in the event the Concessionaire has been in material 

default of the provisions of this Agreement, then, the Authority shall not be 

under any obligation to provide extension to the Concessionaire in 

accordance with this Clause 3.1.1.  

In any event, at all times, any decision concerning the extension of the 

Concession Period shall vest with the Authority. 

3.1.2 Subject to and in accordance with the terms and conditions set forth in this 

Agreement, the Concession hereby granted shall entitle the 

Concessionaire to enjoy, and oblige the Concessionaire to undertake the 

following in accordance with the provisions of this Agreement, the 

Applicable Laws and the Applicable Permits: 

a) right of way, access and license to the Project Site for the purpose of 

and to the extent conferred by the provisions of this Agreement; 

b) to design, develop, finance, construct, market, manage, administer, 

operate and maintain the project during the Concession Period; 

c) upon completion of the Project and during the Operations Period to 

manage, operate & maintain the Project and regulate the use thereof by 

Third Parties; 

d) To levy and collect revenues, as generated pursuant to the development 

of the Project; 

e) perform and fulfil all of the Concessionaire's obligations under this 

Agreement;  

f) bear and pay all costs, expenses and charges in connection with or 

incidental to the performance of the obligations of the Concessionaire under 

this Agreement;  

g) neither assign, transfer or sublet or create any lien or Encumbrance on 

this Agreement, or the Concession hereby granted or on the whole or any 
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part of the Project nor transfer, lease or part possession thereof, save and 

except as expressly permitted by this Agreement or the Substitution 

Agreement; 

h) to apply for and obtain all requisite approvals and consents including 

from all Governmental Authorities concerned, for the development of Project 

site, including plans for construction of building/s and other structure/s 

thereon for such uses and purposes as described herein; and 

i) on the Transfer Date, transfer and hand over the Site along with the 

Project Facilities and Project Assets to the Authority or its nominated agency 

in accordance with the provisions hereof. 

The Concessionaire acknowledges, accepts and confirms that the covenant 

contained herein is an essence of this Agreement. 

3.1.3 Concession Period 

The Concession Period shall commence from the Appointed Date for an 

initial term of 20 years, with a provision of further extension as decided by 

the Authority and in accordance with Clause 3.1.1, or the earlier Termination 

of this Agreement in terms hereof and during which the Concessionaire is 

authorized to implement the Project and to operate the Project Facilities in 

accordance with the provisions hereof. For the avoidance of doubt, the 

Concession Period shall include the Construction Period. 

a) In the event of Termination, the Concession Period shall mean and be 

limited to the period commencing from the Appointed Date and ending with 

the Termination; 

b) At the end of the Concession Period or sooner Termination of this 

Agreement for any reason whatsoever, all rights given under this 

Concession Agreement shall cease to have effect and the Project Site, 

Project Facilities and the Project Assets shall revert to the Authority. 
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ARTICLE 4: CONDITIONS PRECEDENT 

4.1 Conditions Precedent 

4.1.1 Save and except as expressly provided in Articles 4, 5, 6, 7, 8, 10, 22, 28, 

38 and 43, or unless the context otherwise requires, the respective rights 

and obligations of the Parties under this Agreement shall be subject to the 

satisfaction in full of the conditions precedent specified in this Clause 4.1 

(the “Conditions Precedent”) save and except to the extent of waiver, if 

any, that a Party may grant in accordance with the provisions of Clauses 

4.1.2 or 4.1.3, as the case may be. 

4.1.2 The Concessionaire may, upon providing the Construction Performance 

Security to the Authority in accordance with Article 9, at any time after 30 

(thirty) days from the Effective Date or on an earlier day acceptable to the 

Authority, by notice require the Authority to satisfy any or all of the 

Conditions Precedent set forth in this Clause 4.1.2 within a period of 120 

(one hundred twenty) days of the said notice. The Conditions Precedents 

required to be satisfied by the Authority prior to the Appointed Date shall be 

deemed to have been fulfilled when the Authority shall have:  

a) handed over vacant and peaceful possession of Site, on “as is where is 

basis” to the Concessionaire along with all Easementary Rights, in 

accordance with the terms and conditions of this Agreement; and 

b) Appointed Independent Engineer as per the provisions of this 

Agreement. 

c) Appointed an independent testing agency for testing of opium poppy 

crops to assess alkaloid content in the poppy straw 

4.1.3 The Conditions Precedent required to be satisfied by the Concessionaire 

prior to the Appointed Date within 180 days from the Effective Date shall be 

deemed to have been fulfilled when:  

a) Concessionaire shall have obtained all such Applicable Permits as listed 

in Schedule ‘E’ unconditionally or if subject to conditions then all such 

conditions have been satisfied in full and such Applicable Permits are and 

shall be kept in full force and effect for the relevant period during the 

subsistence of this Agreement; 

b) Provide an undertaking that all of the Representations and Warranties 

of the Concessionaire set forth in Article 7 are true and correct as on date 

of this Concession Agreement and as on the Appointed Date and thereafter; 

c) The Concessionaire shall have been granted all Government clearances 

and permits under the Applicable Laws relating to environmental protection 

and conservation from the Ministry of Environment and Forests; 
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d) Certified true copies of all Project Agreements, in particular, the 

Financing Documents, the EPC Contract, O&M Contract (with an entity 

having the requisite O&M experience specified in the RFP document) as 

well as the shareholders funding agreement among the consortium partners 

have been delivered by the Concessionaire to the Authority; 

e) The Authority shall have received from the Concessionaire copies 

(certified as true copies by an authorized officer of the Concessionaire) of 

the constitutional documents of the Concessionaire; 

f) The Authority shall have received copies (certified as true copies by a 

Director of the Concessionaire) of all resolutions adopted by the Board of 

Directors of the Concessionaire authorizing the execution, delivery and 

performance by the Concessionaire of this Agreement and each of the 

Project Agreements; 

g) The Authority shall have received from the Indian legal counsel of the 

Concessionaire a legal opinion with respect to the Authority of the 

Concessionaire to enter into this Agreement and the Project Agreements 

and the Financing Documents and the enforceability of the provisions 

thereof;  

h) The Concessionaire has submitted detailed project report constituting 

proposed project plan, project capacity, site plan, detailed design, cost 

estimates, machinery details as per applicable laws to the Authority for 

information; 

i) executed and procured execution of the Escrow Agreement; 

j) executed and procured execution of the Substitution Agreement; and 

k) delivered to the Authority 3 (three) true copies of the Financial Package 

and the Financial Model, duly attested by a Director of the Concessionaire, 

along with 3 (three) soft copies of the Financial Model in MS Excel version 

or any substitute thereof, which is acceptable to the Senior Lenders; 

l) prepared, finalized and submitted DPR to the Authority in accordance 

with Article 14; 

Any of the conditions precedent set forth in Clause 4.1.3, save and except 

condition of (c) thereof, may be waived fully or partially by the Authority at 

any time in its sole discretion. 

4.1.4 Obligations to satisfy Condition Precedents 

a) The Concessionaire and the Authority shall make all reasonable 

endeavors to procure the satisfaction in full of the Conditions Precedent set 
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out in Clause 4.1.3 above. The Concessionaire and the Authority shall make 

all reasonable endeavors to procure fulfillment of the conditions set forth in 

Sub-clause (c) of Clause 4.1.3.  Each Party shall bear its respective cost 

and expense of satisfying such Condition Precedent. 

b) Upon satisfaction in full of all Conditions Precedent for a Party, the other 

Party shall forthwith issue to such Party a certificate of compliance with 

Conditions Precedent (the “Certificate of Compliance”). 

c) The Parties shall notify each other in writing at least once a month on 

the progress made in satisfying the Conditions Precedent. Each Party shall 

promptly inform the other Party when any Condition Precedent for which it 

is responsible has been satisfied 

4.2 Deemed Termination upon Delay 

4.2.1 In the event that (i) the Concessionaire does not procure fulfilment of any 

or all of the Conditions Precedent set forth in Clause 4.1.3 within a period 

of 180 (one hundred and eighty) days from the Effective Date, and (ii) the 

delay has not occurred as a result of failure to fulfil the obligations under 

Clause 4.1.3 or other breach of this Agreement by the Authority, or due to 

Force Majeure, the Concessionaire shall pay to the Authority Damages in 

an amount calculated at the rate of 0.2% (zero point two per cent) of the 

Performance Security for each day’s delay until the fulfilment of such 

Conditions Precedent, subject to a maximum amount equal to 20% (twenty 

percent) of the Performance Security, and upon reaching such maximum, 

the Authority may, in its sole discretion, terminate the Agreement. 

4.2.2 In the event that (i) the Authority does not procure fulfilment of any or all of 

the Conditions Precedent set forth in Clause 4.1.2 within the period 

specified in respect thereof, and (ii) the delay has not occurred as a result 

of breach of this Agreement by the Concessionaire or due to Force Majeure, 

the Authority shall pay to the Concessionaire Damages in an amount 

calculated at the rate of 0.1% (zero point one per cent) of the Performance 

Security for each day’s delay until the fulfilment of such Conditions 

Precedent, subject to a maximum of 10% (ten percent) of the Performance 

Security. 

4.2.3 Without prejudice to the provisions of Clause 4.2, the Parties expressly 

agree that in the event the Appointed Date does not occur, for any reason 

whatsoever, within 270 days from the Effective Date or the extended period 

provided in accordance with this Agreement, all rights, privileges, claims 

and entitlements of the Concessionaire under or arising out of this 

Agreement shall be deemed to have been waived by, and to have ceased 

with the concurrence of the Concessionaire, and the Concession 

Agreement shall be deemed to have been terminated by mutual Agreement 
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of the Parties. Provided, however, that in the event the delay in occurrence 

of the Appointed Date is for reasons attributable to the Concessionaire, the 

Performance Security of the Concessionaire shall be encashed and 

appropriated by the Authority as Damages thereof. 

Without prejudice to and notwithstanding anything to the contrary set out in 

the foregoing, the Parties may by mutual Agreement in writing, instead 

decide to extend the time for fulfilling the Conditions Precedent. 
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ARTICLE 5: OBLIGATIONS OF THE CONCESSIONAIRE 

5.1 Obligations of the Concessionaire 

5.1.1 It is expressly agreed that the Concessionaire shall, at all times, be 

responsible and liable for all its obligations under this Agreement 

notwithstanding anything contained in the Project Agreements or any other 

agreement, and no default under any Project Agreement or agreement shall 

excuse the Concessionaire from its obligations or liability hereunder. 

The Concessionaire shall at its own cost and expense observe, undertake, 

comply with and perform, in addition to and not in derogation of its 

obligations elsewhere set out in this Agreement, the following: 

a) make, or cause to be made, necessary applications to the relevant 

Authority instrumentalities with such particulars and details, as may be 

required for obtaining Applicable Permits and obtain and keep in force and 

effect such Applicable Permits in conformity with the Applicable Laws; 

b) perform its obligations under this Agreement and notify to Authority 

forthwith the occurrence of Financial Close; 

c) submit to the Authority certified true copies of each of the Project 

Agreements within 7 (seven) days of their execution; 

d) The Concessionaire shall not make any addition, replacement or 

amendments to any of the Project Agreements without the prior written 

consent of the Authority if such addition, replacement or amendment has, 

or may have, the effect of imposing or increasing any financial liability or 

obligation on the Authority, and in the event that any replacement or 

amendment is made without such consent, the Concessionaire shall not 

enforce such replacement or amendment nor permit enforcement thereof 

against the Authority. For the avoidance of doubt, the Authority 

acknowledges and agrees that it shall not unreasonably withhold its consent 

for restructuring or rescheduling of the debt of the Concessionaire. 

e) remove promptly from the Project Site, all waste materials (including, 

without limitation, hazardous materials and wastewater), rubbish and other 

debris (including without limitation accident debris) and shall keep the 

Project Site in a neat and clean condition and in conformity with the 

Applicable Laws and Applicable Permits; 

f) procure, as required, the appropriate proprietary rights, licenses, 

agreements and permissions for materials, methods, processes and 

systems used or incorporated into the Project; 

g) appoint, supervise and control the activities of Contractors under their 
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respective Project Agreements as may be necessary, also provide all 

assistance to the Independent Engineer and independent testing agency as 

it may require for the performance of their duties and services; 

h) support, cooperate with and facilitate the Authority in execution of the 

Project Agreement, implementation and operation of the Project in 

accordance with the provisions of this Agreement; 

i) provide reports to the Authority on regular basis during the Construction 

Period and the Operations Period in the form and manner set forth in this 

Agreement and Schedule “V’'; 

j) obtain and maintain in force on and from the Appointed Date all 

insurance in accordance with the provisions of this Agreement and Good 

Industry Practice; 

k) undertake Debt Service Payments in accordance with the Financing 

Documents; 

l) ensure and procure that each Project Agreement contains provisions 

that entitle the Authority to step into such Agreement in its discretion in place 

and substitution of the Concessionaire in the event of Termination or 

Suspension of this Agreement on account of default or breach by the 

Concessionaire; 

m) make all necessary payments to the Authority such as Concession Fee, 

or any other payment that needs to be made to the Authority in accordance 

with the provisions of this Agreement; 

n) make reasonable efforts to maintain harmony and good industrial 

relations among the personnel employed in connection with the 

performance of the Concessionaire’s obligations under this Agreement; 

o) comply with all Applicable Permits and Applicable Laws in the 

performance of the Concessionaire’s obligations under this Agreement 

including those being performed by any of the Contractors; 

p) develop, implement and administer a safety program for the Project, the 

users thereof, and the Contractors personnel engaged in the provision of 

any services under any of the Project Agreements including correction of 

safety violations and deficiencies, and taking of all other actions necessary 

to provide a safe environment in accordance with Schedule ‘M’, Applicable 

Laws and Good Industry Practice; 

q) take all reasonable precautions for the prevention of accidents on or 

about the Project and provide all reasonable assistance and emergency 

medical aid to accident victims; 
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r) after receiving vacant possession of the Site or part thereof, ensure that 

such Site remains free from all encroachments and take all steps necessary 

to remove encroachments, if any; 

s) indemnify the Authority against all actions, suits, claims, demands and 

proceedings and any loss or damage or cost or expense that may be 

suffered by them on account of anything done or omitted to be done by the 

Concessionaire in connection with the performance of its obligations under 

this Agreement; 

t) comply with the Divestment Requirements and hand over the Project to 

Authority upon Termination of the Agreement; 

u) not do or omit to do any act, deed or thing which may in any manner 

violate any of the provisions of this Agreement;  

v) produce a minimum quantity equivalent to 60% - 65% of the total alkaloid 

content available in the poppy straw, as certified by the Independent Testing 

Laboratory. To estimate the total alkaloid content in the poppy straw 

received by the concessionaire, an independent testing agency would be 

jointly appointed.  

w) construct the premises for setting up an Independent Testing Laboratory 

to test the quality of poppy straw at a place designated by the Authority, the 

cost for the same to be borne as per Clause 40.3;  

x) create adequate storage facility for storage of poppy straw/raw material 

as well as finished products within the Project site by the first anniversary of 

Concession;  

y) Notwithstanding anything to the contrary contained in this Agreement, 

the Concessionaire shall not sub-lease, sub-license, assign or in any 

manner create an Encumbrance on any Project Asset without prior written 

approval of the Authority, which approval the Authority may, in its discretion, 

deny if such sub-license, assignment or Encumbrance has or may have a 

Material Adverse Effect on the rights and obligations of the Authority under 

this Agreement or Applicable Laws. For the Avoidance of doubt, the 

restriction imposed here shall not apply to the assignment under 

Substitution Agreement.  

z) Provide office space for two designated officials of the Authority at all 

times during the concession period, within the project area; 

aa)  Ensure that the alkaloids produced/extracted meet established / 

prescribed international quality standards/quality certification; 

ab) Ensure compliance to internationally established and accepted good 
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manufacturing practices through approvals from United States Food and 

Drug Administration (USFDA) / United Kingdom’s Medicines and Healthcare 

products Regulatory Agency (UK MHRA) / European Directorate for the 

Quality of Medicines & HealthCare (EDQM) / Australian Therapeutic Goods 

Administration (TGA) / Brazilian Health Regulatory Agency (ANVISA), etc.; 

ac) The Concessionaire shall, from time to time, undertake upgradation of 

the Project Assets in accordance with the provisions of this Agreement and 

Good Industry Practice; 

ad) Ensure that the equipment used in the Project are in good condition and 

conform to the international specifications and efficiency standards; 

ae) Not store any hazardous or explosive substance on the Site unless 

specific license is obtained from the regulatory body after taking prior 

consent from the Authority. The Concessionaire shall provide and maintain 

necessary fire-fighting and fire protection systems in the Site as per the 

Applicable Law; 

5.2 Subject to the terms and conditions of this Agreement, the Concessionaire 

shall at its cost and expense: 

a) undertake the planning, design, financing, engineering, procurement, 

construction, administration, management, operation and maintenance of 

all the components of the Project in accordance with this Agreement. 

5.3 The Concessionaire shall, before commencement of construction of the 

Project: 

a) submit to the Authority with due regard to Project Completion Schedule 

as set forth in Schedule ‘H’ and Scheduled Project Completion Date, its 

detailed design, engineering and construction time schedule in 

MSP/PRIMAVERA format and shall formulate and provide 

CPM/PERT/GANTT charts for the completion of the said activities; 

b) finalize the Detailed Project Report (DPR) and detailed engineering 

basis and submit to the Authority during Condition Precedent period; 

c) have requisite organization and designate and appoint a Project 

manager and such other managers, officers and representatives as it may 

deem appropriate to supervise the Project and to deal with the Authority 

Representative and be responsible for all necessary exchanges of 

information required pursuant to this Agreement; and 

d) undertake, do and perform such acts, deeds and things as may be 

necessary or required for construction and Project completion under and in 

accordance with this Agreement. 



Volume 2 – Draft Concession Agreement (DCA)  

Setup of Production Unit for production of Concentrated Poppy Straw (CPS) from Opium Poppy Crop 
and extractions of Alkaloids on PPP basis 

  41 

5.4 In respect of the Concessionaire’s obligations with respect to the Designs 

and Drawings of the Project as set forth in Schedule ‘I’, the following shall 

apply: 

a) The Concessionaire shall prepare and submit with reasonable 

promptness and in such sequence as is consistent with the Project 

Completion Schedule, three copies each of all Designs and Drawings to 

Authority and the Independent Engineer for review and comments. 

b) By forwarding the Designs and Drawings for review and comment to 

Authority, the Concessionaire represents that it has determined and verified 

that the design and engineering including field construction criteria related 

thereto is in conformity with the Specifications and Standards and quality 

set forth in this Agreement for and in respect of the Project. 

c) If the comments/observations of Authority indicate that the Designs and 

Drawings are not in conformity with the Specifications and Standards set 

forth in this Agreement or as per Applicable Laws, such Designs and 

Drawings shall be revised by the Concessionaire to the extent necessary 

and resubmitted to Authority for review, observations and comments. 

d) The Concessionaire shall be responsible for delays in Project 

Completion Schedule caused by reasons of any of Designs and Drawings 

not being in conformity with the Specifications and Standards, and the 

Concession Period shall not be extended in any manner whatsoever on 

account of submission or revision of any Drawings. 

e) Within 90 (ninety) days of the COD, the Concessionaire shall furnish the 

Authority with “as built” Drawings reflecting the Project as actually designed, 

engineered and constructed, including without limitation an “as built” survey 

illustrating the layout of the Project and setback lines, if any, of the buildings 

and structures forming part of Project Facilities. 

5.5 The Concessionaire shall submit to the Authority the drafts of all Project 

Agreements, or any amendments or replacements thereto, for its review and 

comments, and the Authority shall have the right but not the obligation to 

undertake such review and provide its comments, if any, to the 

Concessionaire within 30 (thirty) days of the receipt of such drafts. Within 7 

(seven) days of execution of any Project Agreement or amendment thereto, 

the Concessionaire shall submit to the Authority a true copy thereof, duly 

attested by a Director of the Concessionaire, for its record. For the 

avoidance of doubt, it is agreed that the review and comments hereunder 

shall be limited to ensuring compliance with the terms of this Agreement. It 

is further agreed that no review and/or observation of the Authority and/or 

its failure to review and/or convey its observations on any document shall 

relieve the Concessionaire of its obligations and liabilities under this 
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Agreement in any manner nor shall the Authority be liable for the same in 

any manner whatsoever. 

5.6  

a) During the Construction Period, the Concessionaire shall be responsible 

for maintaining the Project Site, at its own cost and expense.  

b) Provide or arrange at its cost during the Concession Period all on-site 

infrastructure including power, electricity, water, sanitation, sewage 

treatment and disposal, drainage, solid and hazardous waste disposal, 

effluent treatment and disposal and other utilities and facilities required from 

time to time in respect of the construction, operation and maintenance of 

the Project/Project Facilities and be in compliance to the requirements 

relating thereto under the Applicable Laws, terms of Applicable Permits and 

Good Industry Practice. 

c) It shall at its cost install meters to measure the consumption of power 

and water. The Concessionaire shall, at its cost, make alternate and back 

up arrangement for power, including but not limited to installation of 

generators and for water, subject to the Concessionaire obtaining 

Applicable Permits if any. 

5.7 The Concessionaire shall, at all times, afford access to the Site to the 

authorized representatives of Authority, Senior Lenders, independent 

testing agency, and the Independent Engineer and to the persons duly 

authorized by any Governmental Agency having jurisdiction over the 

Project, including those concerned with safety, security or environmental 

protection to inspect the Project and to investigate any matter within their 

authority and upon reasonable notice, the Concessionaire shall provide to 

such persons reasonable assistance necessary to carry out their respective 

duties and functions with minimum disruption to the construction, operation 

and maintenance of the Project consistent with the purpose for which such 

persons have gained such access to the Project Site. 

5.8 Employment of foreign nationals 

The Concessionaire acknowledges, agrees and undertakes that 

employment of foreign personnel by the Concessionaire and/or its 

contractors and their sub-contractors shall be subject to grant of requisite 

regulatory permits and approvals including employment/residential visas 

and work permits, if any required, and the obligation to apply for and obtain 

the same shall and will always be of the Concessionaire and, 

notwithstanding anything to the contrary contained in this Agreement, 

refusal of or inability to obtain any such permits and approvals by the 

Concessionaire or any of its contractors or sub-contractors shall not 

constitute Force Majeure Event, and shall not in any manner excuse the 
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Concessionaire from the performance and discharge of its obligations and 

liabilities under this Agreement. 

5.9 Employment of trained personnel 

The Concessionaire shall ensure that the personnel engaged by it in the 

performance of its obligations under this Agreement are at all times properly 

trained for their respective functions. 

5.10 Sole purpose of the Concessionaire 

The Concessionaire having been set up for the sole purpose of exercising 

the rights and observing and performing its obligations and liabilities under 

this Agreement, i.e., the design, development, implementation, operation 

and management of the Project, the Concessionaire hereby agrees not to 

have any shareholding interest/control in any form or otherwise in any entity, 

or any other form of arrangement with any person, which may allow it to 

undertake or perform any other business activity.  

The Concessionaire hereby agrees not to form any subsidiary/Joint Venture 

or to invest in securities of any other body corporate or to have any 

shareholding interest/control in any form, whether direct or indirect or 

through voting rights, or be or become directly or indirectly engaged, 

concerned or interested in any business, for undertaking its obligations in 

relation to design, development, implementation, operation and 

management of the Project. 

5.11 Branding of the Project 

The Project or any part thereof shall not be branded in any manner to 

advertise, display or reflect the name or identity of the Concessionaire or its 

shareholders. The Concessionaire undertakes that it shall not, in any 

manner, use the name or entity of the Project to advertise or display its own 

identity, brand equity or business interests, including those of its 

shareholders, save and except as may be necessary in the normal course 

of business.   

5.12 Concessionaire’s Representative  

a) The Concessionaire’s Representative shall be the person so designated 

by the Concessionaire. If at some point of time the Concessionaire is unable 

to provide the services of the person named as the Concessionaire’s 

Representative, then it shall notify the Authority and its reasons for this, and 

thereafter, provide a substitute person who can be the Concessionaire’s 

Representative. 

b) The person named as the Concessionaire’s Representative under this 

Concession Agreement shall be a qualified and competent person having 

previous experience in a similar capacity in works comparable to the 
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Project. Prior to appointment of the Concessionaire’s Representative, the 

Concessionaire shall also submit the curriculum vitae of the person it 

proposes to appoint, detailing in particular the relevant project experience, 

and then obtain the written consent of the Authority to the appointment of 

the Concessionaire’s Representative.  

c) The Concessionaire's Representative shall be exclusively employed or 

engaged by the Concessionaire to give his whole time to directing the 

preparation of the Construction Documents, the execution of the Works, and 

operation and maintenance of the Project. Except as otherwise stated in the 

Concession Agreement, the Concessionaire's Representative shall receive 

on behalf of the Concessionaire all notices, instructions, consents, 

approvals, certificates, determinations and other communications under the 

Concession Agreement. Whenever the Concessionaire's Representative is 

to remain absent from the Project Site for a continuous period in excess of 

14 (fourteen) days, a suitable replacement Person shall be appointed with 

the Authority's consent. 

d) The Concessionaire's Representative may delegate, while retaining his 

prime responsibilities, any of his powers, functions and authorities to any 

competent Person, and may at any time revoke any such delegation. Any 

such delegation or revocation shall be in writing and shall not take effect 

until the Authority has received prior written notice signed by the 

Concessionaire's Representative, specifying the powers, functions and 

authorities being delegated or revoked. Concessionaire's Representative 

shall notify in writing to the Authority the names, duties and scope of 

authority of such Persons. Any instructions given to any of them shall be 

deemed to have been given to the Concessionaire's Representative. Any 

such delegation shall not relieve the Concessionaire’s Representative of its 

obligation and duties under this Agreement. 

5.13 Shareholding Lock-in  

5.13.1 The Concessionaire confirms that the Lead Member and each of the other 

members together with their Associates whose technical experience has 

been evaluated for the purposes of the RFP, has subscribe at least 51% 

(fifty per cent) or more and 26% (twenty-six percent) or more respectively, 

of the paid up and subscribed Equity of the Concessionaire and further 

commits that each such member shall, till COD of the Project, hold Equity 

share capital not less than:  

i. 51% (fifty one percent) of the subscribed and paid-up Equity share 

capital of the Concessionaire for Lead member;  

 

ii. 26% (twenty-six percent) of the subscribed and paid-up Equity share 

capital of the Concessionaire for the technical member and,   
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iii. 5% (five percent) of the Total Project Cost specified in the Concession 

Agreement;  

5.13.2 Any transfer of such share capital after such Lock-in Period shall require 

the prior written approval of the Authority, which shall not be unreasonably 

denied. Provided, nothing contained in this sub-section shall preclude or 

prevent pledge of the Selected Bidder's/Consortium's shares in the 

Concessionaire in favor of Lenders as security for the Financial Assistance 

and enforcement thereof in accordance with this Agreement and/or the 

Financing Documents; 

5.13.3 At no stage, including as specified under Clause 5.14.1 to 5.14.2 above, 

shall any change in the shareholding patterns shall be made in the 

Concessionaire without obtaining prior approval from the Authority. On an 

application made for the purpose, the Authority may permit the change of 

Equity Components/ shareholding patterns, and such permission shall not 

be unreasonably rejected or withheld, provided the Authority is satisfied that 

the proposed changes shall be in the interest of the implementation of the 

Project in future and would not be detrimental to any of the rights or 

interests of the Authority and any of the Confirming Authorities. However, 

no such change in the shareholding pattern shall be permitted by the 

Authority, which would make the Consortium Members or Associates or the 

Concessionaire non-compliant with sub-clauses above. 

5.14 Obligations relating to Change in Ownership 

5.14.1 The Concessionaire shall not undertake or permit any Change in 

Ownership, except with the prior approval of the Authority. 

5.14.2 Notwithstanding anything to the contrary contained in this Agreement, the 

Concessionaire agrees and acknowledges that: 

a) all acquisitions of Equity by an acquirer, either by himself or with any 

person acting in concert, directly or indirectly, including by transfer of the 

direct or indirect legal or beneficial ownership or control of any Equity, in 

aggregate of 25% (twenty-five per cent) or more of the total Equity of the 

Concessionaire; or 

b) acquisition of any control directly or indirectly of the Board of Directors 

of the Concessionaire by any person either by himself or together with any 

person or persons acting in concert with him shall constitute a Change in 

Ownership requiring prior approval of the Authority from national security 

and public interest perspective, the decision of the Authority in this behalf 

being final, conclusive and binding on the Concessionaire, and undertakes 

that it shall not give effect to any such acquisition of Equity or control of the 

Board of Directors of the Concessionaire without such prior approval of the 
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Authority. For the avoidance of doubt, it is expressly agreed that approval 

of the Authority hereunder shall be limited to national security and public 

interest perspective, and the Authority shall endeavor to convey its decision 

thereon expeditiously. It is also agreed that the Authority shall not be liable 

in any manner on account of grant or otherwise of such approval and that 

such approval or denial thereof shall not in any manner absolve the 

Concessionaire from any liability or obligation under this Agreement. 

For the purposes of this Clause 5.14.2: 

(i) the expression “acquirer”, “control” and “person acting in concert” 

shall have the meaning ascribed thereto in the Securities and 

Exchange Board of India (Substantial Acquisition of Shares and 

Takeover) Regulations, 2011 or any statutory re-enactment 

thereof as in force as on the date of acquisition of Equity, or the 

control of the Board of Directors, as the case may be, of the 

Concessionaire; 

 

(ii) the indirect transfer or control of legal or beneficial ownership of 

Equity shall mean transfer of the direct or indirect beneficial 

ownership or control of any company or companies whether in 

India or abroad which results in the acquirer acquiring control over 

the shares or voting rights of shares of the Concessionaire; and 

 

(iii)  power to appoint, whether by contract or by virtue of control or 

acquisition of shares of any company holding directly or through 

one or more companies (whether situate in India or abroad) the 

Equity of the Concessionaire, not less than half of the directors 

on the Board of Directors of the Concessionaire or of any 

company, directly or indirectly whether situate in India or abroad, 

having ultimate control of  25% (twenty five per cent) or more of 

the Equity of the Concessionaire shall constitute acquisition of 

control, directly or indirectly, of the Board of Directors of the 

Concessionaire. 
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ARTICLE 6: OBLIGATIONS OF THE AUTHORITY 

6.1 Obligations of the Authority 

6.1.1 The Authority shall, at its own cost and expense, undertake, comply with 

and perform all its obligations set out in this Agreement or arising 

hereunder. 

6.1.2 The Authority agrees to provide support to the Concessionaire and 

undertakes to observe, comply with and perform, subject to and in 

accordance with the provisions of this Agreement and Applicable Laws, the 

following: 

a) enable access to the Site, free from Encumbrances, in accordance with 

this Agreement; 

b) permit peaceful use of the Site by the Concessionaire as licensee under 

and in accordance with the provisions of this Agreement without any let or 

hindrance from Authority or persons claiming through or under it; 

c) upon written request from the Concessionaire, assist the Concessionaire 

in obtaining access to all necessary infrastructure facilities and utilities, 

including water, electricity and telecommunication facilities at rates and on 

terms no less favorable to the Concessionaire than those generally 

available to commercial customers receiving substantially equivalent 

services; 

d) procure that no barriers are erected or placed on or about the Project by 

any Government Instrumentality or persons claiming through or under it, 

except for reasons of Emergency, national security, law and order; 

e) not do or omit to do any act, deed or thing which may in any manner be 

violative of any of the provisions of this Agreement; 

f) upon written request from the Concessionaire, and subject to the 

Concessionaire complying with Applicable Laws, provide reasonable 

support and assistance to the Concessionaire in procuring Applicable 

Permits required from any Government Instrumentality for implementation 

and operation of the Project; 

g) upon written request from the Concessionaire and subject to the 

provisions of Clause 5.9, provide reasonable assistance to the 

Concessionaire and any expatriate personnel of the Concessionaire or its 

Contractors to obtain applicable visas and work permits for discharging their 

respective obligations under this Agreement and the Project Agreements; 

h) facilitate provision of external infrastructure to the Project Site viz. road, 
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water and power by the relevant Government departments; 

i) develop, operate and maintain the common services/utilities (as 

described in Schedule B, Clause 4), roads, service road along the 

development and if required, modify, repair or otherwise make 

improvements to the Site Facilities to comply with the provisions of this 

Agreement, Applicable Laws and Applicable Permits; 

j) Observe and comply with its obligations set forth in this Agreement. 

k) make available a minimum of 6,000 MT of poppy straw per year from 

COD, as raw material to the Concessionaire;  

l) specify the ratio of end products like Morphine, Codeine and Thebaine 

required to be produced by the Concessionaire in coming quarter, not later 

than end of last month of ongoing quarter. For example; specify the ratio of 

end products to be produced in the quarter of April to June, before the end 

of month of March (March being the last month of the quarter);  

m) bear 50% cost of the testing laboratory to be constructed by the 

Concessionaire and appoint an independent third party to set-up, manage 

and operate the testing laboratory and bear 50% of the cost of its 

management & operation;  

n) approve Total Project Cost for any additional or increase in plant 

capacity upon submission of DPR and other supporting documents by the 

Concessionaire, as and when requested by the Concessionaire as per the 

provisions of this Agreement; and 

o) Ensure taking-off of the finished products within 15 (fifteen) days from 

the date of intimation by the Concessionaire. 

6.2 Maintenance Obligations prior to Appointed Date 

Prior to the Appointed Date, the Authority shall maintain the Project Site 

surrounding, at its own cost and expense, so that its existing facilities (e.g. 

road, water supply system, sewerage and other similar facilities) and safety 

are at no time materially inferior as compared to its condition 7 (seven) days 

prior to the last date for submission of the Bid, and in the event of any 

material deterioration or damage other than normal wear and tear, 

undertake repair thereof, or pay to the Concessionaire the cost and 

expense, as determined by the Independent Engineer, for undertaking such 

repair after the Appointed Date. For the avoidance of doubt, the Authority 

shall undertake only routine maintenance during the Construction Period, 

and it shall undertake special repairs only for ensuring safe operation of the 

Project, or in the event of excessive deterioration or damage caused due to 

unforeseen events such as floods or torrential rain. 
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6.3 In respect of the Authority's obligations with respect to the Designs and 

Drawings of the Project as set forth in Schedule ‘I’, the following shall apply: 

6.3.1 Within 30 (thirty) days of the receipt of the Designs and Drawings, the 

Authority shall review the same and convey its comments/observations to 

the Concessionaire with particular reference to the conformity or otherwise 

with the Specifications and Standards set forth in this Agreement. It is 

expressly agreed that notwithstanding any review and 

comment/observations of Authority on any Drawings or failure of Authority 

to provide comments/ observations thereon, Authority shall not be liable for 

the same in any manner whatsoever and the Concessionaire shall remain 

solely responsible for and shall not be relieved or absolved in any manner 

whatsoever of its obligations, duties and liabilities as set forth in this 

Agreement. The Concessionaire shall not be obliged to await the 

comments/observations of Authority on the Drawings submitted pursuant 

hereto beyond the period set forth hereinabove. 

6.3.2 On resubmission to Authority for review, observations and comments, 

Authority shall give its observations and comments, if any, within 15 (fifteen) 

days of the receipt of such revised Drawings provided, however, that any 

observations or comments of Authority or failure of Authority to give any 

observations or comments on such revised drawings shall not relieve or 

absolve the Concessionaire of its obligation to conform to such 

Specifications and Standards. 

6.4 Obligations relating to Re-financing 

Upon request made by the Concessionaire to this effect, the Authority shall, 

in conformity with any regulations or guidelines that may be notified by the 

Government or the Reserve Bank of India, as the case may be, permit and 

enable the Concessionaire to secure refinancing, in whole or in part, of the 

Debt Due on such terms as may be agreed upon between the 

Concessionaire and the entity providing such refinancing; provided, 

however, that the refinancing hereunder shall always be subject to the prior 

consent of the Authority, which consent shall not be unreasonably withheld. 

For the avoidance of doubt, the tenure of debt refinanced hereunder may 

be determined mutually between the Senior Lenders and the 

Concessionaire, but the repayment thereof shall be completed no later than 

1 (one) year prior to expiry of the Concession Period.  

6.5 Supply of Raw Material 

6.5.1 The Authority undertakes to supply a minimum of 6,000 MT of poppy 

straw in an Accounting Year to the Concessionaire. However, it is clarified that the 

Concessionaire shall be paid the processing fee for processing 6,000 MT of raw 

material/poppy straw even if the Authority is not able to supply the committed 

quantity of raw material in any financial year. 
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ARTICLE 7: REPRESENTATIONS AND WARRANTIES 

7.1 Representations and warranties of the Concessionaire 

The Concessionaire represents and warrants to the Authority that: 

a) It is duly organized, validly existing and in good standing under the laws 

of the jurisdiction of its incorporation; 

b) It has full power and authority to execute, deliver and perform its 

obligations under this Agreement and to carry out the transactions 

contemplated hereby; 

c) It has taken all necessary corporate and other action under Applicable 

Laws and its constitutional documents to authorize the execution, delivery 

and performance of this Agreement and to validly exercise its rights and 

perform its obligations under this Agreement; 

d) along with its Associates, it has the financial standing and capacity to 

undertake the Project; 

e) the obligations of the Concessionaire under this Agreement will be 

legally valid, binding and enforceable against it in accordance with the terms 

hereof; 

f) It is subject to laws of India with respect to this Agreement and it hereby 

expressly and irrevocably waives any immunity in any jurisdiction in respect 

thereof; 

g)  All the information furnished in the Bid is, and shall be, true and correct 

as on the Appointed Date and true, correct and accurate in all respects; 

h) The execution, delivery and performance of this Agreement will not 

conflict with, result in the breach of, constitute a default under or accelerate 

performance required by any of the terms of the Memorandum and Articles 

of Association of the Concessionaire or any member of the Consortium or 

any Applicable Laws or any covenant, Agreement, understanding, decree 

or order to which, it is a Party or by which it or any of its properties or assets 

is bound or affected; 

i) There are no actions, suits, proceedings, or investigations pending or, to 

the Concessionaire’s knowledge, threatened against it at law or in equity 

before any court or before any other judicial, quasi-judicial or other authority, 

the outcome of which may result in the breach of or constitute a default of 

the Concessionaire under this Agreement or which individually or in the 

aggregate may result in any Material Adverse Effect on its business, 

properties or assets or its condition, financial or otherwise, or in any 
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impairment of its ability to perform its obligations and duties under this 

Agreement; 

j) It has no knowledge of any violation or default with respect to any order, 

writ, injunction or any decree of any court or any legally binding order of any 

Governmental Agency which may result in any Material Adverse Effect or 

impairment of the Concessionaire’s ability to perform its obligations and 

duties under this Agreement; 

k) It has complied with all Applicable Laws and has not been subject to any 

fines, penalties, injunctive relief or any other civil or criminal liabilities which 

in the aggregate have or may have Material Adverse Effect on its financial 

condition or its ability to perform its obligations and duties under this 

Agreement; 

l) it shall at no time undertake or permit any Change in Ownership except 

in accordance with the provisions of Clause 5.14 and that the {Selected 

Bidder/Consortium Members}, whose technical and financial capacity was 

evaluated for the purposes of qualification and short-listing in response to 

the Request for Proposal, shall hold at least, as specified below, during the 

Construction Period and five years thereafter together with {its/their} 

Associates: 

i. 51% (fifty one percent) of the subscribed and paid up Equity share 

capital of the Concessionaire as Lead member;  

 

ii. 26% (twenty six percent) of the subscribed and paid up Equity 

share capital of the Concessionaire for the technical member and,   

 

iii. 5% (five percent) of the Total Project Cost specified in the 

Concession Agreement;  

Provided further that any such request made under Sub-Clause l of 

Clause 7.1, at the option of the Authority, may be required to be 

accompanied by a suitable no objection letter from Lenders; 

m) the {Selected Bidder/ Consortium Members and its/their Associates} 

have the financial standing and resources to fund the required Equity and 

to raise the debt necessary for undertaking and implementing the Project in 

accordance with this Agreement; 

n) Each Consortium Member was and is duly organized and existing under 

the laws of the jurisdiction of its incorporation and has full power and 

authority to consent to and has validly consented to and requested Authority 

to enter into this Agreement with the Concessionaire pursuant to the LOA 

and has agreed to and unconditionally accepted the terms and conditions 
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set forth in this Agreement; 

o) All rights and interests of the Concessionaire in and to the Project shall 

pass to and vest in Authority on the Transfer/ Termination Date free and 

clear of all liens, claims, and Encumbrances without any further act or deed 

on the part of the Concessionaire or Authority and that none of Project 

Assets including materials, supplies or equipment forming part thereof shall 

be acquired by the Concessionaire subject to any Agreement under which 

a security interest or other lien or Encumbrance is retained by any person 

save and except as expressly provided in this Agreement; 

p) No representation or warranty by the Concessionaire contained herein 

or in any other document furnished by it to Authority, or to any Governmental 

Agency in relation to Applicable Permits contains or will contain any untrue 

statement of material fact or omits or will omit to state a material fact 

necessary to make such representation or warranty not misleading;  

q) It warrants that no sums, in cash or kind, have been paid or will be paid 

by or on behalf of the Concessionaire, to any person by way of fees, 

commission or otherwise for securing the Concession or entering into this 

Agreement or for influencing or attempting to influence any officer or 

employee of Authority in connection therewith; 

r) all information provided by the {Selected Bidder/ Consortium Members} 

in response to the Request for Proposals or otherwise, is to the best of its 

knowledge and belief, true and accurate in all material respects; and 

s) all undertakings and obligations of the Concessionaire arising from the 

Request for Proposals or otherwise shall be binding on the Concessionaire 

as if they form part of this Agreement. 

7.2 Representations and warranties of the Authority 

The Authority represents and warrants to the Concessionaire that: 

a) Authority is duly organized and validly existing under the laws of India; 

b) Authority has full power and authority to execute, deliver and perform its 

obligations under this Agreement and to carry out the transactions 

contemplated hereby; 

c) Authority has taken all necessary action to authorize the execution, 

delivery and performance of this Agreement; 

d) This Agreement constitutes its legal, valid and binding obligation 

enforceable against it in accordance with the terms hereof; and 

e) it has no knowledge of any violation or default with respect to any order, 



Volume 2 – Draft Concession Agreement (DCA)  

Setup of Production Unit for production of Concentrated Poppy Straw (CPS) from Opium Poppy Crop 
and extractions of Alkaloids on PPP basis 

  54 

writ, injunction or any decree of any court or any legally binding order of any 

Government Instrumentality which may result in any Material Adverse Effect 

on the Authority’s ability to perform its obligations under this Agreement; 

f) To the best of the Authority's knowledge and belief, Project Site is free 

from all Encumbrances and is available for immediate development in 

accordance with the terms of this Agreement. 

g) To the best of the Authority's knowledge and belief, there are no actions, 

suits, proceedings or investigations pending against it, at law or in equity, 

before any court or Governmental Authority, the outcome of which may 

result in the breach of or constitute a default of the authority under this 

Agreement, or constitute a default of the Authority under this Agreement or 

result in impairment of the Authority's ability to perform its obligations and 

duties under this Agreement. 

h) it has complied with Applicable Laws in all material respects; 

i) it has the right, power and Authority to manage and operate the Project 

up to the Appointed Date; and it has good and valid right to the Site, and 

has power and authority to grant a license in respect thereto to the 

Concessionaire. 

7.3 Disclosure 

In the event that any occurrence or circumstance comes to the attention of 

either Party that renders any of its aforesaid representations or warranties 

untrue or incorrect, such Party shall immediately notify the other Party of the 

same. Such notification shall not have the effect of remedying any breach 

of the representation or warranty that has been found to be untrue or 

incorrect nor shall it adversely affect or waive any right, remedy or obligation 

of either Party under this Agreement. 
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ARTICLE 8: DISCLAIMER 

8.1 Acceptance of Project Site 

8.1.1 The Concessionaire acknowledges that it has either itself or through its 

shareholders undertaken a due diligence over the Project Site, and all 

aspects of the Project. For the purposes of this Agreement, Concessionaire 

shall be deemed to have: - 

a) inspected Project Site and all buildings thereat and its surroundings; 

b) satisfied itself as to the nature of the climatic, noise level, hydrological 

and general physical conditions of Project Site, the nature of the ground and 

subsoil, the proposed form and nature of the Project, and the nature of the 

design, work and materials necessary for the performance of its obligations 

under this Agreement. 

c) satisfied itself as to the means of communication with, access to and 

accommodation at Project Site, it may require or as may be otherwise 

necessary for the performance of its obligations under this Agreement; 

d) obtained for itself all necessary information as to the risks, contingencies 

and all other circumstances which may influence or affect its rights and 

obligations hereunder and its other rights and obligations under or pursuant 

to this Agreement; 

e) has determined the nature and extent of the difficulties, inputs, costs, 

time, resources, risks and hazards that are likely to arise or may be faced 

by it in the course of the performance of its obligations under this Agreement 

and for undertaking the Project; 

8.2 Concessionaire further acknowledges that it, or any entity claiming under it, 

shall have no recourse against Authority if it is, at a later date, found that 

the Project Site is deficient in any manner whatsoever, and in the event of 

any mistake made or misapprehension harbored by the Concessionaire in 

relation to any of the foregoing provisions of Article 8. If a deficiency is found, 

Concessionaire acknowledges and agrees that it shall, at its own cost, take 

all appropriate measures to remedy the same in order to undertake the 

Project. 

8.3 Concessionaire acknowledges and hereby accepts the difficulties, inputs, 

costs, time, resources, risks and hazards associated with the performance 

of its obligations hereunder and hereby agrees that Authority shall not be 

liable for the same in any manner whatsoever to Concessionaire, other than 

as expressly provided in this Agreement. 

8.4 It is clarified that all fossils, antiquities, structures and/or other remains or 
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things either of archaeological or of particular geological interest discovered 

at Project Site or in the course of carrying out any work shall not be the 

property of Concessionaire and Concessionaire shall have no right or 

interest in such fossils, antiquities and structures. 

8.5 Deemed Knowledge and Disclaimer 

8.5.1 Subject to the provisions of this Agreement, the Concessionaire shall be 

fully and exclusively responsible for, and shall bear the financial, technical, 

commercial, legal and other risks in relation to the design, financing, 

construction, completion, commissioning, maintenance, operation, 

management and development of the Project and all its other rights and 

obligations under or pursuant to this Agreement regardless of whatever 

risks, contingencies, circumstances and/or hazards may be encountered 

(foreseen or not foreseen) and notwithstanding any change(s) in any of 

such risks, contingencies, circumstances and/or hazards on exceptional 

grounds or otherwise and whether foreseen or not foreseen and the 

Concessionaire shall have no right whether express or implied to bring any 

claim against, or to recover any compensation or other amount from, the 

Authority and/or any of their agencies other than in respect of those matters 

in respect of which express provision is made in this Agreement. 
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Part III – Development and Operations 
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ARTICLE 9: PERFORMANCE SECURITY 

9.1 Performance Security 

9.1.1  The Performance Security for this Concession Agreement include: 

a) “Construction Performance Security” in the form of Bank Guarantee, 

for “Construction Period”;  

b) “Operation Performance Security” in the form of Bank Guarantee, for 

“Operation Period”. 

9.1.2 The Concessionaire has, for the performance of its obligations, provided to 

the Authority an irrevocable and unconditional guarantee of Construction 

Performance Security in accordance with Clause 4.1.2, valid from the 

Effective Date for a period of 36 months from a Bank for an amount of Rs. 

…….. (Rupees ………. only) or 5% of Total Project Cost (whichever is 

higher), in the form set forth in Schedule-F (the “Construction 

Performance Security”).  

The Selected Bidder/Concessionaire shall keep the Construction 

Performance Security, valid at all times during the stipulated period of 

Thirty-Six months from the Effective Date and any other extended period 

beyond Thirty-Six months, as required by the Authority. The Concessionaire 

shall renew it 30 (thirty) days prior to the expiry of its validity, as applicable; 

9.1.3 The Concessionaire shall provide an Operation Performance Security in 

the form of Bank Guarantee (the "Operation Performance Security"), no 

later than 15 days from the Commercial Operation Date, for an amount of 

Rs. ………. (Rupees ……….. Only) or 1% of Total Project Cost (whichever 

is higher) valid for a period of 3 consecutive years. A renewed Operation 

Performance Security is to be submitted every third year as specified in 

Clause 9.1.3 (b), for next three years.  

a) The Concessionaire’s failure to provide /and or maintain the Operation 

Performance Security, in accordance with the provisions of this Article 9.1 

shall (i) entitle the Authority to call in and invoke the Construction 

Performance Security / subsisting Operation Performance Security, as the 

case may be and retain and appropriate the same; and (ii) constitute the 

same as a Concessionaire Default entitling the Authority to Terminate this 

Agreement under the provision hereof; 

b) The Selected Bidder/Concessionaire shall keep the Operation 

Performance Security, valid at all times during the stipulated period and 

renew it 30 (thirty) days prior to the expiry of its validity, as applicable; 

9.2 Appropriation of Performance Security 

9.2.1 In the event of the Concessionaire being in default in the due and faithful 
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performance of its obligations under this Agreement and failing to remedy 

such default within the Cure Period, the Authority shall without prejudice to 

its other rights and remedies hereunder be entitled to encash and 

appropriate the Performance Security (for Construction Period or Operation 

period, as the case may be) as Damages for such default. Upon such 

encashment and appropriation of the Performance Security, Authority shall 

grant a period of 15 (fifteen) days to the Concessionaire to provide fresh 

Performance Security and the Concessionaire shall within the time so 

granted furnish to Authority such Performance Security failing which 

Authority shall be entitled to terminate this Agreement under clause 31.1.               

9.2.2 Notwithstanding anything to the contrary contained in clause 9.2.1, upon 

furnishing of fresh Performance Security in accordance with clause 9.2.1, 

the Concessionaire shall be granted an additional period of 60 (Sixty) days 

as Cure Period for remedying the defaults and complying with his 

obligations under this Agreement. In the event of the Concessionaire 

continuing to be in breach of the provisions of this Agreement after such 

Cure Period, Authority shall be entitled to terminate this Agreement under 

the provisions of Clause 31.1.                                                                              

9.3 Release of Performance Security 

a) Upon provision of the Operation Performance Security pursuant hereto, 

the Authority shall release the Construction Performance Security to the 

Concessionaire in terms hereof. 

b) The Authority shall release the Operation Performance Security 

forthwith, upon expiry of 150 (one hundred and fifty) days from the Transfer 

Date, subject however to deductions towards any outstanding amount 

payable to Authority by Concessionaire in terms hereof. 

c) The Performance Security shall remain in force and effect by the 

Concessionaire, throughout the Concession Period. Upon request made by 

the Concessionaire for release of the Performance Security along with the 

particulars which establish satisfaction of the requirements, the Authority 

shall release the Performance Security forthwith. 
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ARTICLE 10: LICENSE AND ACCESS TO THE PROJECT 

SITE 

10.1 The Site 

10.1.1 The Site of the Project shall comprise the real estate described in Schedule-

A and in respect of which the right of way shall be provided and granted by 

the Authority to the Concessionaire as a licensee under and in accordance 

with this Agreement (the “Site”). For the avoidance of doubt, it is hereby 

acknowledged and agreed that references to the Site shall be construed as 

references to the real estate required for the Project as set forth in 

Schedule-A. 

10.2 License and Access  

10.2.1 The Authority hereby grants to the Concessionaire access to the Project 

Site for carrying out any surveys, investigations, inspections and soil tests 

that the Concessionaire may deem necessary during the Development 

Period, it being expressly agreed and understood that the Authority shall 

have no liability whatsoever in respect of survey, investigations, inspections 

and tests carried out or work undertaken by the Concessionaire on or about 

the Site pursuant hereto in the event of Termination or otherwise. 

10.2.2 In consideration of the payments specified under the agreements, this 

Agreement and the covenants and warranties on the part of the 

Concessionaire herein contained, the Authority, in accordance with the 

terms and conditions set forth herein, hereby grants to the Concessionaire, 

commencing from the Appointed Date, license rights in respect of all the 

land (along with any buildings, constructions or immovable assets, if any, 

thereon) comprising the Project Site which is described, delineated and 

shown in Schedule A hereto (the “Licensed Premises”), on an ‘as is where 

is’ basis, free of any Encumbrances, to develop, operate and maintain the 

said Licensed Premises, together with all and singular rights, liberties, 

privileges, easement and appurtenances whatsoever to the said Licensed 

Premises, hereditaments or premises or any part thereof belonging to or in 

any way appurtenant thereto or enjoyed therewith, for the duration of the 

Concession Period and, for the purposes permitted under this Agreement, 

and for no other purpose whatsoever. 

10.2.3 It is expressly agreed that the license granted hereunder shall terminate 

automatically and forthwith, without the need for any action to be taken by 

the Authority to terminate the license, upon the Termination of this 

Agreement for any reason whatsoever. For the avoidance of doubt, the 

Parties expressly agree that notwithstanding any temporary or permanent 

structures erected on the Project Site by the Concessionaire or its sub-

licensees, the license in respect of the Project Site shall automatically 
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terminate, without any further act of the Parties, upon Termination of this 

Agreement. 

10.2.4 The Concessionaire hereby irrevocably appoints the Authority (or its 

nominee) to be its true and lawful attorney, to execute and sign in the name 

of the Concessionaire a transfer or surrender of the license granted 

hereunder at any time after the Concession Period has expired or has been 

terminated earlier in terms hereof, a sufficient proof of which will be the 

declaration of any duly authorized officer of the Authority, and the 

Concessionaire consents to it being registered for this purpose. 

10.2.5 It is expressly agreed that trees on the Project Site are property of the 

Authority except that the Concessionaire shall be entitled to exercise 

usufructuary rights thereon during the Concession Period. 

10.3 Handover of the Project Site 

10.3.1 The Parties shall, within 7 (seven) days of the Authority notice in this behalf 

to the Concessionaire prior to Appointed Date, carry out through the 

Authority Representative and the Concessionaire, on a mutually agreed 

date and time, inspection of the Project Site and preparation of a 

memorandum containing an inventory of the Project Site including the 

vacant and unencumbered land, buildings, structures, road works, trees 

and any other immovable property on or attached to the Project Site. 

Signing of the memorandum, in two counterparts (each of which shall 

constitute an original), by the authorized representatives of the Parties 

shall, subject to the provisions of Clause 10.2.2 be deemed to constitute a 

valid license to the Concessionaire for free and unrestricted use and 

development of the vacant and unencumbered Project Site during the 

Concession Period under and in accordance with the provisions of this 

Agreement and for no other purpose whatsoever. 

10.3.2 On and after signing the memorandum referred to in Clause 10.3.1, and 

until the Transfer Date, the Concessionaire shall maintain a round-the-clock 

vigil over the Project Site and shall ensure and procure that no 

encroachment thereon takes place, and in the event of any encroachment 

or occupation on any part thereof, the Concessionaire shall report such 

encroachment or occupation forthwith to the Authority and undertake its 

removal at its cost and expenses. 

10.3.3 Upon receiving the Access in respect of any land included in the Schedule 

A, the Concessionaire shall complete the Construction Works thereon 

within a reasonable period to be determined by the Independent Engineer 

in accordance with Good Industry Practice. 

10.4 Project Site to be free from Encumbrances 
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Subject to the provisions of Clause 10.3, the Project Site shall be made 

available by the Authority to the Concessionaire pursuant hereto free from 

all Encumbrances and occupations and without the Concessionaire being 

required to make any payment to the Authority on account of any costs, 

compensation, expenses and charges for the acquisition and use of such 

Project Site for the duration of the Concession Period, except insofar as 

otherwise expressly provided in this Agreement. For the avoidance of doubt, 

it is agreed that existing rights of way, easement, privileges, liberties and 

appurtenances to the Licensed Premises shall not be deemed to be 

Encumbrances. It is further agreed that the Concessionaire accepts and 

undertakes to bear any and all risks arising out of the inadequacy or physical 

condition of the Project Site. 

10.5 Protection of Project Site from Encumbrances 

During the Concession Period, the Concessionaire shall protect the Project 

Site from any and all occupations, encroachments or Encumbrances, and 

shall not place or create nor permit any Contractor or other person claiming 

through or under the Concessionaire to place or create any Encumbrance 

or security interest over all or any part of the Project Site or the Project 

Assets, or on any rights of the Concessionaire therein or under this 

Agreement, save and except as otherwise expressly set forth in this 

Agreement. 

10.6 Special/temporary access to the Project Site 

The Concessionaire shall bear all costs and charges for any special or 

temporary access to the Project Site. The Concessionaire shall obtain at its 

cost such facilities on or outside the Project Site as may be required by it for 

the purposes of the Project and the performance of its obligations under this 

Agreement. 

10.7 Access to the Authority, independent testing agency and Independent 

Engineer 

10.7.1 The license and right to the Project Site granted to the Concessionaire 

hereunder shall always be subject to the right of access of the Authority, 

independent testing agency and the Independent Engineer and their 

employees and agents for inspection, viewing and exercise of their rights 

and performance of their obligations under this Agreement. 

10.8 Geological and archaeological finds 

10.8.1 It is expressly agreed that mining, geological or archaeological rights do not 

form part of the license granted to the Concessionaire under this 

Agreement and the Concessionaire hereby acknowledges that it shall not 

have any mining rights or interest in the underlying minerals, fossils, 

antiquities, structures or other remnants or things either of particular 
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geological or archaeological interest and that such rights, interest and 

property on or under the Project Site shall vest in and belong to the 

Authority or concerned Authority Instrumentality. The Concessionaire shall 

take all reasonable precautions to prevent its workmen or any other person 

from removing or damaging such interest or property and shall inform the 

Authority forthwith of the discovery thereof and comply with such 

instructions as the concerned Authority Instrumentality may reasonably 

give for the removal of such property. For the avoidance of doubt, it is 

agreed that any reasonable expenses incurred by the Concessionaire 

hereunder shall be reimbursed by the Authority. It is also agreed that the 

Authority shall procure that the instructions hereunder are issued by the 

concerned Authority Instrumentality within a reasonable period.  
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ARTICLE 11: UTILITIES, ASSOCIATED ROADS AND 

TREES 
 

Notwithstanding anything to the contrary contained herein, the 

Concessionaire shall ensure that the respective entities owning the existing 

roads or utilities on, under or above the Site are enabled by it to keep such 

utilities in continuous satisfactory use, if necessary, by providing suitable 

temporary or permanent diversions with the authority of the controlling body 

of that road or utility, and the Authority shall, upon written request from the 

Concessionaire, initiate and undertake at the Concessionaire’s cost, legal 

proceedings for acquisition of any right of way necessary for such diversion. 

11.1  Shifting of obstructing utilities 

The Concessionaire shall, subject to Applicable Laws and with assistance 

of the Authority, undertake shifting of any utility including electric lines, water 

pipes and telephone cables, to an appropriate location or alignment within 

or outside the Project Site if and only if such utility causes or shall cause a 

Material Adverse Effect on the construction, operation or maintenance of 

the Project. The cost of such shifting shall be borne by the Authority or by 

the entity owning such utility, if the Authority so directs, and in the event of 

any delay in shifting thereof, the Concessionaire shall be excused for failure 

to perform any of its obligations hereunder if such failure is a direct 

consequence of delay on the part of the entity owning such electric lines, 

water pipes or telephone cables, as the case may be. 

11.2 New utilities and roads 

The Concessionaire shall allow, subject to such conditions as the Authority 

may specify, access to, and use of the Project Site for laying telephone lines, 

water pipes, electric cables or other public utilities. Where such access or 

use causes any financial loss to the Concessionaire, it may require the user 

of the Project Site to pay compensation or damages as per Applicable Laws. 

For the avoidance of doubt, it is agreed that use of the Project Site under 

this Clause shall not in any manner relieve the Concessionaire of its 

obligation to maintain the Project in accordance with this Agreement and 

any damage caused by such use shall be restored forthwith. 

11.3 Felling of trees 

The Authority shall assist the Concessionaire in obtaining the Applicable 

Permits for felling of trees to be identified by the Authority for this purpose if 

and only if such trees cause a Material Adverse Effect on the construction, 

operation or maintenance of the Project. The cost of such felling shall be 

borne by the Authority, and in the event of any delay in felling thereof for 

reasons beyond the control of the Concessionaire, it shall be excused for 
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failure to perform any of its obligations hereunder if such failure is a direct 

consequence of delay in the felling of trees. For the avoidance of doubt, the 

Parties hereto agree that the felled trees shall be deemed to be owned by 

the Authority and shall be disposed in such manner and subject to such 

conditions as the Authority may in its sole discretion deem appropriate. 
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ARTICLE 12: PROJECT ASSET DEVELOPMENT 

12.1 Covenants in respect of the Concession 

12.1.1 In consideration of the development of the Project Site by the 

Concessionaire and subject to payments to the Authority in accordance 

with the terms hereof and adherence to the terms and conditions as 

contained in this Agreement and/or the Project Documents, the Authority 

permits the Concessionaire unhindered, exclusive and unobstructed right 

to implement the Project on the Project Site for the Term. 

12.1.2 The Concessionaire shall be solely responsible to seek connection of, to 

procure and ensure at its own cost and expense, water, electricity and all 

other utilities required for the construction, operation and maintenance of 

Project Assets at the Project Site and the Authority shall not be responsible 

to provide any infrastructure in relation to any such services and/or utilities. 

The Authority shall provide reasonable assistance to the Concessionaire in 

applying for and procuring any such connections for the supply of electricity, 

water, fuel and other utilities. Provided, however, the Concessionaire shall 

not be permitted to dig bore wells or extract ground water at any point of 

time, without the prior permission/approval from the concerned 

local/State/Central Government authorities under Applicable Laws.  

12.1.3 It is agreed that the Concessionaire shall, with effect from the Appointed 

Date, pay all present and future outgoings, cesses, taxes (including 

municipal taxes), rates and other charges whatsoever and all increases 

thereto, in respect of the Project Site on the due dates thereof and the 

Authority shall not be liable to pay the same. The Concessionaire shall also 

pay all taxes (including GST), levies, import duties, fees (including any 

Concession Fees) and other charges, dues, assessments or outgoings 

payable in respect of the Concession Fee (including GST) or in respect of 

Project or in respect of the materials stored therein which may be levied by 

any Governmental Authority. If the Concessionaire fails to pay any of the 

above charges, the Authority shall be entitled, but not obliged to pay the 

same and recover the same from the Concessionaire along with interest at 

a rate per annum of 5% above prime lending rate of State Bank of India (or 

in the absence of State Bank of India's prime lending rate, the highest 

lending rate applicable to term lending). 

12.1.4 The Authority shall, at all times during the construction of Project Assets be 

entitled to inspect the Project Site through its duly authorized 

representative. Provided however, the duly authorized representatives of 

the Authority shall not interfere with or prevent the Concessionaire’s 

officials from discharging their functions. 

12.1.5 During the Term, the Concessionaire shall not transfer or create any 

Encumbrance over the Project Site. 
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12.1.6 The Parties recognize and agree that nothing contained in this Agreement 

shall be construed to constitute a transfer of title in the Project Site in favor 

of the Concessionaire. The Concessionaire shall not at any time during the 

Term, assert any ownership rights over the Project Site.  

12.1.7 The Concessionaire shall at all times be responsible for the Project in 

accordance with this Agreement and in compliance with the local building 

byelaws/regulations and development requirements prescribed in 

Schedule B, C and D hereto.  

12.1.8 The Concessionaire shall undertake the Project using due care and 

diligence in a professional manner, using sound engineering and design 

principles and project management and supervisory procedures and in 

accordance with Good Industry Practice. 

12.1.9 The Concessionaire shall at all times, obtain and maintain all Applicable 

Permits which are required by Applicable Law to undertake the Project and 

all certifications in accordance with Schedule E. The Authority shall provide 

all reasonable assistance to the Concessionaire to obtain and maintain all 

such Applicable Permits. The Concessionaire shall apply for and obtain all 

Applicable Permits required to be obtained in the name of the Authority, for 

which purposes the Authority shall extend assistance to the Concessionaire 

on a best efforts basis, including through executing all documents required 

to apply for such approvals. The Parties agree that the Concessionaire shall 

indemnify the Authority in respect of any loss caused to, or suffered by the 

Authority, arising out of a breach of the terms of any Applicable Permit taken 

in the name of the Authority. 

12.1.10 The Concessionaire shall be obliged to achieve all Project Milestones as 

per Project Completion Schedule set forth in Schedule H, and commence 

the commercial operations of all permissible Project Assets on the Project 

site, within a period of 1095 (one thousand ninety five) days from the 

Appointed Date. Provided that, upon occurrence of an Authority default 

which substantially prevents the Concessionaire from achieving 

commercial operations of all permissible Project Assets on Project site 

within a period of 1095 (one thousand ninety five) days from the Appointed 

Date, the Concessionaire shall be entitled to a day for day extension 

beyond the aforesaid period, equivalent to the time taken by the Authority 

to complete its obligations hereunder. Further, subject to the 

Concessionaire having made timely applications for all Applicable Permits, 

in the event of a delay [as reasonably determined by the Authority] in the 

receipt of Applicable Permits, the Authority may permit a day for day 

extension beyond the aforesaid 1095 (one thousand ninety five)  days 

equivalent to the delay in receipt of such Applicable Permits. 

12.1.11 Concessionaire will undertake the Project during the Term with due regard 

to safety precautions, fire protection, security, transportation, delivery of 
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goods, materials, control of pollution, maintenance of competent personnel 

and labour and industrial relations as per the codal provision, amended up 

to date and the mandatory compliances as per the Schedule E. 

12.1.12 Concessionaire will ensure that all materials, equipment, machinery, etc. 

installed and/or used at Project site will be of sound and merchantable 

quality, that all workmanship shall be in accordance with globally Good 

Industry Practices applicable at the time of installation, construction or 

repair and that each part of the construction will be fit for the purpose for 

which it is required. 

12.1.13 Concessionaire shall be responsible for safety, soundness and durability of 

the Project Assets constructed upon Project site and shall ensure their 

compliance with the specifications and standards set out in Schedule D. 

12.1.14 Concessionaire shall be responsible for the operation and maintenance of 

the Project and shall at all times ensure that the Project Assets upon the 

Project site are operated, maintained and managed in accordance with the 

Good Industry Practice and guidelines as laid down in Schedule L. The 

Concessionaire shall have the right to undertake such operation and 

maintenance itself, or through a sub-contractor, provided however, that it 

shall always be the liability of the Concessionaire to ensure compliance with 

the operation and management standards prescribed in this Agreement. 

12.1.15 The Concessionaire shall obtain and maintain in force on and from the 

Appointed Date all insurance in accordance with the provisions of this 

Agreement and Good Industry Practice; 

12.1.16 The Concessionaire shall procure, as required, the appropriate proprietary 

rights, licenses, agreements and permissions for materials, methods, 

processes and systems used or incorporated into the Project Assets 

located upon the Project site; 

12.1.17 After receiving possession of Project site, the Concessionaire shall ensure 

that such land remains free from all encroachments during the Term, 

provided however, upon request of the Authority, the Concessionaire shall 

provide to the Authority or to the relevant Governmental Authority as 

requested by the Authority, such temporary access to the Project site as is 

required for the provision of services or utilities to Project site; 

12.1.18 The Concessionaire shall co-operate with all other contractors present on 

or in the vicinity of the Project site. In the event that the Authority appoints 

any Contractor to undertake the development of the facilities pursuant to 

any of the other Project Documents, the Concessionaire shall co-operate 

with such contractors and their sub-contractors to ensure a coordinated 

development of the Project site; 

12.1.19 In the event that there are any existing structures laid upon or on the Project 
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site, then the Concessionaire shall be required to demolish/dispose all such 

structures at its own risk and cost, with the prior written approval of the 

Authority, which shall not be unreasonably withheld; 

12.1.20 The Concessionaire shall not set up labour camp and/or lay down areas 

within the Site. 

12.1.21 During construction, the Concessionaire shall use only those approach 

roads to the Project Site which are specified by the Authority, provided that 

the Authority may notify any change in such approach routes which shall 

be followed by the Concessionaire. 

12.1.22 The Concessionaire  shall indemnify the Authority against all actions, suits, 

claims, demands and proceedings and any loss or damage or cost or 

expense that may be suffered by them on account of anything done or 

omitted to be done by the Concessionaire  in connection with the 

performance of its obligations under this Agreement, provided however that 

the Concessionaire’s obligation to indemnify the Authority shall only extend 

to all actions, suits, claims, demands and proceedings and any loss or 

damage or cost or expense that may be claimed during the Term or for a 

period of two years after the expiry of the Term, in relation to any claim for 

an event occurring during the Term. 

12.1.23 The Concessionaire shall, from time to time, promptly pay all the 

charges/bills for the usage of infrastructure facilities provided to them by 

the relevant Governmental Authority or by the Authority. 

12.1.24 The Authority covenants that it shall not seek or agree to an amendment of 

the terms of the Agreement so as to adversely affect the grant to the 

Concessionaire hereunder, without the consent of the Concessionaire.  

12.2 Sub-Contracts  

12.2.1 Concessionaire shall have the right to grant a sub-contract with regard to 

any activity relating to the Project, including but not limited to the design, 

construction, operation, maintenance or any part thereof, provided always 

that notwithstanding the sub-contract, Concessionaire shall retain overall 

responsibility, obligation and liability in relation to the Project. It is clarified 

that Concessionaire shall remain liable and responsible for any acts, 

omissions or defaults of any Sub-contractor and shall indemnify the 

Authority in respect thereof. Provided further that Concessionaire shall 

ensure that all such sub-contracts are in compliance with the terms of this 

Agreement. 

12.2.2  Concessionaire shall have license rights over all the Project Assets 

constructed upon Project Site and shall have no right to grant licenses of 

spaces within the Project Assets (including the Project site or any part 

thereof) to third parties. 
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12.2.3 The Concessionaire shall further procure that any contracts entered into by 

any counter-party, licensees, as the case may be and relatable to the 

Project Assets shall be for a duration not exceeding the expiry of the Term 

hereof. 

The Concessionaire shall ensure all rights of the Authority under Article 42.1 

(ii) are incorporated in all contracts between Concessionaire and third 

parties with a specific obligation on the parties to such contracts to enter 

into novation agreement with the Authority upon exercise of its option by the 

Authority under said Article 42.1(ii). 
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ARTICLE 13: DEVELOPMENT REQUIREMENTS 

13.1 Without prejudice to the generality of anything contained in this Agreement 

and compliance with the Development Requirements set out in Schedule B, 

the Concessionaire shall inter alia comply with the following in order to 

achieve the above-mentioned objective: 

13.1.1 Concessionaire shall, in addition to compliance with Applicable Law, at all 

times during the Term hereof, undertake the development, operation and 

maintenance of the Project Assets in accordance with the requirements set 

forth in Schedule A, B, C, D & L hereof. The Concessionaire shall also use 

best endeavors to comply with the requirements of Schedule A, B, C, D & 

L hereto. Prior to making any application to the State/Central Government 

Authority in relation to sanction of any plans for construction of Project 

Assets, the Concessionaire shall be required to get a no-objection in 

respect of development/layout plans from the Authority. Any subsequent 

changes to said development/layout plans would also require a no objection 

certificate from the Authority, which certificate shall not be unreasonably 

withheld by the Authority. All constructions shall be in accordance with the 

development plans in respect of which the Authority has issued a no-

objection certificate. In the event, the Authority is of the reasonable opinion 

that the Project Assets developed by Concessionaire do not comply with 

the requirements specified in Schedule L, the Authority shall have a right to 

issue a written notice to the Concessionaire requiring the Concessionaire 

to cure the defect and develop the Project Assets as per the requirements 

specified in Schedule B, within the period specified in such notice. 

Notwithstanding anything set forth herein, the Concessionaire agrees and 

recognizes that the Concessionaire shall not be entitled to commercially 

operate an Project asset on Project Site if the same does not conform to 

the requirements of Schedule B. The Parties agree that a no-objection 

certificate granted by the Authority shall in no event amount to certifying the 

conformity of the Concessionaire’s development layout plans with 

Applicable Law or discharge the Concessionaire from the requirement of 

obtaining Applicable Permits. The Authority shall be required to 

communicate its no-objection or reject the development layout plans within 

a period of 15 Business Days from the receipt of the development lay-out 

plans, failing which the Authority shall be deemed to have granted its no-

objection with respect to the development / lay-out plans. 

13.1.2 Any development and/or construction of any Project Asset on Project Site 

shall at all times comply with the requirements of Schedule E and the 

Concessionaire shall not make any Project Asset on Project site other than 

those stipulated in Schedule B. The Concessionaire agrees and recognizes 

that the Concessionaire shall not be entitled to commercially operate a 

Project Asset on Project Site if the same does not conform to the 
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requirements of Schedule B and C.   
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ARTICLE 14: CONSTRUCTION OF THE PROJECT 

FACILITIES 

14.1 Obligations prior to commencement of construction 

Prior to commencement of Construction Works, the Concessionaire shall: 

a) Submit to the Authority and the Independent Engineer its Detailed 

Project Report, detailed design, drawings, construction methodology, 

quality assurance procedures, cost estimates and the procurement, 

engineering and construction time schedule for completion of the project in 

accordance with the Project Completion Schedule as set forth in Schedule-

H; 

b) Appoint its representative duly authorized to deal with the Authority in 

respect of all matters under or arising out of or relating to this Agreement; 

c) Undertake, do and perform all such acts, deeds and things as may be 

necessary or required before commencement of construction under and in 

accordance with this Agreement, Applicable Laws and Applicable Permits;  

d) Undertake all the statutory approvals or permits required to be taken 

before the commencement of the Construction Works from State/Central 

Government Authorities; and 

e) Make its own arrangements for construction and procurement of 

materials needed for the Project under and in accordance with Applicable 

Laws and Applicable Permits. 

14.2 Maintenance during Construction Period 

During the Construction Period, the Concessionaire shall maintain, at its 

cost, the existing facilities (e.g. road, water supply system, sewerage and 

other) so that the Site surroundings and safety thereof are at no time 

materially inferior as compared to their condition 7 (seven) days prior to the 

date of this Agreement, and shall undertake the necessary repair and 

maintenance works for this purpose; provided that the Concessionaire may, 

at its cost, interrupt and divert the facility if such interruption and diversion 

is necessary for the efficient progress of Construction Works and conforms 

to Good Industry Practice; provided further that such interruption and 

diversion shall be undertaken by the Concessionaire only with the prior 

written approval of the Independent Engineer which approval shall not be 

unreasonably withheld. For the avoidance of doubt, it is agreed that the 

Concessionaire shall at all times be responsible for ensuring safe operation 

of the Project. 

14.3 Detailed Project Report 
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In respect of the Concessionaire’s obligations relating to the Detailed 

Project Report of the Project as set forth in Schedule-I, the following shall 

apply: 

a) The Concessionaire shall, at its cost, charges and expenses, prepare or 

cause preparation and submit within 60 (sixty) days of the Effective Date, 

with reasonable promptness the Detailed Project Report, Designs and 

Drawings for the Project Facilities in such sequence as is consistent with 

the Project Completion Schedule, 3 (three) copies each of all the 

documents to the Authority/Independent Engineer for review. 

b) The DPR shall, inter alia, set out the full details of the developmental 

activities proposed to be carried out by the Concessionaire for 

implementation of the Project, proposed order, sequence and method of 

working, the steps, procedures and processes undertaken and to be 

undertaken by the Concessionaire, the Project Completion Schedule with 

the Project Milestones, detailed schedule bar charts / PERT networks with 

milestone dates, master plan and building plan of the Project, including the 

site development, proposed construction activities, names of likely Sub-

contractors/vendors etc., plans for mobilization of finances, proposed 

arrangements for operating and managing the Project, the organization 

chart of the Concessionaire and such other similar details which define and 

clarify the method and direction of the Concessionaire's plans for the 

implementation of the Project; 

c) By submitting the Detailed Project Report, Designs and Drawings for 

review to the Authority/ Independent Engineer, the Concessionaire shall be 

deemed to have represented that it has determined and verified that the 

Detailed Project Report, Designs and Drawings are in conformity with the 

Scope of the Project, Specifications and Standards, Applicable Laws and 

Good Industry Practice. 

d) Within 15 (fifteen) days of the receipt of the Detailed Project Report, 

Designs and Drawings, the Independent Engineer shall review the same 

and convey its observations to the Concessionaire with particular reference 

to their conformity or otherwise with the Scope of the Project and the 

Specifications and Standards. 

e) If the aforesaid observations of the Authority/ Independent Engineer 

indicate that the Detailed Project Report, Designs and Drawings are not in 

conformity with the Scope of the Project or the Specifications and 

Standards, such documents shall be revised by the Concessionaire and 

resubmitted to the Authority/ Independent Engineer for review. The 

Authority/ Independent Engineer shall give its observations, if any, within 21 

(twenty-one) days of receipt of the revised documents. 
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f) No review and/or observation of the Authority/ Independent Engineer 

and/or its failure to review and/or convey its observations on any Drawings 

shall not relieve the Concessionaire of its obligations and liabilities under 

this Agreement in any manner nor shall the Independent Engineer or the 

Authority be liable for the same in any manner. 

g) The project development guidelines which may be considered by the 

Authority with respect to the ecosystem of the project surrounding area shall 

be incorporated by the Concessionaire. 

h) Without prejudice to the foregoing provisions of this Clause 14.3, the 

Concessionaire shall submit to the Authority for its information, its Detailed 

Project Report, Designs and Drawings. The Authority shall respond within 

30 (thirty) days of the receipt of such documents. The Concessionaire will 

be obliged to make changes, if any, as suggested by the Authority. The 

provisions of this Clause 14.3 shall apply mutatis mutandis to the review 

and comments hereunder.  

i) Within 90 (ninety) days of COD, the Concessionaire shall furnish to the 

Authority and the Independent Engineer a complete set of as-built 

Drawings, in 2 (two) hard copies and in CD/DVD or in such other medium 

as may be acceptable to the Authority, reflecting the Project/Project 

Facilities as actually designed, engineered and constructed, including an 

as-built survey illustrating the layout of the Project Facilities and setback 

lines, if any, of the buildings and structures forming part of the Project 

Facilities. 

j) The Concessionaire shall not be entitled to any extension of time for 

completing construction or any other relief on account of delay caused due 

to providing any clarification or in resubmitting the DPR, Designs and 

Drawings. Provided however the Authority may suitably extend the 

Construction Period or provide other relief to compensate for any such delay 

not attributable to the Concessionaire and which has a Material Adverse 

Effect.  

k) The Concessionaire shall not change any DPR, Designs and Drawings, 

specifications and calculations approved by the Independent Engineer and 

the Authority under this Agreement, without the prior written consent of the 

Authority. 

l) The Concessionaire shall obtain sanction to the building plans for the 

Project Facilities, with necessary designs, plans and specifications, as 

necessary to commence and undertake construction, from the proper 

municipal/local bodies/State or Central Government departments or 

Authority, at its own expense. 
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m) At any time during the Concession Period, the Concessionaire shall not 

revise the DPR, Designs and Drawings, including expansion of existing 

Project Facilities/develop additional Project Facilities as permitted under the 

provisions of this Agreement, without the prior approval of the Authority. 

14.4 Construction standards and maintenance of the Project 

14.4.1 The Concessionaire shall ensure that all contract(s) and arrangement(s) 

entered into in relation to the Construction Works shall (to the extent such 

provisions can be reasonably obtained in the market concerned) include 

provisions whereby the relevant Contractor warrants that each part of such 

Works carried out there under shall be fit for its purpose and free from all 

defects in design, workmanship and materials; 

14.4.2 In the execution of the Construction Works, the Concessionaire shall 

procure coordination amongst and avoidance of conflicts in the working of 

the Contractors, including all types of suppliers, sub-contractors, agents, 

advisors and consultants. The Concessionaire shall monitor and supervise 

the activities of the Contractors, retained by it to fulfill its obligations 

hereunder, under the terms of their respective contracts; 

14.4.3 The Concessionaire shall, by itself or through its Contractors, at its cost and 

risk undertake the development of the Site, including land filling, levelling, 

clearing, landscaping and demarcation and division of the Site etc. for 

establishment of the Project Facilities, in accordance with the provisions of 

this Agreement, including the Specifications and Standards and Good 

Industry Practice. Each of the Project Facilities shall have adequate 

facilities with respect to water supply, power, entry & exit arrangement, fire 

safety provisions, etc. 

14.4.4 The Concessionaire shall at its responsibility arrange for materials such as 

bricks, cement, steel, aggregates, soil, bituminous and asphalt materials, 

and any other materials used in undertaking the Construction Works, as 

well as equipment, machinery, tools and ancillary materials such as 

shuttering and scaffolding, bearings, joint fillers and similar materials. The 

Concessionaire shall make arrangements for transport, loading and 

unloading, stacking and proper storage (including making sheds) for all 

materials and equipment. The Independent Engineer/Authority shall have 

the right to inspect and check the quality and quantity of the materials and 

equipment and their storage in compliance with the terms of this 

Agreement. 

14.4.5 The Concessionaire shall organize the Site during the period of 

construction with regard to safety precautions, fire protection, security, 

transportation, delivery of goods, materials, plant and equipment, control of 

pollution, maintenance of competent personnel and labor and industrial 

relations and general site services including, without limitation, access to 
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and on the Site.  

14.4.6 The Concessionaire shall ensure that the Works shall comprise only 

materials and goods which shall be of sound quality and which shall have 

been manufactured and prepared and all workmanship shall be in 

accordance with the Specifications and Standards and Good Industry 

Practice and that each part of the Works shall be fit for the purpose for 

which it is required as stated in or as may be reasonably inferred from such 

plans. 

14.4.7 The Concessionaire shall carry out or cause to be carried out the Works 

with the skill, care and diligence to be expected of appropriately qualified 

and experienced professional designers, engineers and contractors with 

experience of work similar in scope and nature to that required under this 

Agreement. The Concessionaire shall design, engineer and execute the 

construction and implementation of the Works using the best design and 

engineering principles and practices. 

14.4.8 The Concessionaire shall ensure that in fulfilling its obligations hereunder, 

it shall procure, as required, the appropriate proprietary rights, licenses, 

agreements and permissions for the designs, software, materials, methods, 

processes and systems used or incorporated into the Works undertaken by 

it and indemnify and keep indemnified the Authority and its advisors and 

consultants against all costs, damages, liabilities or consequences arising 

out of any breach by the Concessionaire in this behalf. 

14.5 Construction Commencement & Construction Works 

14.5.1 On or after the Appointed Date, the Concessionaire shall undertake 

construction of the Project as specified in Schedule-B and Schedule-C, and 

in conformity with the Specifications and Standards set forth in Schedule-

D. 

14.5.2 The Concessionaire shall construct the Project in accordance with the 

Project Completion Schedule set forth in Schedule-H. In the event that the 

Concessionaire fails to achieve any Project Milestone within a period of 90 

(ninety) days from the date set forth for such Project Milestone in Schedule-

H, unless such failure has occurred due to Force Majeure or for reasons 

attributable to the Authority, it shall pay Damages to the Authority in a sum 

calculated at the rate of 0.1% (zero point one per cent) of the amount of 

Construction Performance Security for delay of each day until such Project 

Milestone is achieved; provided that if any or all Project Milestones or the 

Scheduled Date are extended in accordance with the provisions of this 

Agreement, the dates set forth in Schedule-H shall be deemed to be 

modified accordingly and the provisions of this Agreement shall apply as if 

Schedule-H has been amended as above; provided further that in the event 

COD is achieved on or before the Scheduled Date, the Damages paid 
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under this Clause 14.5.2 shall be refunded by the Authority to the 

Concessionaire, but without any interest thereon. For the avoidance of 

doubt, it is agreed that recovery of Damages under this Clause 14.5.2 shall 

be without prejudice to the rights of the Authority under this Agreement, 

including the right of Termination thereof. 
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ARTICLE 15: MONITORING AND SUPERVISION OF 

CONSTRUCTION 

15.1 Monthly progress reports 

During the Construction Period, the Concessionaire shall, no later than 7 

(seven) days after the close of each month, furnish to the Authority and the 

Independent Engineer a monthly report on progress of the Construction 

Works and shall promptly give such other relevant information as may be 

required by the Independent Engineer. 

15.2 Inspection 

During the Construction Period, the Independent Engineer shall inspect the 

Project at least once a month and make a report of such inspection (the 

“Inspection Report”) stating in reasonable detail the defects or 

deficiencies, if any, with particular reference to the Project Completion 

Schedule, Scope of the Project and Specifications and Standards. It shall 

send a copy of the Inspection Report to the Authority and the 

Concessionaire within 7 (seven) days of such inspection and upon receipt 

thereof, the Concessionaire shall rectify and remedy the defects or 

deficiencies, if any, stated in the Inspection Report. Such inspection or 

submission of Inspection Report by the Independent Engineer shall not 

relieve or absolve the Concessionaire of its obligations and liabilities 

hereunder in any manner whatsoever. 

15.3 Delays during construction 

Without prejudice to the provisions of Clause 14.5.2, if the Concessionaire 

does not achieve any of the Project Milestones or the Independent Engineer 

shall have reasonably determined that the rate of progress of Construction 

Works is such that the Project completion is not likely to be achieved by the 

Scheduled Project Completion Date, it shall notify the Concessionaire to this 

effect, and the Concessionaire shall, within 15 (fifteen) days of such notice, 

by a communication inform the Independent Engineer in reasonable detail 

about the steps it proposes to take to expedite progress and the period 

within which it shall achieve COD. 

15.4 Suspension of unsafe Construction Works 

15.4.1 Upon recommendation of the Independent Engineer to this effect, the 

Authority may by notice require the Concessionaire to suspend forthwith 

the whole or any part of the Construction Works if, in the reasonable opinion 

of the Authority, such work threatens the safety of the users or people. 

15.4.2 The Concessionaire shall, pursuant to the notice under Clause 15.4.1, 

suspend the Construction Works or any part thereof for such time and in 

such manner as may be specified by the Authority and thereupon carry out 
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remedial measures to secure the safety of suspended works and the users. 

The Concessionaire may by notice require the Independent Engineer to 

inspect such remedial measures forthwith and make a report to the 

Authority recommending whether or not the Suspension hereunder may be 

revoked. Upon receiving the recommendations of the Independent 

Engineer, the Authority shall either revoke such Suspension or instruct the 

Concessionaire to carry out such other and further remedial measures as 

may be necessary in the reasonable opinion of the Authority, and the 

procedure set forth in this Clause 15.4 shall be repeated until the 

Suspension hereunder is revoked. 

15.4.3 Subject to the provisions of Clause 28.7, all reasonable costs incurred for 

maintaining and protecting the Construction Works or part thereof during 

the period of Suspension (the “Preservation Costs”) shall be borne by the 

Concessionaire; If the Suspension pursuant to Sub-clause 15.4.2 above, is 

caused by: 

a) any reason other than default or breach of this Agreement by the 

Concessionaire including breach of any of the obligations of the 

Concessionaire under this Agreement, the Preservation Costs shall be 

borne by the Concessionaire; 

b) reason of any Force Majeure Event, the Preservation Costs shall be 

borne by the Concessionaire save and except to the extent otherwise 

expressly provided in Article 28.  

15.4.4 If Suspension of Construction Works is for reasons not attributable to the 

Concessionaire, the Independent Engineer shall determine any extension 

of the dates set forth in the Project Completion Schedule to which the 

Concessionaire is reasonably entitled, and shall notify the Authority 

accordingly whereupon the Authority shall extend such Project Completion 

Schedule dates in accordance with the recommendations of the 

Independent Engineer. 
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ARTICLE 16: COMPLETION 

16.1 Upon the completion of the design, development, construction and other 

activities, but prior to seeking completion certificate from Authority, in 

relation to the Project, in accordance with the terms of this Agreement, as 

may be required to bring the Project into commercial operation, the 

Concessionaire shall intimate Independent Engineer in writing, together with 

all Applicable Permits required for the purposes of commencement of 

commercial operations ("Completion Notice"). Independent Engineer 

shall, within 15 (fifteen) Business Days of the receipt of the Completion 

Notice, inspect the Project to ascertain its compliance with Applicable Laws 

and the terms of this Agreement including but not limited to Schedule B, C, 

and D. 

16.2 In the event that the Project complies with this Agreement including but not 

limited to Schedule B, C, D, the Independent Engineer shall submit a 

compliance report to the Authority for information. The Authority may, if 

required, conduct a joint inspection of the Project Asset with the 

Independent Engineer. On finding the aforesaid report satisfactory, the 

Authority shall direct the Independent Engineer to issue a notice to the 

Concessionaire (the "Commencement Notice"). 

If the Project does not comply with the Applicable Laws and/or this 

Agreement including but not limited to Schedule B, C & D, the Independent 

Engineer shall share a copy of a non-compliance report to the Authority and 

Concessionaire for information, indicating the deviations and requiring the 

Concessionaire to make such alterations to the Project as would be required 

to ensure its conformity. Upon receipt of report, the Authority may, if 

required, conduct a joint inspection with Independent Engineer. The 

Authority on finding the aforesaid report correct, shall direct the Independent 

Engineer to issue a notice to the Concessionaire, to make such alterations 

to the Project to ensure its conformity with the Applicable Laws and/or this 

Agreement including but not limited to Schedule B, C & D ("Cure Notice"). 

16.3 In the event that Independent Engineer issues a Cure Notice in accordance 

with Article 16.2, the Concessionaire shall undertake the alterations, that 

are required in terms of the Cure Notice, provided that such alterations are 

permissible as per Applicable Laws, where after the Concessionaire may 

issue another Completion Notice in accordance with Article 16.1. 

16.4 Upon receipt of a Commencement Notice from Independent Engineer and 

any other Applicable Permits, the Concessionaire may commence 

commercial operation of the Project (the “COD or Commercial Operation 

Date”). 

16.5 The Independent Engineer shall issue either the Commencement Notice or 

the Cure Notice within fifteen (15) days of the inspection of the Project, 
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pursuant to the receipt of the Completion Notice. If Independent Engineer 

fails to issue either a Commencement Notice or a Cure Notice within the 

aforesaid period, Independent Engineer shall be deemed to have granted a 

Commencement Notice in respect of the Project. 

16.6 The Concessionaire guarantees that the Project Completion shall be 

achieved in accordance with the Project Completion Schedule set forth in 

Schedule H and other provisions of this Agreement on a date not later than 

1095 (One Thousand Ninety Five) days from the Appointed Date (the 

“Scheduled Project Completion Date”). 

16.7 If the COD is not achieved prior to the 61st day of the Scheduled Completion 

Date for any reason other than conditions constituting Force Majeure or for 

reasons attributable to Authority or any Governmental Agency, the 

Concessionaire shall pay to Authority as daily Damages for delay in the 

achievement of the COD, an amount calculated at the rate of 0.1% (point 

one per cent) of the Total Project Cost per week or part thereof. 

In the event that the COD is not achieved within 180 (one hundred and 

eighty days) days of the Scheduled Completion Date, unless the delay is on 

account of reasons attributable to the Authority or due to Force Majeure, the 

Authority shall be entitled to terminate this Agreement. 

16.8 Authority shall not be responsible for any loss of business, profit, goodwill 

or any other loss caused to the Concessionaire due to a delay in the 

commencement of commercial operations of the Project Asset on account 

of issue of a Cure Notice by Independent Engineer. 
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ARTICLE 17: CHANGE OF SCOPE 

17.1 Change of Scope 

17.1.1 The Authority may, notwithstanding anything to the contrary contained in 

this Agreement, require the provision of additional works and services 

which are not included in the Scope of the Project as contemplated by this 

Agreement or arise due to the change in development controls as defined 

in Schedule B (the “Change of Scope”). Any such Change of Scope shall 

be made in accordance with the provisions of this Article 17 and the costs 

thereof shall be borne by the Concessionaire. 

17.1.2 If the Concessionaire proposes at any time that a Change of Scope is 

required for providing safer and improved services or due to the change in 

development controls, it shall by notice in writing require the Authority to 

consider such Change of Scope. The Authority shall, within 15 (fifteen) days 

of receipt of such notice, either accept such Change of Scope with 

modifications, if any, and initiate proceedings therefore in accordance with 

this Article 17 or inform the Concessionaire in writing of its reasons for not 

accepting such Change of Scope. In case of acceptance of the proposal, 

all the cost and expenses shall be borne by the Concessionaire for the 

Change of Scope.  

17.2  Procedure for Change of Scope initiated by Authority or 

Concessionaire 

17.2.1 In the event of the Authority determining that a Change of Scope is 

necessary, it shall issue to the Concessionaire a notice specifying in 

reasonable detail the works and services contemplated thereunder (the 

“Change of Scope Notice”). 

17.2.2 Upon receipt of a Change of Scope Notice, the Concessionaire shall, with 

due diligence, provide to the Authority such information as is necessary, 

together with preliminary Documentation in support of: 

a) the impact, if any, which the Change of Scope is likely to have on the 

Project Completion Schedule if the works or services are required to be 

carried out during the Construction Period; and 

b) the options for implementing the proposed Change of Scope and the 

effect, if any, each such option would have on the costs and time thereof. 

17.2.3 In the event of the Concessionaire proposes that a Change of Scope is 

required, it shall submit to the Authority a proposal with preliminary 

Drawings and other Documentation including information like 

implementation time and cost for consideration. 

17.2.4 Upon receipt of information set forth in Clause 17.2.1 and 17.2.3, if the 

Authority decides to proceed with the Change of Scope, it shall convey its 
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preferred option to the Concessionaire, and the Parties shall, with 

assistance of the Independent Engineer, thereupon make good faith efforts 

to agree upon the time for implementation thereof. Upon reaching an 

agreement, the Authority shall issue an order (the “Change of Scope 

Order”) requiring the Concessionaire to proceed with the performance 

thereof.  
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ARTICLE 18: OPERATION AND MAINTENANCE 

18.1 O&M obligations of the Concessionaire 

18.1.1 During the Operation Period, the Concessionaire shall operate and 

maintain the Project in accordance with this Agreement either by itself, or 

through the O&M Contractor and if required, modify, repair or otherwise 

make improvements to the Project to comply with the provisions of this 

Agreement, Applicable Laws and Applicable Permits, and conform to 

Specifications and Standards and Good Industry Practice. The obligations 

of the Concessionaire hereunder shall include: 

a) permitting safe, smooth and uninterrupted use of Project Facilities during 

normal operating conditions; 

b) collecting and appropriating the revenues; 

c) minimizing disruption in the event of accidents or other incidents-

affecting the safety and use of the Project Facilities by providing a rapid and 

effective response and maintaining liaison with emergency services of the 

State; 

d) carrying out periodic preventive maintenance of the Project; 

e) undertaking routine maintenance including prompt repairs of cracks, 

joints, drains, markings, lighting, signs and other control devices; 

f) undertaking major maintenance such as repairs to structures, and 

refurbishment of parking system and other equipment; 

g) preventing, with the assistance of concerned law enforcement agencies, 

any unauthorized use of the Project; 

h) preventing, with the assistance of the concerned law enforcement 

agencies, any encroachments on the Project Site; 

i) protection of the environment and provision of equipment and materials 

therefor; 

j) operation and maintenance of all communication, control and 

administrative systems necessary for the efficient operation of the Project; 

k) complying with Safety Requirements in accordance with Article 19; 

l) make all necessary payments in time bound manner to the Authority 

such as Concession Fee or any other payment to comply with the provisions 

of this Agreement; 
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m) make all necessary/ applicable and time bound utilities payments and 

taxes to all Central and State Government utilities; 

18.1.2 The Concessionaire shall remove promptly from the Project Site all surplus 

construction machinery and materials, waste materials (including 

hazardous materials and wastewater), rubbish, debris (including, without 

limitation, accident debris) and keep the Project in a clean, tidy and orderly 

condition, and in conformity with Applicable Laws, Applicable Permits and 

Good Industry Practice. 

18.2 Maintenance requirements 

The Concessionaire shall procure that at all times during the Operation 

Period, the Project conforms to the maintenance requirements set forth in 

Schedule-L (the “Maintenance Requirements”). 

18.3 Maintenance Manual 

18.3.1 The Concessionaire shall in consultation with the Independent engineer 

prepare not later than 180 (one hundred and eighty) days before the 

Scheduled Project Completion Date, the repair and maintenance manual 

(the “Maintenance Manual”) for the regular, periodic and preventive 

maintenance, and shall ensure and procure that at all times during the 

Operations Period, the Project is maintained in a manner that it complies 

with the Specifications and Standards and the minimum Maintenance 

Requirements set forth in Schedule L. The Concessionaire shall supply, at 

least two months before the COD, 2 (two) copies of the Maintenance 

Manual to Authority and Independent Engineer.  

The Maintenance Manual shall be revised and updated once every 3 (three) 

years and the provisions of this Clause 18.3.1 shall apply, mutatis mutandis, 

to such revision.  

18.3.2 Without prejudice to the provision of Clause 18.3.1, the Maintenance 

Manual shall, in particular, include provisions for maintenance of Project 

Assets and shall provide for life cycle maintenance, routine maintenance 

and reactive maintenance which may be reasonably necessary for 

maintenance and repair of the Project Assets, including replacement 

thereof, such that their overall condition conforms to Good Industry 

Practice. 

18.4 Maintenance Programme 

18.4.1 On or before COD and not later than forty five (45) days before the 

beginning of each Accounting Year, the Concessionaire, shall provide to 

Authority, its proposed Programme of preventive and other scheduled 

maintenance of the Project subject to the minimum Maintenance 

Requirements set forth in Maintenance Manual and in Schedule ‘L’ 
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necessary to maintain the Project at all times in conformity with the 

Specifications and Standards (the “Maintenance Programme”). Such 

Maintenance Programme shall include but not be limited to the following: 

a) intervals and procedures for the carrying out of inspection of all elements 

of the Project; 

b) criteria to be adopted for deciding maintenance needs; 

c) preventive maintenance schedule; 

d) intervals at which the Concessionaire shall carry out periodic 

maintenance; 

e) intervals for major maintenance and the scope thereof; and 

f) arrangements and procedures for carrying out periodic maintenance. 

18.4.2 Within 15 (fifteen) days of receipt of the Maintenance Programme, the 

Authority shall review the same and convey its comments to the 

Concessionaire with particular reference to its conformity with the 

Maintenance Requirements, Maintenance Manual and Safety 

Requirements. 

18.4.3 The Concessionaire may modify the Maintenance Programme as may be 

reasonable in the circumstances, and the procedure specified in Clauses 

18.4.1 and 18.4.2 shall apply mutatis mutandis to such modifications. 

18.5 De-commissioning due to Emergency 

18.5.1 If, in the reasonable opinion of the Concessionaire, there exists an 

Emergency which warrants de-commissioning and closure of the whole or 

any part of the Project/Project facilities, the Concessionaire shall be entitled 

to de-commission and close the whole or any part of the Project for so long 

as such Emergency and the consequences thereof warrant; provided that 

such decommissioning and particulars thereof shall be notified by the 

Concessionaire to the Authority without any delay, and the Concessionaire 

shall diligently carry out and abide by any reasonable directions that the 

Authority may give for dealing with such Emergency. 

18.5.2 The Concessionaire shall re-commission the Project/Project facilities or the 

affected part thereof as quickly as practicable after the circumstances 

leading to its decommissioning and closure have ceased to exist or have 

so abated as to enable the Concessionaire to re-commission the Project 

and shall notify the Authority of the same without any delay. 

18.6 Project/Project facilities closure 

18.6.1 Save and except as provided in Clause 18.5, the Concessionaire shall not 
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close any part of the Project/Project facilities for undertaking maintenance 

or repair works, not forming part of the Maintenance Programme, except 

with the prior written approval of the Authority. Such approval shall be 

sought by the Concessionaire through a written request to be made to the 

Authority, at least 7 (seven) days before the proposed closure and shall be 

accompanied by particulars thereof. Within 3 (three) days of receiving such 

request, the Authority shall grant permission with such modifications as it 

may deem reasonable and necessary in conformity with the Maintenance 

Manual and Maintenance Programme. 

18.6.2 Upon receiving the permission pursuant to Clause 18.6.1, the 

Concessionaire shall be entitled to close the designated facility for the 

period specified therein. 

18.7 Damages for breach of maintenance obligations 

18.7.1 In the event the Concessionaire does not maintain and/ or repair the Project 

or a part thereof up to and in accordance with the Specifications and 

Standards and/or in accordance with the Maintenance Programme or the 

Maintenance Manual, and shall have failed to commence remedial works 

within 15 (fifteen) days of receipt of notice in this behalf from Authority, or 

the O&M Inspection Report, as the case may be, Authority shall, without 

prejudice to its rights under this Agreement, including Termination thereof, 

be entitled to undertake the repair and maintenance of the Project at the 

risk and cost of the Concessionaire and to recover the same from the 

Concessionaire. In addition to recovery of the aforesaid cost of repair and 

maintenance by the Authority, a sum equal to 25% (twenty-five per cent) of 

such cost shall also be recovered by the Authority from the Concessionaire 

as Damages. The Authority shall have the right and the Concessionaire 

hereby expressly grants to the Authority the right to recover the same 

directly from the Escrow Account and for that purpose the Concessionaire 

hereby expressly authorizes Authority and hereby gives irrevocable 

instructions to the Escrow Bank to make payment from the Escrow Account 

in accordance with the instructions of Authority under this Clause. 

18.7.2 In the event the Authority does not exercise its option to undertake the 

required repair and maintenance after expiry of the 15 (fifteen) days period 

set forth in 18.7.1, it shall recover Damages from the Concessionaire for 

default in operating and maintaining the Project Site  in conformity with this 

Agreement. Such Damages shall be payable after the aforesaid period of 

15 (fifteen) days and until the default is cured. The amount of Damages 

shall be calculated for each day of default at the higher of the following, 

namely (a) Rs.10,000 (Rs. Ten thousand), and (b) 0.1% (zero point one per 

cent) of the cost of such repair as estimated by the Authority. Recovery of 

such Damages shall be without prejudice to the rights of the Authority under 

this Agreement, including Termination thereof. 
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18.7.3 Damages set forth in Clause 18.7 may be assessed and specified forthwith 

by the Authority; provided that the Authority may, in its discretion, demand 

a smaller sum as Damages, if in its opinion, the breach has been cured 

promptly and the Concessionaire is otherwise in compliance with its 

obligations hereunder. The Concessionaire shall pay such Damages 

forthwith and in the event that it contests such Damages, the Dispute 

Resolution Procedure shall apply. 

18.7.4 If in the reasonable opinion of the Authority, the Concessionaire is in 

Material Breach of its obligations under this Agreement and, in particular, 

the Maintenance Requirements, and such breach is causing or likely to 

cause material hardship or danger to the people, the Authority may, without 

prejudice to any of its rights under this Agreement including Termination 

thereof, by notice require the Concessionaire to take reasonable measures 

immediately for rectifying or removing such hardship or danger, as the case 

may be. 

18.8 Restoration of loss or damage  

Save and except as otherwise expressly provided in this Agreement, in the 

event that the Project or any part thereof suffers any loss or damage during 

the Concession Period from any cause whatsoever, the Concessionaire 

shall, at its cost and expense, rectify and remedy such loss or damage 

forthwith so that the Project conforms to the provisions of this Agreement. 

18.9 Modifications to the Project 

The Concessionaire shall not carry out any material modifications to the 

Project, save and except where such modifications are necessary for the 

Project to operate in conformity with the Specifications and Standards, 

Maintenance Requirements, Good Industry Practice and Applicable Laws; 

provided that the Concessionaire shall notify the Authority of the proposed 

modifications along with particulars thereof at least 15 (fifteen) days before 

commencing work on such modifications and shall reasonably consider any 

suggestions that the Authority may make within 15 (fifteen) days of receiving 

the Concessionaire’s proposal. For the avoidance of doubt, all modifications 

made hereunder shall comply with the Safety Requirements, Specifications 

and Standards, Applicable Laws, Good Industry practice and the provisions 

of this Agreement. 

18.10 Excuse from performance of obligations 

The Concessionaire shall not be considered in breach of its obligations 

under this Agreement if any part of the Project is not available on account 

of any of the following for the duration thereof: 

a) an event of Force Majeure; 
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b) compliance with a request from the Authority or the directions of any 

Government Instrumentality, the effect of which is to close all or any part of 

the Project; 

provided, that any such non-availability and particulars thereof shall be 

notified by the Concessionaire to the Authority without any delay. 

18.11 O&M Obligation of the Authority 

During the Operation Period, the Authority shall operate and maintain the 

common services/utilities, roads, external lightening along roads, either by 

itself, or through the O&M Contractor and if required, modify, repair or 

otherwise make improvements to the Site Facilities to comply with the 

provisions of this Agreement, Applicable Laws and Applicable Permits. The 

obligations of the Authority hereunder shall include: 

 

a) permitting safe, smooth and uninterrupted O&M of the Site Facilities in 

terms hereof during normal operating conditions; 

b) collecting and appropriating the revenue/ applicable fees from the 

Concessionaire; 

c) minimizing disruption of operation of Site facilities in terms hereof in the 

event of accidents or other incidents affecting the safety and use of the 

Project by providing a rapid and effective response and maintaining liaison 

with emergency services available in the State of Madhya Pradesh; 

d) carrying out periodic preventive maintenance of the common 

utilities/services etc.; 

e) undertaking major & routine maintenance such as repairs, 

refurbishments of common utilities/services etc. 

f) preventing, with the assistance of concerned law enforcement agencies, 

any unauthorized use or encroachments of the Project; and 

g) protection of the environment and provision of equipment and materials 

thereof.  
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ARTICLE 19: SAFETY REQUIREMENTS 

19.1 Safety Requirements 

19.1.1 The Concessionaire shall comply with the provisions of this Agreement, 

Applicable Laws and Applicable Permits and conform to Good Industry 

Practice for securing the safety of the persons present at the Project site. 

In particular, the Concessionaire shall develop, implement and administer 

a surveillance and safety Programme for providing a safe environment on 

or about the Project and shall comply with the safety requirements set forth 

in Schedule-M (the “Safety Requirements”). 

19.1.2 The Authority shall carry out the safety audit of the Project in accordance 

with the Safety Requirements, and shall take all other actions necessary for 

securing compliance with the Safety Requirements. 

19.2 Expenditure on Safety Requirements 

19.2.1 All costs and expenses arising out of or relating to Safety Requirements 

shall be borne by the Concessionaire.  
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ARTICLE 20: MONITORING OF OPERATION AND 

MAINTENANCE 

20.1 Monthly status reports 

20.1.1 During Operation Period, the Concessionaire shall, no later than 7 (seven) 

days after the close of each month, furnish to the Authority a monthly report 

stating in reasonable detail the condition of the Project including its 

compliance or otherwise with the Maintenance Requirements, Maintenance 

Manual, Maintenance Programme and Safety Requirements, and shall 

promptly give such other relevant information as may be required by the 

Authority. In particular, such report shall separately identify and state in 

reasonable detail the defects and deficiencies that require rectification. 

20.1.2 During Operation Period, the Concessionaire shall, no later than 10 (ten) 

days after the close of each month, furnish to the Authority a monthly 

management report which shall be a summary of: 

a) key performance indicators such as poppy straw processed and CPS 

produced, production of alkaloids and ratio of the same i.e. morphine, 

codeine, thebaine, etc. achieved in the month, alkaloid extraction efficiency, 

achieved in the month, along with an analysis of reasons for failures, if any, 

and proposals to remedy the same; 

b) key operational hurdles and deliverables expected in the succeeding 

month along with strategies for addressing the same and for otherwise 

improving the Project’s operational performance; and 

c) key financial parameters for the month, as benchmarked against the 

monthly budget, the reasons for shortfall, if any, and proposals to remedy 

the same. 

20.2 Inspection 

The Authority shall inspect the Project at least once a month. It shall make 

a report of such inspection (the “O&M Inspection Report”) stating in 

reasonable detail the defects or deficiencies, if any, with particular reference 

to the Maintenance Requirements, Maintenance Manual, the Maintenance 

Programme and Safety Requirements, and send a copy thereof to the 

Authority and the Concessionaire within 7 (seven) days of such inspection. 

20.3 Tests 

For determining that the Project conforms to the Maintenance 

Requirements, the Authority shall require the Concessionaire to carry out, 

or cause to be carried out, Tests specified by it in accordance with Good 

Industry Practice. The Concessionaire shall, with due diligence, carry out or 

cause to be carried out all such Tests in accordance with the instructions of 
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the Authority and furnish the results of such Tests forthwith to the Authority. 

One half of the costs incurred on such Tests, and to the extent certified by 

the Authority as reasonable, shall be reimbursed by the Authority to the 

Concessionaire. 

20.4 Remedial measures 

20.4.1 The Concessionaire shall repair or rectify the defects or deficiencies, if any, 

set forth in the O&M Inspection Report or in the test results referred to in 

Clause 20.3 and furnish a report in respect thereof to the Authority within 

15 (fifteen) days of receiving the O&M Inspection Report or the test results, 

as the case may be; provided that where the remedying of such defects or 

deficiencies is likely to take more than 15 (fifteen) days, the Concessionaire 

shall submit progress reports of the repair works once every week until such 

works are completed in conformity with this Agreement. 

20.4.2 The Authority shall require the Concessionaire to carry out or cause to be 

carried out Tests, at its own cost, to determine that such remedial measures 

have brought the Project into compliance with the Maintenance 

Requirements and the procedure set forth in this Clause 20.4 shall be 

repeated until the Project conforms to the Maintenance Requirements. In 

the event that remedial measures are not completed by the Concessionaire 

in conformity with the provisions of this Agreement, the Authority shall be 

entitled to recover Damages from the Concessionaire under and in 

accordance with the provisions of Clause 18.7. 

20.5 Reports of unusual occurrence 

The Concessionaire shall send to the Authority, by facsimile or e-mail, a 

report stating accidents and unusual occurrences on the Project relating to 

the safety and security of the persons at Site, within 3 (three) days of the 

closing of each month. For the purposes of this Clause 20.5, accidents and 

unusual occurrences on the Project shall include:  

a) death or injury to any person;  

b) damaged or dislodged fixed equipment;  

c) any damage or obstruction on the Project, which results in slow down of 

the services being provided by the Concessionaire; 

d) disablement of any equipment during operation; 

e) smoke or fire or flooding of the Project Site; and  

f) such other relevant information as may be required by the Authority.  
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ARTICLE 21: INDEPENDENT ENGINEER 

21.1 Appointment of Independent Engineer 

21.1.1 The Authority shall appoint a consulting engineering firm or body corporate 

selected by the Authority in accordance with the selection process set forth 

in Schedule ‘N’. 

21.1.2 The appointment of the Independent engineer pursuant to Clause 21.1.1 

shall be for a period of 3 (three) years from the date of its appointment. The 

date of such appointment shall be no later than 120 (one hundred twenty) 

days from the date of this Agreement.  

21.2 Duties and functions 

21.2.1 The Independent Engineer shall discharge its duties and functions 

substantially in accordance with the terms of reference set forth in 

Schedule-O. 

21.2.2 The Independent Engineer shall submit regular periodic reports (at least 

once every month) to the Authority in respect of its duties and functions set 

forth in Schedule-O. 

21.2.3 A true copy of all communications sent by the Authority to the Independent 

Engineer and by the Independent Engineer to the Authority shall be sent 

forthwith by the Independent Engineer to the Concessionaire. 

21.2.4 A true copy of all communications sent by the Independent Engineer to the 

Concessionaire and by the Concessionaire to the Independent Engineer 

shall be sent forthwith by the Independent Engineer to the Authority. 

21.3 Remuneration 

The remuneration, cost and expenses of the Independent Engineer shall be 

paid by the Authority and subject to the limits set forth in Schedule-N, one-

half of such remuneration, cost and expenses shall be reimbursed by the 

Concessionaire to the Authority within 15 (fifteen) days of receiving a 

statement of expenditure from the Authority. 

21.4 Termination of Appointment 

21.4.1 The Authority may, in its discretion, terminate the appointment of the 

Independent Engineer at any time, but only after appointment of another 

Independent Engineer in accordance with Clause 21.1. 

21.4.2 If the Concessionaire has reason to believe that the Independent Engineer 

is not discharging its duties and functions in a fair, efficient and diligent 

manner, it may make a written representation to the Authority and seek 

termination of the appointment of the Independent Engineer. Upon receipt 

of such representation, the Authority shall hold a tripartite meeting with the 
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Concessionaire and Independent Engineer for an amicable resolution of 

the Dispute, and if any difference or disagreement between the Authority 

and the Concessionaire remains unresolved, the Dispute shall be settled in 

accordance with the Dispute Resolution Procedure. In the event that the 

appointment of the Independent Engineer is terminated hereunder, the 

Authority shall appoint forthwith another Independent Engineer in 

accordance with Clause 21.1. 

21.4.3 If either party disputes any advice, instruction or award of the Independent 

Engineer, the Dispute shall be resolved in accordance with the Dispute 

Resolution Procedure. 

21.5 Authorized signatories 

The Authority shall require the Independent Engineer to designate and 

notify to the Authority and the Concessionaire up to 2 (two) persons 

employed in its firm to sign for and on behalf of the Independent Engineer, 

and any communication or document required to be signed by the 

Independent Engineer shall be valid and effective only if signed by any of 

the designated persons; provided that the Independent Engineer may, by 

notice in writing, substitute any of the designated persons by any of its 

employees. 

21.6 Dispute resolution  

Subject to the Dispute resolution mechanism contained herein where a 

technical issue arises in which the two parties have a different view, then 

either party can nominate suitable technical experts to review the process 

and the other party selects one of these experts. Each party would brief the 

expert in writing on the issue to be addressed and would provide a copy of 

the briefing to the other party. The two Parties would agree with the expert 

on the time frame to review and report on the matter. The cost of the review 

will be borne equally by the two Parties. 
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Part IV – Financial Covenants 
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ARTICLE 22: FINANCIAL CLOSE 

22.1 Financial Close 

22.1.1 Notwithstanding anything to the contrary contained in this Agreement, the 

Concessionaire covenants with Authority that it shall achieve Financial 

Close within 180 (one hundred eighty) days from the Effective Date. If the 

Concessionaire shall fail to achieve Financial Close within the said 180 (one 

hundred eighty) days period, the Concessionaire shall be entitled to a 

further period of 90 (ninety) days subject to an advance weekly payment by 

the Concessionaire to Authority of a sum equal to 0.05% Performance 

Security per day for any delay beyond the said 180 (one hundred eighty) 

day period, as Damages on account of such delay in achieving Financial 

Close within the said 180 (one hundred eighty) day period by the 

Concessionaire. 

Provided that the Damages specified herein shall be payable every day in 

advance and the period beyond the said 180 (one hundred and eighty) days 

shall be granted only to the extent of Damages so paid; provided further that 

no Damages shall be payable if such delay in Financial Close has occurred 

as a result of any default or delay by the Authority in procuring satisfaction 

of the Conditions Precedent specified in Clause 4.1.2 or due to Force 

Majeure. For the avoidance of doubt, the Damages payable hereunder by 

the Concessionaire shall be in addition to the Damages, if any, due and 

payable under the provisions of Clause 4.2. 

22.1.2 The Concessionaire shall, upon occurrence of Financial Close, notify the 

Authority forthwith, and shall have provided to the Authority, at least 2 (two) 

days prior to Financial Close, 3 (three) true copies of the Financial Package 

and the Financial Model, duly attested by a Director of the Concessionaire, 

along with 3 (three) soft copies of the Financial Model in MS Excel version 

or any substitute thereof, which is acceptable to the Senior Lenders. 

22.2 Termination due to failure to achieve Financial Close 

22.2.1 Notwithstanding anything to the contrary contained in this Agreement, 

Authority shall be entitled to terminate this Agreement forthwith, without 

being liable in any manner whatsoever to the Concessionaire, by a 

communication in writing to the Concessionaire pursuant to Clause 31.1 if 

the Concessionaire shall have failed to pay in advance the Damages to 

Authority under and in accordance with Clause 22.1.1 above. 

22.2.2 Notwithstanding anything to the contrary contained in this Agreement, if the 

Financial Close shall not occur within 270 (two hundred seventy) days from 

Effective Date as set forth in Clause 22.1.1 above, all rights, privileges, 

claims and entitlements, if any, of the Concessionaire under or arising out 

of this Agreement shall be deemed to have been waived by and to have 
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ceased with the concurrence of the Concessionaire, and the Concession 

Agreement shall be deemed to have been terminated by mutual Agreement 

of the Parties. 

22.2.3 Upon Termination of this Agreement under Clauses 22.1.1 and 22.2.1, 

Authority shall be entitled to encash the Bid Security or the Performance 

Security, as the case may be, and appropriate the proceeds thereof as 

Damages. 

22.2.4 If Financial Close has not occurred solely as a result of the Authority being 

in default of any of its obligations hereunder, specifically Article 4.1.2, the 

Authority shall, upon Termination, forthwith return the Performance Security 

to the Concessionaire.  
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ARTICLE 23: CONCESSION FEE 

 Concession Fee 

23.1.1 In consideration of the grant of Concession, the Concessionaire shall pay 

to the Authority Concession Fee (the " Concession Fee") for a sum of Rs. 

1 (Rupee One) only, every year.  

23.1.2 In consideration of the obligations of the Concessionaire, the Authority shall 

pay to the Concessionaire an amount of Rs. …….. as processing 

charges/fee for processing per MT of poppy straw/raw material. This 

processing charge/fee shall be payable on quarterly basis and shall be 

escalated every year by 5%. 

23.1.3 For the avoidance of doubt, GST or any other tax applicable on processing 

charge/fee shall be borne by the Authority. 
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ARTICLE 24: PROCESSING FEE 

24.1 Collection and appropriation of revenue by the Concessionaire 

With effect from the COD till the Transfer Date, the Concessionaire shall 

have the sole and exclusive right to demand, collect and appropriate 

Processing Fee from the Authority in accordance with Good Industry 

Practice and more particularly in terms set out under this Agreement. 

 24.2 Appropriation of revenue 

On and from the COD and during the Operations Period, the 

Concessionaire or its agents or servants shall charge and collect the 

revenues in respect of the Project and apply the same as per the provisions 

of the Escrow Agreement.  

24.3 Collection & Handling 

The Concessionaire shall be liable for the loss of any revenue collected by 

it or its agents or servants whether by fraud, misappropriation, theft, 

accident, event of Force Majeure or any other event or circumstance 

whatsoever.   

The Concessionaire shall put in place, prior to the receipt of any of the 

revenue, security measures necessary for handling, deposit and protection 

of revenue from loss, theft or destruction. Notwithstanding such security 

measures (i) all money being held by the Concessionaire shall at all times 

be insured against loss due to but no limited to theft, loss, fire and natural 

disasters and (ii) the Concessionaire shall remain liable for timely payment 

of Concession Fee to the Authority in accordance with the terms of this 

Agreement. 

24.4 Payment Mechanism 

24.4.1 The Concessionaire shall be paid 100% of the Processing Fee only 

upon the Concessionaire achieving 60%-65% efficiency in alkaloid 

extraction per Kilogram of poppy straw, as established by the Independent 

Testing Laboratory. If the Concessionaire achieves efficiency in excess or 

below given threshold, the Processing Fee shall be adjusted in following 

manner: 

Efficiency in Alkaloid Extraction Processing Fee to be paid (in %) 

More than 70% 115% 

Between 65% and 70% 105% 

Between 60% and 65% 100% 
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Efficiency in Alkaloid Extraction Processing Fee to be paid (in %) 

Between 55% and 60% 95% 

Between 50% and 55% 85% 

 

24.4.2 The Processing Fee shall be paid on a quarterly basis to the 

Concessionaire. The Concessionaire shall raise its invoice at the end of 

every quarter, starting from COD, clearly mentioning the amount of raw 

material processed in the quarter, alkaloid content as certified by the 

Independent Testing Laboratory, and alkaloid yield per KG of poppy straw. 

The invoice should be duly supported with relevant particulars and 

necessary supporting documents. The Authority shall verify the invoice and 

if found to be in order, shall process the payment within 15 days of receipt 

of invoice. 

24.4.3 If the Concessionaire achieves less than 50% efficiency in alkaloid 

extraction, in any quarter, the Processing Fee payable to the 

Concessionaire for that quarter would be equivalent to 50% of the agreed 

Processing Fees. However, in case where the Concessionaire achieves 

less than 50% efficiency in alkaloid extraction, in any 2 quarter in a year, the 

same shall be considered as an Event of Default leading to Termination. 
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ARTICLE 25: ESCROW ACCOUNT 

25.1 Escrow Account 

25.1.1 The Concessionaire shall, prior to the Appointed Date, open and establish 

an Escrow Account with a Bank, acceptable to the Authority (the “Escrow 

Bank”) and all funds constituting the Financing Package for meeting the 

Total Project Cost shall be credited to such Escrow Account.  

25.1.2 The nature and scope of the Escrow Account are fully described in the 

Agreement (the “Escrow Agreement”) to be entered into amongst the 

Concessionaire, the Authority, the Escrow Bank and the Senior Lenders 

through the Lenders’ Representative, which shall be substantially in the 

form set forth in Schedule-Q.  

25.2 Deposits into Escrow Account 

The Concessionaire shall deposit or cause to be deposited the following 

inflows and receipts into the Escrow Account. 

a) all funds constituting the Financial Package; 

b) all revenue from or in respect of the Project, including the proceeds of 

any rentals, deposits, capital receipts or insurance claims; and 

c) all payments by the Authority, after deduction of any outstanding 

payments due to the Authority;  

Provided that the Senior Lenders may make direct disbursements to the 

EPC Contractor in accordance with the express provisions contained in this 

behalf in the Financing Agreements. 

25.3 Withdrawals during Concession Period 

25.3.1 The Concessionaire shall, at the time of opening the Escrow Account, give 

irrevocable instructions, by way of an Escrow Agreement, to the Escrow 

Bank instructing, inter alia, that deposits in the Escrow Account shall be 

appropriated in the following order every month, or at shorter intervals as 

necessary, and if not due in a month then appropriated proportionately in 

such month and retained in the Escrow Account and paid out therefrom in 

the month when due: 

a) all taxes due and payable by the Concessionaire for and in respect of 

the Project; 

b) all Concession Fee and other payment due and payable to the Authority; 

c) all payments relating to construction of the Project, subject to and in 

accordance with the conditions, if any, set forth in the Financing 
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Agreements; 

d) O&M Expenses, subject to the ceiling, if any, set forth in the Financing 

Agreements; 

e) O&M Expenses and other costs and expenses incurred by the Authority 

in accordance with the provisions of this Agreement, and certified by the 

Authority as due and payable to it; 

f) monthly proportionate provision of Debt Service due in an Accounting 

Year; 

g) all payments, interests and Damages certified by the Authority as due 

and payable to it by the Concessionaire; 

h) monthly proportionate provision of Debt Service payments due in an 

Accounting Year in respect of Subordinated Debt; 

i) any reserve requirements set forth in the Financing Agreements; and 

j) balance, if any, in accordance with the instructions of the 

Concessionaire. 

25.3.2 The Concessionaire shall not in any manner modify the order of payment 

specified in Clause 25.3.1, except with the prior written approval of the 

Authority. 

25.4 Withdrawals upon Termination 

25.4.1 Notwithstanding anything to the contrary contained in this Agreement, all 

amounts standing to the credit of the Escrow Account shall, upon 

Termination, be appropriated in the following order: 

a) all taxes due and payable by the Concessionaire for and in respect of 

the Project; 

b) all Concession Fee and other payment due and payable to Authority; 

c) 90% (ninety per cent) of Debt Due excluding Subordinated Debt; 

d) all payments and Damages certified by the Authority as due and payable 

to it by the Concessionaire; 

e) retention and payments relating to the liability for defects and 

deficiencies set forth in Article 33; 

f) outstanding Subordinated Debt; 

g)  incurred or accrued O&M Expenses; 
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h) any other payments required to be made under this Agreement; and 

i) balance, if any, in accordance with the instructions of the 

Concessionaire: 

Provided that no appropriations shall be made under Sub-clause (i) of this 

Clause 25.4.1 until a Vesting Certificate has been issued by the Authority 

under the provisions of Article 32. 

25.4.2 The provisions of this Article 25 and the instructions contained in the 

Escrow Agreement shall remain in full force and effect until the obligations 

set forth in Clause 25.4.1 have been discharged. 
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ARTICLE 26: INSURANCE 

26.1 Insurance during Concession Period 

26.1.1 Insurance during Construction Period 

a) The Concessionaire shall effect and maintain at its own cost, during the 

Construction Period and the Operation Period, such insurances for such 

maximum sums as may be required under the Financing Agreements, and 

Applicable Laws, and such insurances as may be necessary or prudent in 

accordance with Good Industry Practice. The Concessionaire shall also 

effect and maintain such insurances as may be necessary for mitigating the 

risks that may devolve on the Authority as a consequence of any act or 

omission of the Concessionaire during the Construction Period. The 

Concessionaire shall procure that in each insurance policy, the Authority 

shall be a co-insured and that the insurer shall pay the proceeds of 

insurance into the Escrow Account. For the avoidance of doubt, the level of 

insurance to be maintained by the Concessionaire after repayment of Senior 

Lenders' dues in full shall be determined on the same principles as 

applicable for determining the level of insurance prior to such repayment of 

Senior Lenders' dues. 

b) No later than 45 (forty-five) days prior to commencement of the 

Construction Period, the Concessionaire shall by notice furnish to the 

Authority, in reasonable detail, information in respect of the insurances that 

it proposes to effect and maintain in accordance with this Article 26. Within 

30 (thirty) days of receipt of such notice, the Authority may require the 

Concessionaire to effect and maintain such other insurances as may be 

necessary pursuant hereto, and in the event of any difference or 

disagreement relating to any such insurance, the Dispute Resolution 

Procedure shall apply. 

26.1.2 Insurance during Operation Period 

Not later than 60 days prior to the anticipated Completion of the Project, the 

Concessionaire shall obtain and maintain at no cost to Authority during the 

Operations Period in respect of the Project and its operations, such 

insurance as may be required under any of the Financing Documents, 

Applicable Laws and such insurance as the Concessionaire may reasonably 

consider necessary or desirable in accordance with Good Industry Practice. 

Provided, however, the level of insurance to be maintained after satisfaction 

of Senior Lenders’ dues in full, shall be determined on the same principles 

as applicable for determining the level of Insurance prior to such date. This 

level shall be agreed with the Authority within 120 days of date of this 

Agreement. The Concessionaire shall procure that in each insurance policy, 

the Authority shall be a co-insured and that the insurer shall pay the 

proceeds of insurance into the Escrow Account. For the avoidance of doubt, 
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the level of insurance to be maintained by the Concessionaire after 

repayment of Senior Lenders' dues in full shall be determined on the same 

principles as applicable for determining the level of insurance prior to such 

repayment of Senior Lenders' dues.  

For the sake of brevity, the aggregate of the maximum sums insured under 

the insurance taken out by the Concessionaire pursuant to this Article 26 

are herein referred to as the “Insurance Cover”. 

26.2 Insurance Cover 

Without prejudice to the provisions contained in Clause 26.1, the 

Concessionaire shall, during the Operations Period, procure and maintain 

Insurance Cover including but not limited to the following: 

a) Loss, damage or destruction of the Project Assets, including assets 

handed over by the Authority to the Concessionaire, at replacement value; 

b) Loss, damage or destruction of the poppy straw/raw material supplied 

by the Authority or the finished products, at replacement value; 

c) comprehensive third-party liability insurance including injury to or death 

of personnel of the Authority or others caused by the Project; 

d) the Concessionaire’s general liability arising out of the Concession; 

e) liability to third parties for goods or property damage; 

f) workmen’s compensation insurance; and 

g) any other insurance that may be necessary to protect the 

Concessionaire and its employees, including all Force Majeure Events that 

are insurable at commercially reasonable premiums and not otherwise 

covered in items (a) to (f) above. 

26.3 Evidence of Insurance Cover 

All insurances obtained by the Concessionaire in accordance with this 

Article 26 shall be maintained with insurers on terms consistent with Good 

Industry Practice. Within 15 (fifteen) days of obtaining any insurance cover, 

the Concessionaire shall furnish to the Authority, notarized true copies of 

the certificate(s) of insurance, copies of insurance policies and premia 

payment receipts in respect of such insurance, and no such insurance shall 

be cancelled, modified, or allowed to expire or lapse until the expiration of 

at least 45 (forty five) days after notice of such proposed cancellation, 

modification or non-renewal has been delivered by the Concessionaire to 

the Authority. 

26.4 Remedy for failure to insure 
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If the Concessionaire shall fail to effect and keep in force all insurances for 

which it is responsible pursuant hereto, the Authority shall have the option 

to either keep in force any such insurances, and pay such premia and 

recover the costs thereof from the Concessionaire, or in the event of 

computation of a Termination Payment, treat an amount equal to the 

Insurance Cover as deemed to have been received by the Concessionaire. 

26.5 Waiver of subrogation 

All insurance policies in respect of the insurance obtained by the 

Concessionaire pursuant to this Article 26 shall include a waiver of any and 

all rights of subrogation or recovery of the insurers thereunder against, inter 

alia, the Authority, and its assigns, successors, undertakings and their 

subsidiaries, affiliates, employees, insurers and underwriters, and of any 

right of the insurers to any set-off or counterclaim or any other deduction, 

whether by attachment or otherwise, in respect of any liability of any such 

person insured under any such policy or in any way connected with any 

loss, liability or obligation covered by such policies of insurance. 

26.6 Concessionaire’s waiver 

The Concessionaire hereby further releases, assigns and waives any and 

all rights of subrogation or recovery against, inter alia, the Authority and its 

assigns, undertakings and their subsidiaries, affiliates, employees, 

successors, insurers and underwriters, which the Concessionaire may 

otherwise have or acquire in or from or in any way connected with any loss, 

liability or obligation covered by policies of insurance maintained or required 

to be maintained by the Concessionaire pursuant to this Agreement (other 

than third party liability insurance policies) or because of deductible clauses 

in or inadequacy of limits of any such policies of insurance. 

26.7 Application of insurance proceeds 

The proceeds from all insurance claims, except life and injury, shall be paid 

to the Concessionaire by credit to the Escrow Account and it shall, 

notwithstanding anything to the contrary contained in Clause 25.3, apply 

such proceeds for any necessary repair, reconstruction, reinstatement, 

replacement, replenishment, improvement or delivery of the Project, and the 

balance remaining, if any, shall be applied in accordance with the provisions 

contained in this behalf in the Financing Agreements. 
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ARTICLE 27: ACCOUNTS AND AUDIT 

27.1 Audited accounts 

27.1.1 The Concessionaire shall maintain separate books of accounts with respect 

to the Project in compliance with generally applicable accounting principles 

in India, which books of accounts shall be duly audited by a statutory auditor 

in accordance with the requirements of Applicable Law. Copies of such 

books of accounts shall be provided to Authority upon written request from 

Authority and shall also be available for audit in accordance with the 

requirements of this Agreement. 

27.2 Appointment of auditors 

27.2.1 The Concessionaire shall appoint, and have during the subsistence of this 

Agreement as its Statutory Auditors, a firm chosen by it from the mutually 

agreed list of 5 (five) reputable firms of chartered accountants (the “Panel 

of Chartered Accountants”), such list to be prepared substantially in 

accordance with the criteria set forth in Schedule-R. All fees and expenses 

of the Statutory Auditors shall be borne by the Concessionaire. 

27.2.2 The Concessionaire shall appoint and have during the subsistence of this 

Agreement as its Statutory Auditors a firm of Chartered Accountants duly 

licensed to practice in India out of the mutually agreed list of 5 (five) 

independent and reputable firms of Chartered Accountants in India (the 

“List of Chartered Accountants”). The criteria for preparing the List of 

Chartered Accountants are set forth in Schedule ‘R’. Subject to a 30 days’ 

notice to Authority and the replacement Statutory Auditors being appointed 

from the List of Chartered Accountants, the Concessionaire may terminate 

the appointment of any Statutory Auditor appointed in accordance with this 

Article 27. The fees and expenses of the Statutory Auditors shall be borne 

by the Concessionaire. 

27.3 Certification of claims by Statutory Auditors 

27.3.1 Any claim or document provided by the Concessionaire to the Authority in 

connection with or relating to receipts, income, payments, costs, expenses, 

accounts or audit, and any matter incidental thereto shall be valid and 

effective only if certified by its Statutory Auditors. 

27.4 Set-off 

27.4.1 In the event any amount is due and payable by the Authority to the 

Concessionaire, it may set-off any sums payable to it by the Concessionaire 

and pay the balance remaining. Any exercise by the Authority of its rights 

under this Clause shall be without prejudice to any other rights or remedies 

available to it under this Agreement or otherwise. 
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Part V-Force Majeure and Termination 
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ARTICLE 28: FORCE MAJEURE 

28.1 Force Majeure: As used in this Agreement, a Force Majeure Event shall 

mean occurrence in India of any or all of Non Political Event, Indirect 

Political Event and/or Political Event as defined in Clauses 28.2, 28.3, and 

28.4 respectively hereinafter which prevent the Party claiming Force 

Majeure (the “Affected Party”) from performing its obligations under this 

Agreement and which act or event is (i) beyond the reasonable control and 

not arising out of the fault of the Affected Party, (ii) the Affected Party has 

been unable to overcome such act or event by the exercise of due diligence 

and reasonable efforts, skill and care, including through expenditure of 

reasonable sums of money and (iii) has a Material Adverse Effect on the 

Project. 

28.2 Non-Political Force Majeure Events 

A Non-Political Event shall mean one or more of the following acts or events: 

a) acts of God, epidemic, extremely adverse weather conditions, lightning, 

earthquake, landslide, cyclone, flood, volcanic eruption, chemical or 

radioactive contamination or ionizing radiation, health pandemic, fire or 

explosion (to the extent of contamination or radiation or fire or explosion 

originating from a source external to the Site); 

b) strikes or boycotts (other than those involving the Concessionaire, 

Contractors or their respective employees/ representatives or attributable 

to any act or omission of any of them) interrupting supplies and services to 

the Project for a period exceeding a continuous period of 30 (thirty) days in 

an Accounting Year, and not being an Indirect Indian Political Event set 

forth in Clause 28.3 hereof; 

c) any failure or delay of a Contractor but only to the extent caused by 

another Non-Political Event and which does not result in any offsetting 

compensation being payable to the Concessionaire by or on behalf of such 

Contractor;  

d) Any judgement or order of any court of competent jurisdiction or statutory 

authority in India made against the Concessionaire in any proceedings for 

reasons other than failure of the Concessionaire to comply with any 

Applicable Law or Applicable Permits or on account of breach thereof, or of 

any contract, or enforcement of this Agreement or exercise of any of its 

rights under this Agreement by the Authority; or 

e) the discovery of geological conditions, toxic contamination or 

archaeological remains on the Site that could not reasonably have been 

expected to be discovered through a site inspection; or 
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f) Any event or circumstance of a nature analogous to any of the foregoing. 

28.3 Indirect Political Force Majeure Events 

An Indirect Political Event shall mean one or more of the following acts or 

events: 

a) an act of war (whether declared or undeclared), invasion, armed conflict 

or act of foreign enemy, blockade, embargo, riot, insurrection, terrorist or 

military action, civil commotion or politically motivated sabotage which 

prevents operations of the Project/revenue generation for a continuous 

period exceeding 7 (seven) days in an Accounting Year; 

b)  industry wide or state-wide or India wide strikes or industrial action for 

a period exceeding a continuous period of 30 (thirty) days in an Accounting 

Year;  

c) any civil commotion, boycott or political agitation which prevents 

operations of the Project/revenue generation by the Concessionaire for a 

continuous period exceeding 7 (seven) days in an Accounting Year; 

d) any failure or delay of a Contractor to the extent caused by any Indirect 

Political Event and which does not result in any offsetting compensation 

being payable to the Concessionaire by or on behalf of such Contractor; or 

e) any event or circumstance of a nature analogous to any of the foregoing.  

28.4 Political Force Majeure Events 

A Political Event shall mean one or more of the following acts or events by 

or on account of Government of India or any other Governmental Agency: 

a) expropriation or compulsory acquisition by any Governmental Agency of 

any Project Assets or rights of the Concessionaire or of the Contractors;  

b) unlawful or unauthorized or without jurisdiction revocation of, or refusal 

to renew or grant without valid cause, any clearance, licence, permit, 

authorization, no objection certificate, consent, approval or exemption 

required by the Concessionaire or any of the Contractors to perform their 

respective obligations under this Agreement and the Project Agreements; 

provided that such delay, modification, denial, refusal or revocation  did not 

result from the Concessionaire's or any Contractor's inability or failure to 

comply with any condition relating to grant, maintenance or renewal of such 

clearance, licence, authorization, no objection certificate, exemption, 

consent, approval or permit;  

c) Any decision or order of a court or tribunal which has the effect of 

restraining all or any part of the activities concerning the construction, 
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operation or maintenance of the Project including the determination, levy, 

demand, collection, retention and appropriation of Financials; 

d) any failure or delay of a Contractor but only to the extent caused by 

another Political Event and which does not result in any offsetting 

compensation being payable to the Concessionaire by or on behalf of such 

Contractor; or  

e) any event or circumstance of a nature analogous to any of the foregoing.  

28.5 Effect of Force Majeure before Appointed Date 

Upon the occurrence of any Force Majeure Event prior to Appointed Date 

as set forth in Article 22, the following shall apply: 

a) There shall be no Termination except as provided in Clause 28.8; 

b) the period set forth in Clause 4.1 for fulfilment of Conditions Precedent 

and in Clause 22.1 for achieving Financial Close shall be extended by a 

period equal in length to the duration of the Force Majeure Event;  

c) The Parties shall bear their respective costs and no Party shall be 

required to pay to the other Party any costs arising out of such Force 

Majeure Event. 

28.6 Effect of Force Majeure Event after Appointed Date 

Upon occurrence of any Force Majeure Event after Appointed Date, the 

following shall apply: 

a) There shall be no Termination of this Agreement except as provided in 

Clause 28.8; 

b) Where the Force Majeure Event occurs before COD, the dates set forth 

in the Project Completion Schedule, and the Concession Period shall be 

extended by the period for which such Force Majeure Event shall subsist; 

c) Where a Force Majeure Event occurs after COD, the Concessionaire 

shall continue to make all reasonable efforts to operations of the 

Project/revenue generation, but if he is unable to operations of the 

Project/revenue generation during the subsistence of such Force Majeure 

Event, the Concession Period shall be extended by the period for which 

operations of the Project/revenue generation remains suspended on 

account thereof;  

d) Costs arising out of or concerning such Force Majeure Event shall be 

borne in accordance with the provisions of Clause 28.7; 

e) The Parties expressly agree that payment of Concession Fee shall not 
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be suspended during the pendency of Force Majeure event and/or its effect. 

28.7 Allocation of costs during subsistence of Force Majeure 

Upon occurrence of any Force Majeure Event prior to the Appointed Date, 

the Parties shall bear their respective costs and no Party shall be required 

to pay to the other Party any costs thereof; 

Subject to the provisions of clause 28.6, upon occurrence of a Force 

Majeure Event after Appointed Date, the costs arising out of such event 

shall be allocated as follows: 

a) When the Force Majeure Event is a Non-Political Event, the Parties shall 

bear their respective costs and neither Party shall be required to pay to the 

other Party any costs arising out of any such Force Majeure Event; 

b)  Where the Force Majeure Event is an Indirect Political Event, the costs 

attributable to such Force Majeure Event and directly relating to the Project 

(the “Force Majeure Costs”) shall be borne by the Concessionaire to the 

extent of the Insurance Claims, and to the extent such Force Majeure Costs 

exceed the Insurance Claims, one half of the same to the extent actually 

incurred and duly certified by the statutory Auditors of Concessionaire shall 

be reimbursed by the Authority to the Concessionaire; 

c) Where the Force Majeure Event is a Political Event, the Force Majeure 

Costs to the extent actually incurred and certified by the Statutory Auditors 

of Concessionaire shall be reimbursed by the Authority to the 

Concessionaire, provided that no Force Majeure Costs shall be payable by 

the Authority if the Concession Period is increased under Clause 28.6. 

For avoidance of doubt, Force Majeure Costs shall not include loss of 

revenues or any debt repayment obligations but shall include interest 

payments on such debt, O&M Expenses and all other costs directly 

attributable to the Force Majeure Event. 

28.8 Termination Notice  

If a Force Majeure Event subsists for a period of 365 days  (three hundred 

and sixty five) days, either Party may in its sole discretion terminate this 

Agreement by giving 30 (thirty) days Termination Notice in writing to the 

other Party without being liable in any manner whatsoever, save as provided 

in Clause 28.9 and upon issue of such Termination Notice, this Agreement 

shall, notwithstanding anything to the contrary contained herein, stand 

terminated forthwith; provided that before issuing such Termination Notice, 

the Party intending to issue the Termination Notice shall inform the other 

Party of such intention and grant 15 (fifteen) days time to make a 

representation, and may after the expiry of such 15 (fifteen) days period, 
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whether or not it is in receipt of such representation, in its sole discretion 

issue the Termination Notice. 

28.9 Termination Payment for Force Majeure Events 

28.9.1 Upon Termination of this Agreement pursuant to Clause 28.8, Termination 

Payment to the Concessionaire shall be made in accordance with the 

following:  

a) If the Termination is on account of a Non-Political Event, the 

Concessionaire shall be entitled to receive from Authority by way of 

Termination Payment an amount equal to 90% of the Debt Due less 

Insurance Cover. 

b) If the Termination is on account of an Indirect Political Event, the 

Concessionaire shall be entitled to receive from the Authority by way of 

Termination Payment an amount equal to: 

(i) the total Debt Due, less due insurance claims, if any. Provided, 

however, that if all or any of the insurance claims are not admitted 

and paid, then 80% (eighty per cent) of such unpaid claims shall 

qualify for being included in the computation of Debt Due, plus 

 

(ii) 110% (one hundred ten per cent) of the Adjusted Equity. 

c) If the Termination of this Agreement is on account of a Political Event, 

the Concessionaire shall be entitled to receive from Authority by way of 

Termination Payment an amount equal to: 

(i) the total Debt Due, plus 

 

(ii) 150% (one hundred fifty per cent) of the Adjusted Equity.  

28.10 Dispute Resolution 

In the event that the Parties are unable to agree in good faith about the 

occurrence or existence of a Force Majeure Event, such Dispute shall be 

finally settled in accordance with the Dispute Resolution Procedure; 

provided that the burden of proof as to the occurrence or existence of such 

Force Majeure Event shall be upon the Party claiming relief and/or excuse 

on account of such Force Majeure Event. 

28.11 Liability for other losses, damages, etc.  

Save and except as expressly provided in this Article 28, neither Party 

hereto shall be liable in any manner whatsoever to the other Party in respect 

of any loss, damage, cost, expense, claims, demands and proceedings 

relating to or arising out of occurrence or existence of any Force Majeure 

Event or exercise of any right pursuant to this Article 28. 
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28.12 Duty to Report  

The Affected Party shall discharge the following obligations in relation to 

reporting the occurrence of a Force Majeure Event to the other Party: 

a) The Affected Party shall not claim any relief for or in respect of a Force 

Majeure Event unless it shall have notified the other Party in writing of the 

occurrence of the Force Majeure Event as soon as reasonably practicable, 

and in any event within 7 (seven) days after the Affected Party knew, or 

ought reasonably to have known, of its occurrence and the probable 

material effect that the Force Majeure Event is likely to have on the 

performance of its obligations under this Agreement. 

b) Any notice pursuant to this Clause 28.12 shall include full particulars of: 

(i) the nature and extent of each Force Majeure Event which is the 

subject of any claim for relief under this Article 28 with evidence 

in support thereof; 

 

(ii) the estimated duration and the effect or probable effect which 

such Force Majeure Event is having or will have on the Affected 

Party’s performance of its obligations under this Agreement; 

 

(iii)  the measures which the Affected Party is taking or proposes to 

take, to alleviate the impact of such Force Majeure Event; and 

 

(iv)  any other information relevant to the Affected Party’s claim. 

c) For so long as the Affected Party continues to claim to be affected by 

such Force Majeure Event, it shall provide the other Party with regular (and 

not less than weekly) written reports containing information as required by 

this Clause 28.12, and such other information as the other Party may 

reasonably request the Affected Party to provide. 

28.13 Excuse from performance of obligations: 

If the Affected Party is rendered wholly or partially unable to perform its 

obligations under this Agreement because of a Force Majeure Event, it shall 

be excused from performance of such of its obligations to the extent it is 

unable to perform on account of such Force Majeure Event provided that: 

a) The suspension of performance shall be of no greater scope and of no 

longer duration than is reasonably required by the Force Majeure Event; 

b) The Affected Party shall make all reasonable efforts to mitigate or limit 

damage to the other Party arising out of or as a result of the existence or 

occurrence of such Force Majeure Event and to cure the same with due 

diligence; and 
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c) When the Affected Party is able to resume performance of its obligations 

under this Agreement, it shall give to the other Party written notice to that 

effect and shall promptly resume performance of its obligations hereunder. 
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ARTICLE 29: COMPENSATION FOR BREACH OF 

AGREEMENT 

29.1 Compensation for default by Concessionaire 

In the event of Concessionaire being in material default of this Agreement 

and such default is cured before Termination, the Concessionaire shall pay 

to Authority as compensation, all direct additional costs suffered or incurred 

by Authority arising out of such material default by the Concessionaire, in 

one lumpsum within 30 (thirty) days of receiving the demand supported by 

necessary particulars thereof; provided that no compensation shall be 

payable under this Clause 29.1 for any material breach or default in respect 

of which damages are expressly specified and payable under this 

Agreement or for any consequential losses incurred by the Authority. 

29.2 Compensation for default by the Authority 

In the event of Authority being in material default of this Agreement and such 

Material Breach is cured before Termination, Authority shall pay to the 

Concessionaire as compensation, all direct additional costs suffered or 

incurred by the Concessionaire arising out of such material default by 

Authority, in one lumpsum within 30 (thirty) days of receiving the demand 

supported by necessary particulars thereof; provided that no compensation 

shall be payable for any material breach or default in respect of which 

Damages have been expressly specified in the Agreement. For the 

avoidance of doubt, compensation payable may include interest payments 

on debt, O&M Expenses, any increase in capital costs on account of inflation 

and all other directly attributable to such material breach or default but shall 

not include loss of revenues, debt repayments obligations or other 

consequential loses. 

29.3 Extension of Concession Period 

Subject to the provisions of Clause 29.5, in the event that a Material Breach 

or default of this Agreement set forth in Clause 29.2 causes delay in 

achieving COD or leads to suspension of or reduction in the realization of 

revenues, as the case may be, the Authority shall, in addition to payment of 

compensation under Clause 29.2, extend the Concession Period, such 

extension being equal in duration to the period by which COD was delayed. 

29.4 Compensation to be in addition 

Compensation payable under this Article 29 shall be in addition to, and not 

in substitution for, or derogation of, Termination Payment, if any. 

29.5 Mitigation of costs and damage 
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The Affected Party shall make all reasonable efforts to mitigate or limit the 

costs and damage arising out of or as a result of breach of Agreement by 

the other Party. 

  



Volume 2 – Draft Concession Agreement (DCA)  

Setup of Production Unit for production of Concentrated Poppy Straw (CPS) from Opium Poppy Crop 
and extractions of Alkaloids on PPP basis 

  119 

ARTICLE 30: SUSPENSION OF CONCESSIONAIRE’S 

RIGHTS 

30.1 Suspension upon Concessionaire Default 

Upon occurrence of a Concessionaire Event of Default, the Authority shall 

be entitled, without prejudice to its other rights and remedies under this 

Agreement including its rights of Termination hereunder, to (a) suspend all 

rights of the Concessionaire under this Agreement including the 

Concessionaire’s right to collect Processing Fee, and other revenues 

pursuant hereto, and (b) exercise such rights itself and perform the 

obligations hereunder or authorize any other person to exercise or perform 

the same on its behalf during such suspension (the “Suspension”). 

Suspension hereunder shall be effective forthwith upon issue of notice by 

the Authority to the Concessionaire and may extend up to a period not 

exceeding 120 (one hundred and twenty) days from the date of issue of 

such notice; provided that upon written request from the Concessionaire 

and the Lenders’ Representative, the Authority shall extend the aforesaid 

period of 120 (one hundred and twenty) days by a further period not 

exceeding 60 (sixty) days. 

30.2 Authority to act on behalf of Concessionaire 

30.2.1 Subject to clause 30, Authority shall have the right to utilize the proceeds 

of Processing Fees and other revenues for meeting the costs incurred by 

Authority to remedy and rectify the cause of such Suspension and for 

defraying the O&M Expenses during such Suspension period. Provided, 

however, that if the Concessionaire is making diligent efforts to remedy and 

rectify such cause, then Authority shall allow the Concessionaire 

reasonable time and opportunity for such remedy or rectification. 

30.2.2 During the period of Suspension hereunder, all rights and liabilities vested 

in the Concessionaire in accordance with the provisions of this Agreement 

shall continue to vest therein and all things done or actions taken, including 

expenditure incurred by the Authority for discharging the obligations of the 

Concessionaire under and in accordance with this Agreement and the 

Project Agreements, shall be deemed to have been done or taken for and 

on behalf of the Concessionaire and the Concessionaire undertakes to 

indemnify the Authority for all costs incurred during such period. The 

Concessionaire hereby licenses and sub-licenses respectively, the 

Authority or any other person authorized by it under Clause 30.1 to use 

during Suspension, all Intellectual Property belonging to or licensed to the 

Concessionaire with respect to the Project and its design, engineering, 

construction, operation and maintenance, and which is used or created by 

the Concessionaire in performing its obligations under the Agreement. 
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30.3 Revocation of Suspension 

30.3.1 The Suspension of the rights of the Concessionaire by Authority pursuant 

to Clause 30.1 above shall be revoked by Authority forthwith upon the 

Concessionaire having remedied or removed the cause of Suspension 

within a period not exceeding 90 days from date of Suspension to the 

satisfaction of Authority unless in the meantime this Agreement has been 

terminated by Authority in accordance with Article 30. 

30.4 Substitution of the Concessionaire 

At any time during the period of Suspension, the Lenders’ Representative, 

on behalf of Senior Lenders, shall be entitled to substitute the 

Concessionaire under and in accordance with the Substitution Agreement, 

and upon receipt of notice thereunder from the Lenders’ Representative, 

the Authority shall withhold Termination for a period not exceeding 180 (one 

hundred and eighty) days from the date of Suspension, and any extension 

thereof under Clause 30.1, for enabling the Lenders’ Representative to 

exercise its rights of substitution on behalf of Senior Lenders. 

30.5 Termination 

30.5.1 At any time during the period of Suspension under this Article 30, the 

Concessionaire may by notice require the Authority to revoke the 

Suspension and issue a Termination Notice. Subject to the rights of the 

Lenders’ Representative to undertake substitution in accordance with the 

provisions of this Agreement and within the period specified in Clause 30.4, 

the Authority shall, within 15 (fifteen) days of receipt of such notice, 

terminate this Agreement under and in accordance with Article 30. 

30.5.2 Notwithstanding anything to the contrary contained in this Agreement, in 

the event that Suspension is not revoked within 180 (one hundred and 

eighty) days from the date of Suspension hereunder or within the extended 

period, if any, set forth in Clause  30.1, the Concession Agreement shall, 

upon expiry of the aforesaid period, be deemed to have been terminated 

by mutual Agreement of the Parties and all the provisions of this Agreement 

shall apply, mutatis mutandis, to such Termination as if a Termination 

Notice had been issued by the Authority upon occurrence of a 

Concessionaire Event of Default. 
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ARTICLE 31: TERMINATION 

31.1 Termination for Concessionaire Default 

31.1.1 Each of the following events or circumstances, to the extent not caused by 

a default of Authority or Force Majeure shall be considered for the purposes 

of this Agreement as events of default of the Concessionaire 

("Concessionaire Event of Default") which, if not remedied within the 

Cure Period set forth below, or where no Cure Period is specified, within 60 

(sixty) days, upon receipt of written notice from Authority, shall provide 

Authority the right to terminate this Agreement in accordance with Article 

31.1.4: 

a) The Concessionaire fails to achieve Financial Close in accordance with 

the provisions of Article 22; 

b) The Concessionaire fails to achieve any Project milestone other than 

Scheduled Project Completion Date within the period set forth in Schedule 

‘H’ and fails to cure such default within a period of 120 (one hundred and 

twenty) days from the date of its occurrence. 

c) The Concessionaire abandons the operations of the Project for more 

than 15 (fifteen) consecutive days without the prior consent of Authority, 

provided that the Concessionaire shall be deemed not to have abandoned 

such operation if such abandonment was (i) as a result of Force Majeure 

Event and is only for the period such Force Majeure is continuing, or (ii) is 

on account of a breach of its obligations by Authority. 

d) COD does not occur within the period of 180 days from Schedule Project 

Completion Date specified in Clause 16.7; 

e) The Concessionaire creates any Encumbrance, charges or lien in favor 

of any person save and except as otherwise expressly permitted under 

Clause 34.2; 

f) The shareholding of the Consortium Members falls below the minimum 

prescribed under Clause 7.1 (l) and the Concessionaire does not Suo moto 

cure such default within 90 (ninety) days of its occurrence; 

g) the Concessionaire is adjudged bankrupt or insolvent, or if a trustee or 

receiver is appointed for the Concessionaire or for the whole or material part 

of its Project Assets that has a material bearing on the Project; 

h) a resolution for winding up of the Concessionaire is passed, or any 

petition for winding up of the Concessionaire is admitted by a court of 

competent jurisdiction and a provisional liquidator or receiver is appointed 

and such order has not been set aside within 90 (ninety) days of the date 
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thereof or the Concessionaire is ordered to be wound up by Court except 

for the purpose of amalgamation or reconstruction; provided that, as part of 

such amalgamation or reconstruction, the entire property, Project Assets 

and undertaking of the Concessionaire are transferred to the amalgamated 

or reconstructed entity and that the amalgamated or reconstructed entity 

has unconditionally assumed the obligations of the Concessionaire under 

this Agreement and the Project Agreements; and provided that: 

(i) the amalgamated or reconstructed entity has the capability and 

operating experience necessary for the performance of its 

obligations under this Agreement and the Project Agreements; 

 

(ii) the amalgamated or reconstructed entity has the financial 

standing to perform its obligations under this Agreement and the 

Project Agreements and has a credit worthiness at least as good 

as that of the Concessionaire as at the Appointed Date; and 

 

(iii)  each of the Project Agreements remains in full force and effect; 

i) there is a transfer, pursuant to law either of (i) the rights and/or 

obligations of the Concessionaire under any of the Project Agreements, or 

of (ii) all or part of the Project Assets or undertaking of the Concessionaire, 

and such transfer causes a Material Adverse Effect; 

j) a resolution is passed by the shareholders of the Concessionaire for the 

voluntary winding up of the Concessionaire; 

k) the Concessionaire repudiates this Agreement or otherwise evidences 

an intention not to be bound by this Agreement; 

l) the Concessionaire suffers an execution being levied on any of its 

Project Assets/ equipment causing a Material Adverse Effect on the Project 

and allows it to be continued for a period of 15 (fifteen) days; 

m) the Concessionaire has delayed any payment that has fallen due under 

this Agreement if such delay exceeds 90 (ninety) days;  

n) an Escrow Default has occurred and the Concessionaire fails to cure the 

default within a Cure Period of 15 (fifteen) days; 

o) upon occurrence of a Financial Default, the Lenders’ Representative has 

by notice required the Authority to undertake Suspension or Termination, as 

the case may be, in accordance with the Substitution Agreement and the 

Concessionaire fails to cure the default within the Cure Period specified 

hereinabove; 

p) the Performance Security has been encashed and appropriated in 
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accordance with Clause 9.2 and the Concessionaire fails to replenish or 

provide fresh Performance Security within a Cure Period of 15 (fifteen) days; 

q) subsequent to the replenishment or furnishing of fresh Performance 

Security in accordance with Clause 9.2, the Concessionaire fails to meet 

any Condition Precedent or cure the Concessionaire Default, as the case 

may be, for which whole or part of the Performance Security was 

appropriated, within a Cure Period of 120 (one hundred and twenty) days; 

r) the Concessionaire has failed to make any payment to the Authority 

within the period specified in this Agreement; 

s) the Concessionaire achieves less than 50% efficiency in alkaloid 

extraction, in any 2 quarter in a year;  

t) the Concessionaire or its employees, contractors, agents, etc. are found 

to be involved in theft, misappropriation, etc. of the raw material, semi 

processed or finished products; and  

u) the Concessionaire does not allow access to the project facilities to 

Independent Engineers, authorised government agencies, Authority, or any 

other person authorized by Authority.   

31.1.2 Without prejudice to any other rights or remedies which the Authority may 

have under this Agreement, upon occurrence of a Concessionaire Event of 

Default, the Authority shall be entitled to terminate this Agreement by 

issuing a Termination Notice to the Concessionaire; provided that before 

issuing the Termination Notice, the Authority shall by a notice inform the 

Concessionaire of its intention to issue such Termination Notice and grant 

15 (fifteen) days to the Concessionaire to make a representation, and may 

after the expiry of such 15 (fifteen) days, whether or not it is in receipt of 

such representation, issue the Termination Notice, subject to the provisions 

of Clause 31.1.3. 

31.1.3 The Authority shall, if there be Senior Lenders, send a copy of its notice of 

intention to issue a Termination Notice referred to in Clause 31.1.2 to inform 

the Lenders’ Representative and grant 15 (fifteen) days to the Lenders’ 

Representative, for making a representation on behalf of the Senior 

Lenders stating the intention to substitute the Concessionaire in 

accordance with the Substitution Agreement. In the event the Authority 

receives such representation on behalf of Senior Lenders, it shall, in its 

discretion, either withhold Termination for a period not exceeding 180 (one 

hundred and eighty) days from the date of such representation or exercise 

its right of Suspension, as the case may be, for enabling the Lenders’ 

Representative to exercise the Senior Lenders’ right of substitution in 

accordance with the Substitution Agreement. 
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Provided that the Lenders’ Representative may, instead of exercising the 

Senior Lenders’ right of substitution, procure that the default specified in 

the notice is cured within the aforesaid period of 180 (one hundred and 

eighty) days, and upon such curing thereof, the Authority shall withdraw its 

notice referred to above and restore all the rights of the Concessionaire. 

31.1.4 Save and except as otherwise provided in Clause 31.1.2, and without 

prejudice to any other right or remedy which Authority may have in respect 

thereof under this Agreement, upon the occurrence of any breach or default 

by the Concessionaire under this Agreement including any Concessionaire 

Event of Default, Authority shall be entitled to terminate this Agreement by 

a communication in writing (the “Termination Notice”) to the 

Concessionaire if the Concessionaire has failed to cure such breach or 

default within the period provided for the same in this Agreement or Cure 

Period of 60 (sixty) days.  

Subject to Clause 31.1.2, the following shall apply in respect of cure of any 

of the defaults and/or breaches of this Agreement: 

a) The Cure Period shall commence from the date on which a notice in 

writing is delivered by Authority to the Concessionaire asking the latter to 

cure the breach or default specified in such notice. 

b) The Cure Period provided in this Agreement shall not relieve the 

Concessionaire from liability for Damages caused by its breach or default; 

c) The Cure Period shall not in any way be extended by any period of 

Suspension under this Agreement; 

d) If the cure of any breach by the Concessionaire requires any reasonable 

action by Concessionaire that must be approved by Authority or the 

Independent engineer hereunder, the applicable Cure Period (and any 

liability of the Concessionaire for Damages incurred) shall be extended by 

the period taken by Authority or the Independent Engineer to accord their 

required approval. 

31.2 Termination for Authority Default 

31.2.1 The Concessionaire may after giving 90 (ninety) days’ notice in writing to 

Authority terminate this Agreement upon the occurrence and continuation 

of any of the following events (each a “Authority Event of Default”), unless 

any such Authority Event of Default has occurred as a result of 

Concessionaire Event of Default or due to a Force Majeure Event: 

a) Authority is in breach of this Agreement and such breach has a Material 

Adverse Effect on the Concessionaire and Authority has failed to cure such 

breach or take effective steps for curing such breach within 90 (ninety) days 

of receipt of notice in this behalf from the Concessionaire; 



Volume 2 – Draft Concession Agreement (DCA)  

Setup of Production Unit for production of Concentrated Poppy Straw (CPS) from Opium Poppy Crop 
and extractions of Alkaloids on PPP basis 

  125 

b) the Authority repudiates this Agreement or otherwise evidences an 

irrevocable intention not to be bound by this Agreement; 

c) the Authority has delayed any payment that has fallen due under this 

Agreement if such delay exceeds 90 (ninety) days;  

d) The Authority is in breach of any representation or warranty made under 

this Agreement, or it repudiates this Agreement; or 

e) There is a defect in the title, ownership and/or possession of the 

Authority with respect to the Project Site. 

31.2.2 Without prejudice to any other right or remedy which the Concessionaire 

may have under this Agreement, upon occurrence of an Authority Event of 

Default, the Concessionaire shall, subject to the provisions of the 

Substitution Agreement, be entitled to terminate this Agreement by issuing 

a Termination Notice to the Authority; provided that before issuing the 

Termination Notice, the Concessionaire shall by a notice inform the 

Authority of its intention to issue the Termination Notice and grant 30 (thirty) 

days to the Authority to make a representation, and may after the expiry of 

such 30 (thirty) days, whether or not it is in receipt of such representation, 

issue the Termination Notice. 

31.3 Termination Payment  

31.3.1 Upon Termination of the Agreement pursuant to a Concessionaire 

Event of Default occurring 

Prior to COD: 

Upon Termination on account of Concessionaire Event of Default during the 

Construction Period, no Termination Payment shall be due and payable for 

and in respect of expenditure comprising the first 40% (forty per cent) of the 

Total Project Cost and in the event of expenditure exceeding such 40% 

(forty per cent) and forming part of Debt Due, the provisions of Clause 31.3.1 

shall, to the extent applicable to Debt Due, apply for and in respect of the 

expenditure exceeding such 40% (forty per cent). For the avoidance of 

doubt and by way of illustration, the Parties agree that if the total expenditure 

incurred prior to Termination is 90% (ninety per cent) of the Total Project 

Cost, the expenditure eligible for computation of Termination Payment 

hereunder shall be 50% (fifty per cent) of the Total Project Cost and the 

Termination Payment due and payable in such event shall not exceed 45% 

(forty-five per cent) of the Total Project Cost. The Parties also agree that for 

determining the Termination Payment under this Clause 31.3.1, only the 

expenditure comprising and up to the latest Project Milestone shall be 

reckoned. 

Post COD:  
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Upon Termination by Authority on account of occurrence of Concessionaire 

Event of Default during the Operations Period, the Authority shall pay to the 

Concessionaire by way of Termination Payment an amount equal to 90% 

(ninety per cent) of the Debt Due less insurance claims, if any, provided, 

however, that if all or any of the insurance claims are not admitted and paid, 

then 70% (seventy per cent) of such unpaid claims shall qualify for being 

included in the computation of Debt Due. 

31.3.2 Upon Termination of this Agreement pursuant to an Authority Event 

of Default occurring prior to COD and post COD, the Authority shall 

make a payment of:  

(i) the total Debt Due, plus 

 

(ii) 150% (one hundred fifty per cent) of the Adjusted Equity actually spent on 

the Project if such Termination occurs at any time during three years 

commencing from the Appointed Date and for each successive year 

thereafter, such amount shall be adjusted every year to fully reflect the 

changes in WPI during such year and the adjusted amount so arrived at 

shall be reduced every year by 7.5% (seven and a half per cent) per annum. 

31.3.3 The Termination Payment pursuant to this Agreement shall become due 

and payable to the Concessionaire by Authority within 30 days of a demand 

being made by the Concessionaire with the necessary particulars duly 

certified by the Statutory Auditors. If Authority fails to disburse the full 

Termination Payment within 90 (ninety) days, the amount remaining unpaid 

shall be disbursed along with interest rate equal to 3% (three per cent) 

above the Bank rate for the period of delay on such amount. For the 

avoidance of doubt, it is expressly agreed that the Termination payment 

shall constitute full discharge by the Authority of its payment obligations in 

respect thereof hereunder.  

31.3.4 Mode of Payment: Payment of compensation of costs by Authority pursuant 

to this Article 31 shall be made by way of credit to the Escrow Account and 

such payment shall constitute valid discharge of Authority's obligations for 

Termination Payment hereunder. 

31.3.5 The Concessionaire expressly agrees that Termination Payment under this 

Article 31 shall constitute a full and final settlement of all claims of the 

Concessionaire on account of Termination of this Agreement for any reason 

whatsoever and that the Concessionaire or any shareholder thereof shall 

not have any further right or claim under any law, treaty, convention, 

contract or otherwise. 

31.4 Certain limitations on Termination Payment 

31.4.1 Termination payment due and payable under this Agreement shall be 

computed with reference to the Debt Due and Adjusted Equity, as the case 
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may be, in accordance with the provisions of this Agreement; provided that 

the amount payable in respect of any Debt Due expressed in foreign 

currency shall be computed at the Reference Exchange Rate for 

conversion into the relevant foreign currency as on the date of Termination 

Payment.  For the avoidance of doubt, the Parties agree that within a period 

of 60 (sixty) days from COD, the Concessionaire shall notify to the 

Authority, the Total Project Cost as on COD and its disaggregation between 

Debt Due and Equity, and only the amounts so conveyed shall form the 

basis of computing Termination Payment. The Parties further agree that in 

the event such disaggregation is not notified to the Authority, the Equity and 

Debt Due shall be arrived at by adopting the proportion between debt and 

Equity as specified in the Financing Agreements. It is further agreed that 

for the purposes of computing Termination Payment, the Debt Due shall at 

no time exceed 85% (eighty-five per cent) of the Total Project Cost. 

31.5 Other rights and obligations of the Authority 

Upon Termination for any reason whatsoever, the Authority shall: 

a) take possession and control of the Project/Project Facilities forthwith; 

b) take possession and control of all materials, stores, implements, 

construction plants and equipment on or about the Site; 

c) be entitled to restrain the Concessionaire and any person claiming 

through or under the Concessionaire from entering upon the Site or any part 

of the Project; 

d) require the Concessionaire to comply with the Divestment Requirements 

set forth in Clause 32.1; and 

e) succeed upon election by the Authority, without the necessity of any 

further action by the Concessionaire, to the interests of the Concessionaire 

under such of the Project Agreements as the Authority may in its discretion 

deem appropriate, and shall upon such election be liable to the Contractors 

only for compensation accruing and becoming due and payable to them 

under the terms of their respective Project Agreements from and after the 

date the Authority elects to succeed to the interests of the Concessionaire. 

For the avoidance of doubt, the Concessionaire acknowledges and agrees 

that all sums claimed by such Contractors as being due and owing for works 

and services performed or accruing on account of any act, omission or event 

prior to such date shall constitute debt between the Concessionaire and 

such Contractors, and the Authority shall not in any manner be liable for 

such sums. It is further agreed that in the event the Authority elects to cure 

any outstanding defaults under such Project Agreements, the amount 

expended by the Authority for this purpose shall be deducted from the 

Termination Payment. 
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31.6 Survival of rights 

Notwithstanding anything to the contrary contained in this Agreement, any 

Termination pursuant to the provisions of this Agreement shall be without 

prejudice to accrued rights of either Party including its right to claim and 

recover money damages and other rights and remedies which it may have 

in law or contract. All rights and obligations of either Party under this 

Agreement, including without limitation Termination Payments and 

Divestment procedures, shall survive the Termination of this Agreement to 

the extent such survival is necessary for giving effect to such rights and 

obligations. 
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ARTICLE 32: DIVESTMENT OF RIGHTS AND INTEREST 

32.1 Divestment Requirements 

32.1.1 Upon Termination, the Concessionaire shall comply with and conform to 

the following Divestment Requirements: 

a) notify to the Authority forthwith the location and particulars of all Project 

Assets; 

b) deliver forthwith the actual or constructive possession of the Project, free 

and clear of all Encumbrances, save and except to the extent set forth in 

the Substitution Agreement; 

c) cure all Project Assets, of all defects and deficiencies so that the Project 

is compliant with the Maintenance Requirements; provided that in the event 

of Termination during the Construction Period, all Project Assets shall be 

handed over on ‘as is where is’ basis after bringing them to a safe condition; 

d) deliver and transfer relevant records, reports, Intellectual Property and 

other licenses pertaining to the Project and its design, engineering, 

construction, operation and maintenance, including all programmes and 

manuals pertaining thereto, and complete ‘as built’ Drawings as on the 

Transfer Date. For the avoidance of doubt, the Concessionaire represents 

and warrants that the Intellectual Property delivered hereunder shall be 

adequate and complete for the design, engineering, construction, operation 

and maintenance of the Project and shall be assigned to the Authority free 

of any Encumbrance; 

e) transfer and/or deliver all Applicable Permits to the extent permissible 

under Applicable Laws; 

f) execute such deeds of conveyance, documents and other writings as 

the Authority may reasonably require for conveying, divesting and assigning 

all the rights, title and interest of the Concessionaire in the Project Assets, 

including manufacturers’ warranties in respect of any plant or equipment 

and the right to receive outstanding insurance claims to the extent due and 

payable to the Authority, absolutely unto the Authority or its nominee; and 

g) comply with all other requirements as may be prescribed or required 

under Applicable Laws for completing the divestment and assignment of all 

rights, title and interest of the Concessionaire in the Project, free from all 

Encumbrances, absolutely unto the Authority or to its nominee. 

32.1.2 Subject to the exercise by the Authority of its rights under this Agreement 

or under any of the Project Agreements to perform or procure the 

performance by a third party of any of the obligations of the Concessionaire, 
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the Parties shall continue to perform their obligations under this Agreement, 

notwithstanding the issuance of any Termination Notice, until the 

Termination of this Agreement becomes effective in accordance with its 

terms. 

32.2 Inspection and cure 

Not earlier than 90 (ninety) days prior to Termination but not later than 30 

(thirty) days prior to the effective date of such Termination, the Independent 

Engineer shall verify, after giving due notice to the Concessionaire of the 

time, date and place of such verification, compliance by the Concessionaire 

with the Maintenance Requirements, and if required, cause appropriate 

tests to be carried out at the Concessionaire’s cost for this purpose. 

Defaults, if any, in the Maintenance Requirements shall be cured by the 

Concessionaire at its cost and the provisions of Article 33 shall apply, 

mutatis mutandis, in relation to curing of defects or deficiencies under this 

Article 32. 

32.3 Cooperation and assistance on transfer of Project 

32.3.1 The Parties shall cooperate on a best effort basis and take all necessary 

measures, in good faith, to achieve a smooth transfer of the Project in 

accordance with the provisions of this Agreement so as to protect the safety 

of and avoid undue delay or inconvenience to the people or the lawful 

occupiers of any part of the Site. 

32.3.2 The Parties shall provide to each other, 9 (nine) months prior to the Transfer 

Date in the event of Termination by efflux of time and immediately in the 

event of either Party conveying to the other Party its intent to issue a 

Termination Notice, as the case may be, as much information and advice 

as is reasonably practicable regarding the proposed arrangements for 

operation of the Project following the Transfer Date. The Concessionaire 

shall further provide such reasonable advice and assistance as the 

Authority, its concessionaire or agent may reasonably require for operation 

of the Project until the expiry of 6 (six) months after the Transfer Date. 

32.3.3 The Authority shall have the option to purchase or hire from the 

Concessionaire at a fair market value and free from any encumbrances all 

or any part of the plant and machinery used in connection with the Project 

but which does not form part of the Project Assets specified in Clause 

32.1.1 and is reasonably required in connection with operation of the 

Project. For the avoidance of doubt, in the event of dispute or difference 

relating to fair market value, the Dispute Resolution Procedure shall apply.    

32.4 Vesting Certificate 

The divestment of all rights, title and interest in the Project shall be deemed 

to be complete on the date when all of the Divestment Requirements have 
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been fulfilled, and the Authority shall, without unreasonable delay, 

thereupon issue a certificate substantially in the form set forth in Schedule-

T (the “Vesting Certificate”), which will have the effect of constituting 

evidence of divestment by the Concessionaire of all of its rights, title and 

interest in the Project, and their vesting in the Authority pursuant hereto. It 

is expressly agreed that any defect or deficiency in the Divestment 

Requirements shall not in any manner be construed or interpreted as 

restricting the exercise of any rights by the Authority or its nominee on, or in 

respect of, the Project on the footing that all Divestment Requirements have 

been complied with by the Concessionaire. 

32.5 Divestment costs etc. 

32.5.1 The Concessionaire shall bear and pay all costs incidental to divestment of 

all of the rights, title and interest of the Concessionaire in the Project Assets 

in favor of the Authority upon Termination, save and except that all stamp 

duties payable on any deeds or Documents executed by the 

Concessionaire in connection with such divestment shall be borne by the 

Authority. 

32.5.2 In the event of any Dispute relating to matters covered by and under this 

Article 32, the Dispute Resolution Procedure shall apply. 
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ARTICLE 33: DEFECTS LIABILITY 

33.1 Liability of Defects before Expiry 

33.1.1 Initial Inspection  

a) Not less than 30 months nor more than 36 months prior to the expiry of 

the Concession Period, the Concessionaire and the Authority shall conduct 

a joint inspection (the “Initial Inspection”) of the Project and all facilities. 

b) Within 90 days after the completion of the Initial Inspection, the 

Concessionaire shall provide to the Authority a report on the condition of the 

Project and its facilities and a notice setting out the Concessionaire’s 

proposals as to the renewal works required to comply with the Divestment 

Requirements. 

c) The Authority within 90 days after receipt of the notice from the 

Concessionaire in accordance with Clause 33.2, by notice to the 

Concessionaire object to the proposals giving details of the grounds for such 

objection and shall give the Authority’s proposals in respect of the renewal 

works. 

d) If no Agreement is reached between the Concessionaire and the 

Authority within 30 days of receipt of such notice, then either the 

Concessionaire or the Authority may refer the matter to the Disputes 

Resolution Procedure.  

e) Upon Agreement or determination in accordance with the Disputes 

Resolution Procedure, the Concessionaire shall carry out the renewal works 

at its own cost. 

33.1.2 Second Inspection 

a) Not less than 9 months nor more than 12 months prior to the expiry of 

the Concession Period, the Concessionaire and the Authority shall conduct 

a joint inspection (the “Second Inspection”) of all elements of the Project 

and all facilities (whether or not the Renewal Works have been carried out). 

b) Within 30 days after the completion of the Second Inspection, the 

Concessionaire shall provide to the Authority a report on the condition of the 

Project and its facilities and a notice setting out any revisions or additions to 

the renewal works required in order to ensure compliance with the 

Divestment Requirements. 

c) The Authority, within 30 days after receipt of the notice from the 

Concessionaire in accordance with Clause 33.2, by notice to the 

Concessionaire object to the proposals giving details of the grounds for such 

objection and shall give the Authority’s proposals in respect of the renewal 
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works. 

d) If no Agreement is reached between the Concessionaire and the 

Authority within 30 days of receipt of such notice, then either the 

Concessionaire or the Authority may refer the matter to the Disputes 

Resolution Procedure.  

e) Upon Agreement or determination in accordance with the Disputes 

Resolution Procedure, the Concessionaire shall carry out the renewal works 

at its own cost. 

33.2 Liability for defects after Termination 

The Concessionaire shall be responsible for all defects and deficiencies in 

the Project for a period of 120 (one hundred and twenty) days after 

Termination, and it shall have the obligation to repair or rectify, at its own 

cost, all defects and deficiencies observed by the Authority in the Project 

during the aforesaid period. In the event that the Concessionaire fails to 

repair or rectify such defect or deficiency within a period of 15 (fifteen) days 

from the date of notice issued by the Authority in this behalf, the Authority 

shall be entitled to get the same repaired or rectified at the Concessionaire’s 

risk and cost so as to make the Project conform to the Maintenance 

Requirements. All costs incurred by the Authority hereunder shall be 

reimbursed by the Concessionaire to the Authority within 15 (fifteen) days 

of receipt of demand thereof, and in the event of default in reimbursing such 

costs, the Authority shall be entitled to recover the same from the funds 

retained in the Escrow Account under the provisions of Clause 33.3 or from 

the Performance Guarantee provided thereunder. For the avoidance of 

doubt, the provisions of this Article 33 shall not apply if Termination occurs 

prior to COD. 

33.3 Retention in Escrow Account in case of Expiry 

33.3.1 From the date which is 2 years prior to the expiry of the Concession Period, 

a sum equal to the Performance Security shall, notwithstanding anything to 

the contrary contained in this Agreement, be submitted in the Escrow 

Account by the Concessionaire to the Authority. 

33.3.2 If following the Second Inspection, it is agreed or determined that no 

renewal works are required, then within 14 days of such agreement, 50% 

of the sums retained in accordance with Clause 33.3.1 shall be released 

from the Escrow Account to the Concessionaire. 

33.3.3 Within 14 days after the issue of the Vesting Certificate issued in 

accordance with Article 32, the sums retained in accordance with Clause 

33.3.2 shall be released from the Escrow Account to the Concessionaire. 

33.4 Retention in Escrow Account in case of Termination 
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33.4.1 Notwithstanding anything to the contrary contained in this Agreement, but 

subject to the provisions of Clause 33.3, a sum equal to the Performance 

Security shall be retained in the Escrow Account for a period of 120 (ninety) 

days after Termination for meeting the liabilities, if any, arising out of or in 

connection with the provisions of Clause 33.4.1. 

33.4.2 Without prejudice to the provisions of Clause 33.4.1, the Authority shall 

carry out an inspection of the Project at any time between 150 (two hundred 

and ten) and 180 (one hundred and eighty) days prior to the Termination 

and if it recommends that the status of the Project is such that a sum larger 

than the amount stipulated in Clause 33.4.1 should be retained in the 

Escrow Account and for a period longer than the aforesaid 120 (one 

hundred and twenty) days, the amount recommended by the Authority shall 

be retained in the Escrow Account for the period specified by it.  

33.4.3 Within 14 days after the issue of the Vesting Certificate issued in 

accordance with Article 32, the sums retained in accordance with Clause 

33.4.2 shall be released from the Escrow Account to the Concessionaire. 

Provided in the event that the sum recoverable is more than the sum 

retained in accordance with clause 33.3.1, the balance recoverable shall be 

considered as an acknowledged debt for the Concessionaire. 
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Part VI- Other Provisions 
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ARTICLE 34: ASSIGNMENT AND CHARGES 

34.1 Restrictions on assignment and charges 

34.1.1 Subject to Clauses 34.2 and 34.3, this Agreement shall not be assigned by 

the Concessionaire to any person, save and except with the prior consent 

in writing of the Authority, which consent the Authority shall be entitled to 

decline without assigning any reason. 

34.1.2 Subject to the provisions of Clause 34.2, the Concessionaire shall not 

create nor permit to subsist any Encumbrance, or otherwise transfer or 

dispose of all or any of its rights and benefits under this Agreement or any 

Project Agreement to which the Concessionaire is a party except with prior 

consent in writing of the Authority, which consent the Authority shall be 

entitled to decline without assigning any reason. 

34.2 Permitted assignment and charges 

The restraints set forth in Clause 34.1 shall not apply to, subject to the prior 

consent in writing of the Authority: 

a) liens arising by operation of law (or by an Agreement evidencing the 

same) in the ordinary course of business of the Project; 

b) mortgages/pledges/hypothecation of goods/assets other than Project 

Assets and their related documents of title, arising or created in the ordinary 

course of business of the Project, and as security only for indebtedness to 

the Senior Lenders under the Financing Agreements and/or for working 

capital arrangements for the Project. For the avoidance of doubt, the Senior 

Lenders would be entitled to create a lien on the Escrow Account, subject 

to and without prejudice to the rights of the Authority under this Agreement;  

c) assignment of rights, interest and obligations of the Concessionaire to 

or in favor of the Lenders’ Representative as nominee and for the benefit of 

the Senior Lenders, to the extent covered by and in accordance with the 

Substitution Agreement as security for Financing provided by Senior 

Lenders under the Financing Agreements; and 

d) liens or encumbrances required by any Applicable Law. 

34.3 Substitution Agreement 

34.3.1 The Senior Lenders/Lender’s Representative may exercise the rights of 

step-in or substitution as provided in the Substitution Agreement to be 

entered into among the Concessionaire, the Authority and the Senior 

Lenders in the form set forth in Schedule ‘S’ provided that the person 

substituting the Concessionaire shall be deemed to be the Concessionaire 

under this Agreement and shall enjoy all rights and be responsible for all 
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obligations under this Agreement as if it were the Concessionaire. 

Provided, however, that in the event of such step-in or substitution, an 

additional Cure Period of 90 (ninety) days shall be provided by the Authority 

to enable the Concessionaire to cure any breach or default subsisting on 

the day of such step-in or substitution. Provided further that if the Senior 

Lenders step in to operate and manage the Concession for a period not 

exceeding 90 (ninety) days, their liabilities shall be restricted to the 

obligations relating to and arising during such 90 (ninety) days period. 

34.4 Assignment by the Authority 

Notwithstanding anything to the contrary contained in this Agreement, the 

Authority may, after giving 60 (sixty) days’ notice to the Concessionaire, 

assign and/or transfer any of its rights and benefits and/or obligations under 

this Agreement to an assignee who is, in the reasonable opinion of the 

Authority, capable of fulfilling all of the Authority’s then outstanding 

obligations of the Agreement.  
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ARTICLE 35: CHANGE IN LAW 

35.1.1 In the event of a Change in Law results in a Material Adverse Effect, the 

Authority or the Concessionaire may by notice in writing to the other party 

request such modifications to the terms of this Agreement as the requesting 

party reasonably believes is necessary to place it in substantially the same 

legal, commercial and economic position as it was prior to such Change in 

Law. The Concessionaire and the Authority shall thereafter consult in good 

faith to agree to such modifications and in the event Agreement cannot be 

reached, either of them may refer the matter for determination in 

accordance with the Dispute Resolution Procedure. It is hereby clarified 

that the Parties shall continue to fulfill their obligations under this 

Agreement during pending resolution of any Dispute under this clause 

35.1.1  

35.1.2 For the avoidance of doubt, a change in the rate of any Tax or the imposition 

of a new Tax shall not constitute a Change in Law and the Parties shall be 

liable to bear the impact and incidence thereof at their cost and risk.  
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ARTICLE 36: LIABILITY AND INDEMNITY 

36.1 Liability in respect of the Project 

36.1.1 Concessionaire shall be solely responsible for the construction, operation 

and management of the Project, and shall have the overall responsibility 

and liability with respect to the Project and all Projects Assets located upon 

the Project Site. In no event shall the Authority have any liability or be 

subject to any claim for damages arising out of the design, development, 

financing, construction, operation, maintenance or management of the 

Project and the Project Assets located upon the Project Site. 

36.2 General indemnity 

36.2.1 The Concessionaire will indemnify, defend, save and hold harmless the 

Authority and its officers, servants, agents, Government Instrumentalities 

and Government owned and/or controlled entities/enterprises, (the 

“Authority Indemnified Persons”) against any and all suits, proceedings, 

actions, demands and claims from third parties for any loss, damage, cost 

and expense of whatever kind and nature, whether arising out of any breach 

by the Concessionaire of any of its obligations under this Agreement or any 

related agreement or on account of any defect or deficiency in the provision 

of services by the Concessionaire to the Authority or to any user or from 

any negligence of the Concessionaire under contract or tort or on any other 

ground whatsoever, except to the extent that any such suits, proceedings, 

actions, demands and claims have arisen due to any negligent act or 

omission, or breach or default of this Agreement on the part of the Authority 

Indemnified Persons. 

36.2.2 The Authority will indemnify, defend, save and hold harmless the 

Concessionaire and its officers, servants and agents against any and all 

suits, proceedings, actions, demands and claims from third parties for any 

loss, damage, cost and expense of whatever kind and nature arising out of 

(a) defect in title and/or the rights of the Authority in the land comprised in 

the Site, and/or (b) breach by the Authority of any of its obligations under 

this Agreement or any related agreement, which materially and adversely 

affect the performance by the Concessionaire of its obligations under this 

Agreement, save and except that where any such claim, suit, proceeding, 

action, and/or demand has arisen due to a negligent act or omission, or 

breach of any of its obligations under any provision of this Agreement or 

any related agreement and/or breach of its statutory duty on the part of the 

Concessionaire, its subsidiaries, affiliates, contractors, servants or agents, 

the same shall be the liability of the Concessionaire. 

36.3 Indemnity by the Concessionaire 

36.3.1 Without limiting the generality of Clause 36.2.1, the Concessionaire shall 
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fully indemnify, hold harmless and defend the Authority and the Authority 

Indemnified Persons from and against any and all loss and/or damages 

arising out of or with respect to: 

a) failure of the Concessionaire to comply with Applicable Laws and 

Applicable Permits; 

b) payment of taxes required to be made by the Concessionaire in respect 

of the income or other taxes of the Concessionaire’s contractors, suppliers 

and representatives; or 

c) Non-payment of amounts due as a result of materials or services 

furnished to the Concessionaire or any of its contractors which are payable 

by the Concessionaire or any of its contractors. 

36.3.2 Without limiting the generality of the provisions of this Article 36, the 

Concessionaire shall fully indemnify, hold harmless and defend the 

Authority Indemnified Persons from and against any and all suits, 

proceedings, actions, claims, demands, liabilities and damages which the 

Authority Indemnified Persons may hereafter suffer, or pay by reason of 

any demands, claims, suits or proceedings arising out of claims of 

infringement of any domestic or foreign patent rights, copyrights or other 

intellectual property, proprietary or confidentiality rights with respect to any 

materials, information, design or process used by the Concessionaire or by 

the Concessionaire’s Contractors in performing the Concessionaire’s 

obligations or in any way incorporated in or related to the Project. If in any 

such suit, action, claim or proceedings, a temporary restraint order or 

preliminary injunction is granted, the Concessionaire shall make every 

reasonable effort, by giving a satisfactory bond or otherwise, to secure the 

revocation or Suspension of the injunction or restraint order. If, in any such 

suit, action, claim or proceedings, the Project, or any part thereof or 

comprised therein, is held to constitute an infringement and its use is 

permanently enjoined, the Concessionaire shall promptly make every 

reasonable effort to secure for the Authority a license, at no cost to the 

Authority, authorizing continued use of the infringing work. If the 

Concessionaire is unable to secure such license within a reasonable time, 

the Concessionaire shall, at its own expense, and without impairing the 

Specifications and Standards, either replace the affected work, or part, or 

process thereof with non-infringing work or part or process, or modify the 

same so that it becomes non-infringing. 

36.4 Notice and contest of claims 

36.4.1 In the event that either Party receives a claim or demand from a third party 

in respect of which it is entitled to the benefit of an indemnity under this 

Article 36 (the “Indemnified Party”) it shall notify the other Party (the 

“Indemnifying Party”) within 15 (fifteen) days of receipt of the claim or 
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demand and shall not settle or pay the claim without the prior approval of 

the Indemnifying Party, which approval shall not be unreasonably withheld 

or delayed. In the event that the Indemnifying Party wishes to contest or 

dispute the claim or demand, it may conduct the proceedings in the name 

of the Indemnified Party, subject to the Indemnified Party being secured 

against any costs involved, to its reasonable satisfaction. 

36.5 Defense of claims 

36.5.1 The Indemnified Party shall have the right, but not the obligation, to contest, 

defend and litigate any claim, action, suit or proceeding by any third party 

alleged or asserted against such Party in respect of, resulting from, related 

to or arising out of any matter for which it is entitled to be indemnified 

hereunder, and reasonable costs and expenses thereof shall be 

indemnified by the Indemnifying Party. If the Indemnifying Party 

acknowledges in writing its obligation to indemnify the Indemnified Party in 

respect of loss to the full extent provided by this Article 36, the Indemnifying 

Party shall be entitled, at its option, to assume and control the defense of 

such claim, action, suit or proceeding, liabilities, payments and obligations 

at its expense and through the counsel of its choice; provided it gives 

prompt notice of its intention to do so to the Indemnified Party and 

reimburses the Indemnified Party for the reasonable cost and expenses 

incurred by the Indemnified Party prior to the assumption by the 

Indemnifying Party of such defense. The Indemnifying Party shall not be 

entitled to settle or compromise any claim, demand, action, suit or 

proceeding without the prior written consent of the Indemnified Party, 

unless the Indemnifying Party provides such security to the Indemnified 

Party as shall be reasonably required by the Indemnified Party to secure 

the loss to be indemnified hereunder to the extent so compromised or 

settled. 

36.5.2 If the Indemnifying Party has exercised its rights under Clause 36.4, the 

Indemnified Party shall not be entitled to settle or compromise any claim, 

action, suit or proceeding without the prior written consent of the 

Indemnifying Party (which consent shall not be unreasonably withheld or 

delayed). 

36.5.3 If the Indemnifying Party exercises its rights under Clause 36.4, the 

Indemnified Party shall nevertheless have the right to employ its own 

counsel, and such counsel may participate in such action, but the fees and 

expenses of such counsel shall be at the expense of the Indemnified Party, 

when and as incurred, unless: 

a) the employment of counsel by such party has been authorized in writing 

by the Indemnifying Party;  

b) the Indemnified Party shall have reasonably concluded that there may 
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be a conflict of interest between the Indemnifying Party and the Indemnified 

Party in the conduct of the defense of such action;  

c) the Indemnifying Party shall not, in fact, have employed independent 

counsel reasonably satisfactory to the Indemnified Party, to assume the 

defense of such action and shall have been so notified by the Indemnified 

Party; or 

d) the Indemnified Party shall have reasonably concluded and specifically 

notified the Indemnifying Party either: 

(i) that there may be specific defenses available to it which are 

different from or additional to those available to the Indemnifying 

Party; or 

 

(ii) that such claim, action, suit or proceeding involves or could have 

a Material Adverse Effect upon it beyond the scope of this 

Agreement: 

Provided that if Sub-clauses (b), (c) or (d) of this Clause 36.5.3 shall be 

applicable, the counsel for the Indemnified Party shall have the right to direct 

the defense of such claim, demand, action, suit or proceeding on behalf of 

the Indemnified Party, and the reasonable fees and disbursements of such 

counsel shall constitute legal or other expenses hereunder. 

36.6 No consequential claims 

Notwithstanding anything to the contrary contained in this Agreement, in no 

event shall any Party, its officers, employees or agents be liable to indemnify 

the other Party for any matter arising out of or in connection with this 

Agreement in respect of any indirect or consequential loss, including loss of 

profit, suffered by such other Party. 

36.7 Survival on Termination/Expiry 

It is expressly understood by the Parties that this Article shall survive the 

termination or expiry hereof. 

36.8 Authority’s Limitation of Liability  

Notwithstanding anything contained in the Agreement, the maximum liability 

of Authority towards the Concessionaire in respect of the Project resulting 

out of any default of Authority as  provided in Article 36.2.2 of this Agreement 

or any Dispute and subsequent claim by the Concessionaire in terms of the 

Agreement shall not exceed the Termination Payment payable to the 

Concessionaire in terms of Agreement or aggregate amount already paid 

by the Concessionaire to the Authority towards the consideration, whichever 

is higher. 
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ARTICLE 37: RIGHTS AND TITLE OVER THE SITE 

37.1 Licensee rights 

For the purpose of this Agreement, the Concessionaire shall have rights to 

the use of the Site as sole licensee subject to and in accordance with this 

Agreement, and to this end, it may regulate the entry and use of the Project 

by third parties in accordance with and subject to the provisions of this 

Agreement. 

37.2 Access rights of the Authority and others 

37.2.1 The Concessionaire shall allow free access to the Site at all times for the 

authorized representatives and vehicles of the Authority, Senior Lenders, 

and the Independent Engineer, and for the persons and vehicles duly 

authorized by any Government Instrumentality to inspect the Project or to 

investigate any matter within their authority, and upon reasonable notice, 

the Concessionaire shall provide to such persons reasonable assistance 

necessary to carry out their respective duties and functions. 

37.3 Taxes and charges 

The Concessionaire shall: 

a) Pay all property taxes or any such taxes under Applicable Laws on the 

site shall be payable by the Concessionaire post the issuance of Certificate 

of Compliance by the Concessionaire, which shall not be reimbursed or 

payable by the Authority. Any pending payment, pertaining to property tax 

or any such taxes under Applicable Laws on the Site, prior to Handover of 

the Site shall be payable by the Authority. 

b) Pay all charges, taxes, fines, late fees and other outgoings in relation to 

the use of utilities and services by the Authority or its contractors and agents 

during the implementation and operation of the Project such as water 

supply, sewage disposal, fuel, garbage collection and disposal, electric 

power, gas, telephone and other utilities and ensure avoidance of any 

disruption thereof due to disconnection or withdrawal of the facility. 

37.4 Restriction on sub-letting 

The Concessionaire shall not sub-license or sub-let the whole or any part of 

the Site, save and except as may be expressly set forth in this Agreement; 

provided that nothing contained herein shall be construed or interpreted as 

restricting the right of the Concessionaire to appoint Contractors for the 

performance of its obligations hereunder including for operation and 

maintenance of all or any part of the Project.  
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ARTICLE 38: DISPUTE RESOLUTION 

38.1 Dispute Resolution 

38.1.1 Any dispute, difference or controversy of whatever nature howsoever 

arising under or out of or in relation to this Agreement (including its 

interpretation) between the Parties, and so notified in writing by either Party 

to the other Party (the “Dispute”) shall, in the first instance, be attempted 

to be resolved amicably in accordance with the conciliation procedure set 

forth in Clause 38.2. 

38.1.2 The Parties agree to use their best efforts for resolving all Disputes arising 

under or in respect of this Agreement promptly, equitably and in good faith, 

and further agree to provide each other with reasonable access during 

normal business hours to all non-privileged records, information and data 

pertaining to any Dispute. 

38.2 Conciliation 

38.2.1 In the event of any Dispute between the Parties, either Party may require 

such Dispute to be referred to the Additional Secretary (Revenue), 

Department of Revenue, Ministry of Finance – Government of India and the 

Chairman of the Board of Directors of the Concessionaire for amicable 

settlement, and upon such reference, the said persons shall meet no later 

than 7 (seven) days from the date of reference to discuss and attempt to 

amicably resolve the Dispute. If such meeting does not take place within 

the 7 (seven) day period or the Dispute is not amicably settled within 15 

(fifteen) days of the meeting or the Dispute is not resolved as evidenced by 

the signing of written terms of settlement within 30 (thirty) days of the notice 

in writing referred to in Clause 38.1.1 or such longer period as may be 

mutually agreed by the Parties, either Party may refer the Dispute to 

arbitration in accordance with the provisions of Clause 38.3. 

38.3 Arbitration 

38.3.1 Any Dispute which is not resolved amicably by conciliation, as provided in 

Clause 38.2, shall be finally decided by reference to arbitration by an arbitral 

tribunal constituted in accordance with Clause 38.3.2. Such arbitration shall 

be held in accordance with the Rules of Arbitration of the International 

Centre for Alternative Dispute Resolution, New Delhi (the “Rules”), or such 

other rules as may be mutually agreed by the Parties, and shall be subject 

to the provisions of the Arbitration and Conciliation Act, 1996. The place of 

such arbitration shall be Bhopal, and the language of arbitration 

proceedings shall be English. 

38.3.2 There shall be an arbitral tribunal comprising three arbitrators, of whom 

each Party shall select one, and the third arbitrator shall be appointed by 

the two arbitrators so selected, and in the event of disagreement between 
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the two arbitrators, the appointment shall be made in accordance with the 

Rules. 

38.3.3 The arbitral tribunal shall make a reasoned award (the “Award”). Any 

Award made in any arbitration held pursuant to this Article 38 shall be final 

and binding on the Parties as from the date it is made, and the 

Concessionaire and the Authority agree and undertake to carry out such 

Award without delay. 

38.3.4 The Concessionaire and the Authority agree that an Award may be 

enforced against the Concessionaire and/or the Authority, as the case may 

be, and their respective Project Assets wherever situated. 

38.3.5 This Agreement and the rights and obligations of the Parties shall remain 

in full force and effect, pending the Award in any arbitration proceedings 

hereunder. 

38.4 Continued performance 

While any Dispute under this Agreement is pending, including the 

commencement and pendency of any Dispute referred to arbitration, the 

Parties shall continue to perform all of their respective obligations under this 

Agreement without prejudice to the final determination in accordance with 

the provisions under this Article 38. 

  



Volume 2 – Draft Concession Agreement (DCA)  

Setup of Production Unit for production of Concentrated Poppy Straw (CPS) from Opium Poppy Crop 
and extractions of Alkaloids on PPP basis 

  146 

ARTICLE 39: DISCLOSURE AND CONFIDENTIALITY 

39.1 Confidentiality 

39.1.1 Each Party hereby agree and undertake to keep all information received by 

the other Party (and/or its employees, directors, officers or authorized 

representatives), confidential. 

39.1.2 Further, each Party hereby agrees that this Agreement and/or all Project 

Agreements or the contents thereof shall not be disclosed by either Party 

to any third party without the prior written consent of the other Party. 

39.2 Disclosure 

39.2.1 Provided however that nothing contained hereinabove, shall apply to any 

disclosure by either Party of any information received from the other Party 

if 

a) Such disclosure is required by Applicable Law or requested by 

Governmental Authority or required to be made under the Agreement; or 

b) Such information being available in the public domain, other than by a 

breach of the Agreement by the party seeking to make such disclosure; 

c) Such information being made available to the consultants and 

professional advisers of either Party; or 

d) Such information is disclosed by a Party with the prior written consent of 

the other Party, provided the disclosure is made strictly in accordance with 

such written consent. 

  



Volume 2 – Draft Concession Agreement (DCA)  

Setup of Production Unit for production of Concentrated Poppy Straw (CPS) from Opium Poppy Crop 
and extractions of Alkaloids on PPP basis 

  147 

ARTICLE 40: INDEPENDENT TESTING LABORATORY 
 

40.1 Appointment of Independent Testing Agency  

40.1.1 The Authority shall appoint an independent testing agency selected by the 

Authority in accordance with the selection process set forth in Schedule P. 

40.1.2 The appointment of the independent testing agency under Clause 40.1.1 

shall be for entire Concession period from the date of its appointment. The 

date of such appointment shall be no later than 120 (one hundred twenty) 

days from the date of this Agreement.  

40.2 Duties and functions 

40.2.1 The independent testing agency shall discharge its duties and functions 

substantially in accordance with the terms of reference set forth in Schedule 

P-1. 

40.2.2 The independent testing agency shall submit regular periodic reports (at 

least once every month) to the Authority in respect of its duties and 

functions set forth in Schedule P-1. 

40.2.3 A true copy of all communications sent by the Authority to the independent 

testing agency and by the independent testing agency to the Authority shall 

be sent forthwith by the independent testing agency to the Concessionaire. 

40.2.4 A true copy of all communications sent by the independent testing agency 

to the Concessionaire and by the Concessionaire to the independent 

testing agency shall be sent forthwith by the independent testing agency to 

the Authority. 

40.3 Remuneration 

The remuneration, cost and expenses of the Independent Testing 

Laboratory shall be paid by the Authority and subject to the limits set forth 

in Schedule P-1, one-half of such remuneration, cost and expenses shall be 

reimbursed by the Concessionaire to the Authority within 15 (fifteen) days 

of receiving a statement of expenditure from the Authority. 
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ARTICLE 41: DELETED 
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ARTICLE 42: TRANSFER PROVISIONS 

42.1 Upon termination of this Agreement and consequent obligation/right of 

Authority to acquire the Project Assets under Article 31 at nil value without 

the Authority required to pay any amount to the Concessionaire, the 

Concessionaire shall ensure that on the Transfer Date, the interest of 

Concessionaire in: 

a) all immovable property, assets, structures, buildings, plant and 

machinery, ways, walls, compounds relatable to the Project Assets shall be 

transferred to Authority or its nominee, clear of any Encumbrances and with 

good title (other than any encroachments existing on the date hereof), 

except to the extent such encroachments have been removed after Effective 

Date; 

b) the rights and obligations under or pursuant to all contracts relatable to 

the Projects Assets and other arrangements entered into in accordance with 

the provisions of this Agreement between Concessionaire and any third 

party shall (in consideration of Authority's assumption of the obligations 

under or pursuant to the contracts and other arrangements), at the option of 

Authority, be vested in Authority or its nominee, clear of any Encumbrance 

and with good title. The Concessionaire shall ensure such rights of Authority 

are incorporated in all contracts between Concessionaire and third 

party(ies) with a specific obligation on the parties to such contracts to enter 

into novation agreement with Authority upon exercise of its option by 

Authority;  

Notwithstanding anything contained in Clause 42.1 (a) and (b), prior to any 

transfer of the Project Assets, Authority shall have the right to conduct a due 

diligence of the contracts and agreements, the rights and obligations of 

which it is assuming and shall not be bound to assume the rights and 

obligations of contracts that, in the sole opinion of Authority are 

unreasonably onerous, and would be considered onerous at the time that 

the contracts were entered into. In relation to all such contracts that are not 

transferred to Authority, no third entity, including the counter-party of such 

contract shall have any right, license title, interest, benefit, claim or demand 

against or over any Project Assets and such Project Assets shall be 

transferred to Authority or its nominee, clear of any Encumbrance and with 

good title. 

42.2 Furthermore, notwithstanding anything contained in the Clause 42.1, no 

liability (accrued or contingent) of Concessionaire or relating to the Project 

Assets arising on account of actions or inactions prior to the Transfer Date 

shall be assumed or transferred to Authority or its nominees. Authority or its 

nominees shall only be liable for liabilities in relation to the Project Assets 

arising pursuant to the Transfer Date. In the event of any such liability being 
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assumed or transferred to Authority or its nominee or any Encumbrance 

existing on any of the Project Assets, the quantum of such liability and/or 

amount corresponding to such Encumbrance, shall be deducted from the 

Performance Security.  

42.3 Without prejudice to the foregoing, Concessionaire agrees to indemnify and 

keep indemnified Authority from and against all actions, proceedings, 

losses, damages, liabilities, claims, costs and expenses whatsoever which 

may be sustained or suffered by Authority as a result of any actions or 

omissions of Concessionaire prior to the transfer of the Project Assets. It is 

expressly understood by the Parties that this Article shall survive the 

Termination or expiry of this Agreement. 

42.4 Concessionaire shall in accordance with Good Industry Practice ensure that 

all property, assets, rights and other items (constituting Assets) which are 

vested in or transferred to Authority shall be in good working order and in a 

good state of repair. For this purpose, the Parties shall appoint an 

independent engineer to conduct an audit of the Project Assets being 

transferred. In the event any of Project Assets which are vested in or 

transferred to Authority are not fit for purpose/ in a good state of repair/ as 

would be expected of an international world class assets, as certified by 

such independent engineer, then the cost or capital expenditure required to 

be incurred to bring it to good state of repair of all such Project Assets shall 

be payable by the Concessionaire to Authority, and the same may be 

deducted from the Performance Security. 

42.5 Expiry or Termination of this Agreement shall be without prejudice to all 

rights and obligations then having accrued to Authority and/or 

Concessionaire (or which may thereafter accrue in respect of any act or 

omission prior to such expiry or Termination) and without prejudice to those 

provisions which expressly provide for continuing obligations or which are 

required to give effect to such expiry or Termination or the consequences of 

such expiry or Termination. 

42.6 The Parties' rights to terminate this Agreement shall be limited to those 

expressly set out in this Agreement. 
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ARTICLE 43: MISCELLANEOUS 

43.1 Governing Law and jurisdiction 

This Agreement shall be construed and interpreted in accordance with and 

governed by the laws of India, and the courts at Jabalpur shall have 

exclusive jurisdiction over matters arising out of or relating to this 

Agreement. 

43.2 Waiver of immunity 

Each Party unconditionally and irrevocably: 

a) agrees that the execution, delivery and performance by it of this 

Agreement constitute commercial acts done and performed for commercial 

purpose; 

b) agrees that, should any proceedings be brought against it or its assets, 

property or revenues in any jurisdiction in relation to this Agreement or any 

transaction contemplated by this Agreement, no immunity (whether by 

reason of sovereignty or otherwise) from such proceedings shall be claimed 

by or on behalf of the Party with respect to its assets; 

c) waives any right of immunity which it or its assets, property or revenues 

now has, may acquire in the future or which may be attributed to it in any 

jurisdiction; and 

d) consents generally in respect of the enforcement of any judgement or 

award against it in any such proceedings to the giving of any relief or the 

issue of any process in any jurisdiction in connection with such proceedings 

(including the making, enforcement or execution against it or in respect of 

any assets, property or revenues whatsoever irrespective of their use or 

intended use of any order or judgement that may be made or given in 

connection therewith). 

43.3 Delayed payments 

43.3.1 The Parties hereto agree that payments due from one Party to the other 

Party under the provisions of this Agreement shall be made within the 

period set forth therein, and if no such period is specified, within 30 (thirty) 

days of receiving a demand along with the necessary particulars. Unless 

otherwise specified in this Agreement, in the event of delay beyond such 

period, the defaulting Party shall pay interest for the period of delay 

calculated at a rate equal to SBI PLR plus 2% (two per cent) and recovery 

thereof shall be without prejudice to the rights of the Parties under this 

Agreement including Termination thereof. 

43.3.2 Unless otherwise specified, any interest payable under this Agreement 
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shall accrue on a daily outstanding basis and shall be compounded on the 

basis of quarterly rests. 

43.4 Waiver 

43.4.1 Waiver, including partial or conditional waiver, by either Party of any default 

by the other Party in the observance and performance of any provision of 

or obligations under this Agreement: - 

a) shall not operate or be construed as a waiver of any other or subsequent 

default hereof or of other provisions of or obligations under this Agreement; 

b) shall not be effective unless it is in writing and executed by a duly 

authorized representative of the Party; and 

c) shall not affect the validity or enforceability of this Agreement in any 

manner. 

43.4.2 Neither the failure by either Party to insist on any occasion upon the 

performance of the terms, conditions and provisions of this Agreement or 

any obligation thereunder nor time or other indulgence granted by a Party 

to the other Party shall be treated or deemed as waiver of such breach or 

acceptance of any variation or the relinquishment of any such right 

hereunder. 

43.5 Liability for review of Documents and Drawings 

Except to the extent expressly provided in this Agreement: 

a) no review, comment or approval by the Authority or the Independent 

Engineer of any Project Agreement, Document or Drawing submitted by the 

Concessionaire nor any observation or inspection of the construction, 

operation or maintenance of the Project nor the failure to review, approve, 

comment, observe or inspect hereunder shall relieve or absolve the 

Concessionaire from its obligations, duties and liabilities under this 

Agreement, Applicable Laws and Applicable Permits; and 

b) the Authority shall not be liable to the Concessionaire by reason of any 

review, comment, approval, observation or inspection referred to in Sub-

clause (a) above. 

43.6 Exclusion of implied warranties etc. 

This Agreement expressly excludes any warranty, condition or other 

undertaking implied at law or by custom or otherwise arising out of any other 

Agreement between the Parties or any representation by either Party not 

contained in a binding legal Agreement executed by both Parties. 

43.7 Survival 
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43.7.1 Termination shall: 

a) not relieve the Concessionaire or the Authority, as the case may be, of 

any obligations hereunder which expressly or by implication survive 

Termination hereof; and 

b) except as otherwise provided in any provision of this Agreement 

expressly limiting the liability of either Party, not relieve either Party of any 

obligations or liabilities for loss or damage to the other Party arising out of, 

or caused by, acts or omissions of such Party prior to the effectiveness of 

such Termination or arising out of such Termination. 

43.7.2 All obligations surviving Termination shall only survive for a period of 3 

(three) years following the date of such Termination. 

43.8 Entire Agreement 

This Agreement and the Schedules together constitute a complete and 

exclusive statement of the terms of the Agreement between the Parties on 

the subject hereof, and no amendment or modification hereto shall be valid 

and effective unless such modification or amendment is agreed to in writing 

by the Parties and duly executed by persons especially empowered in this 

behalf by the respective Parties. All prior written or oral understandings, 

offers or other communications of every kind pertaining to this Agreement 

are abrogated and withdrawn. For the avoidance of doubt, the Parties 

hereto agree that any obligations of the Concessionaire arising from the 

Request for Proposal shall be deemed to form part of this Agreement and 

treated as such. 

43.9 Severability 

If for any reason whatever, any provision of this Agreement is or becomes 

invalid, illegal or unenforceable or is declared by any court of competent 

jurisdiction or any other instrumentality to be invalid, illegal or 

unenforceable, the validity, legality or enforceability of the remaining 

provisions shall not be affected in any manner, and the Parties will negotiate 

in good faith with a view to agreeing to one or more provisions which may 

be substituted for such invalid, unenforceable or illegal provisions, as nearly 

as is practicable to such invalid, illegal or unenforceable provision. Failure 

to agree upon any such provisions shall not be subject to the Dispute 

Resolution Procedure set forth under this Agreement or otherwise. 

43.10 No partnership 

This Agreement shall not be interpreted or construed to create an 

association, joint venture or partnership between the Parties, or to impose 

any partnership obligation or liability upon either Party, and neither Party 

shall have any right, power or authority to enter into any Agreement or 
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undertaking for, or act on behalf of, or to act as or be an agent or 

representative of, or to otherwise bind, the other Party. 

43.11 Third parties 

This Agreement is intended solely for the benefit of the Parties, and their 

respective successors and permitted assigns, and nothing in this 

Agreement shall be construed to create any duty to, standard of care with 

reference to, or any liability to, any person not a Party to this Agreement. 

43.12 Successors and assigns 

This Agreement shall be binding upon, and inure to the benefit of the Parties 

and their respective successors and permitted assigns. 

43.13 Notices 

Any notice or other communication to be given by any Party to the other 

Party under or in connection with the matters contemplated by this 

Agreement shall be in writing and shall: 

a) in the case of the Concessionaire, be given by facsimile or e-mail and 

by letter delivered by hand to the address given and marked for attention of 

the person set out below or to such other person as the Concessionaire may 

from time to time designate by notice to the Authority; provided that notices 

or other communications to be given to an address outside Bhopal may, if 

they are subsequently confirmed by sending a copy thereof by registered 

acknowledgement due, air mail or by courier, be sent by facsimile or e-mail 

to the number as the Concessionaire may from time to time designate by 

notice to the Authority. 

Attention:  

{Designation: 

Address: 

Fax No: 

Email:} 

b) in the case of the Authority, be given by facsimile or e-mail and by letter 

delivered by hand at the address given below and be addressed to the 

Chairman of the Authority with a copy delivered to the Authority 

Representative or such other person as the Authority may from time to time 

designate by notice to the Concessionaire; provided that if the 

Concessionaire does not have an office in …… it may send such notice by 

facsimile or e-mail and by registered acknowledgement due, air mail or by 

courier.  

{Address: 

Fax No: 
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Email:}; and 

c) any notice or communication by a Party to the other Party, given in 

accordance herewith, shall be deemed to have been delivered when in the 

normal course of post it ought to have been delivered and in all other cases, 

it shall be deemed to have been delivered on the actual date and time of 

delivery; provided that in the case of facsimile or e-mail, it shall be deemed 

to have been delivered on the working day following the date of its delivery. 

43.14 Language 

All notices required to be given by one Party to the other Party and all other 

communications, Documentation and proceedings which are in any way 

relevant to this Agreement shall be in writing and in English language. 

43.15 Counterparts 

This Agreement may be executed in two counterparts, each of which, when 

executed and delivered, shall constitute an original of this Agreement. 
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IN WITNESS WHEREOF THE PARTIES HAVE EXECUTED AND 

DELIVERED THIS AGREEMENT AS OF THE DAY, MONTH AND YEAR 

FIRST ABOVE WRITTEN  

 
$To be affixed in accordance with the articles of association of the Concessionaire and the resolution passed 

by its Board of Directors. 

SIGNED, SEALED AND 

DELIVERED 

For and on behalf of 

THE AUTHORITY by: 

 

 

 

 

 

(Signature) 

(Name) 

(Designation) 

(Address) 

(Fax No.) 

((e-mail address) 

 

 

 

 

 

 

 

In the presence of: 

1.  

 

 

THE COMMON SEAL   OF 

CONCESSIONAIRE has been 

affixed pursuant to the 

resolution passed by the Board 

of Directors of the 

Concessionaire at its meeting 

held on the ……… day of 

20…… hereunto affixed in the 

presence of ………......………, 

Director, who has signed these 

presents in token thereof and 

……………………, Company 

Secretary / Authorized Officer 

who has countersigned the 

same in token thereof $: 

 

 

(Signature) 

(Name) 

(Designation) 

(Address) 

(Fax No.) 

((e-mail address) 

 

 

2.  
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Appendix: Schedules 
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SCHEDULE A – SITE OF THE PROJECT 
(See Clause 10.1) 

Indicative map of the Site (25 acres of land would be provided to the 

Concessionaire in Neemuch or Mandsaur district) with good road 

connectivity  

 

 

  



Volume 2 – Draft Concession Agreement (DCA)  

Setup of Production Unit for production of Concentrated Poppy Straw (CPS) from Opium Poppy Crop 
and extractions of Alkaloids on PPP basis 

  159 

SCHEDULE B – SCOPE OF THE PROJECT 
(See Clause 2.1) 

1 Scope of the Project: 

The Scope of the Project include planning, designing, financing, 

constructing, operating, maintaining and transfer of the Project as specified 

in Schedule B and Schedule C on the Site set forth in Schedule A, and in 

conformity with the Specifications and Standards set forth in Schedule D. 

These broad scope activities shall include the following and all other 

provisions of this Agreement, but not be limited to: 

• The Concessionaire shall set up a new plant with minimum capacity 

of 100 MT per annum of alkaloid extraction (Morphine / Codeine / 

Thebaine / Noscapine / Papaverine/ Oripavine) from concentrated 

poppy straw (CPS) produced from opium poppy crop. Also, the 

Concessionaire shall be obliged to expand the Plant capacity at its 

own cost and expense during the Concession Period on the 

directions of the Authority; 

• The Concessionaire shall create production block, enough storage 

space for all raw material and finished products as part of its design 

(for minimum storage capacity for two years requirement) for storage 

of poppy straw; 

• Create facilities for conversion of poppy straw into husk; 

• Create facilities for production of concentrated poppy straw from 

husks and further extraction of alkaloids and conversion of same in 

other forms of alkaloids (for example – conversion of morphine to 

codeine, etc.), in the ratio as instructed by Authority at the end of 

each quarter; 

• Construct the premises for setting up an Independent Testing 

Laboratory to test the quality of poppy straw at a place designated by 

the Authority; 

• Provide office space for two designated officials of the Authority at all 

times during the concession period, within the project area; 

• Ensure that the equipment used in the Project are in good condition 

and conform to the international specifications and efficiency 

standards; 

• The Concessionaire shall, from time to time, undertake upgradation 

of the Project Assets in accordance with the provisions of this 

Agreement and Good Industry Practice; 
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• The Concessionaire must utilise the minimum assured raw material 

of 6,000 MT per annum as provided by the Authority; 

• Produce a minimum quantity equivalent to 60% - 65% of the total 

alkaloid content available in the poppy straw, as certified by the 

independent testing agency; 

• Minimise variations in the quantity of Alkaloids produced during each 

month of the year; 

• Ensure safety of the raw materials, semi processed and finished 

products stocked in its warehouse and of the entire Project and 

project facilities; 

• Ensure that the raw materials, semi processed and finished products 

stocked in its warehouse are not misused, diverted, pilfered, etc.; 

• The Concessionaire needs to abide by all building bye laws and 

environmental laws while creating the design; 

• Ensure that the alkaloids extracts meet the international quality 

norms/standards/certification as followed in United States of 

America, United Kingdom, Europe, Australia, etc.; 

• Ensure compliance to internationally established and accepted good 

manufacturing practices through approvals from United States Food 

and Drug Administration (USFDA) / United Kingdom’s Medicines and 

Healthcare products Regulatory Agency (UK MHRA) / European 

Directorate for the Quality of Medicines & HealthCare (EDQM) / 

Australian Therapeutic Goods Administration (TGA) / Brazilian 

Health Regulatory Agency (ANVISA), etc.; and 

• Ensure that the premises are used only for lawful and permitted 

activities. 
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SCHEDULE C – PROJECT FACILITIES 
(See Clause 2.1) 

[to be defined based on the Concessionaire’s Project Implementation Plan 

subject to compliance of the Terms and Conditions as mentioned in the 

Concession Agreement and guidance from the Authority and/ or 

Independent Engineer] 

The Concessionaire shall construct or install, the Project including all the 

amenities and facilities alongwith required and support infrastructure for 

Project, for the optimal functioning thereof. 
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SCHEDULE D – SPECIFICATIONS AND 

STANDARDS 
(See Clause 2.1) 
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SCHEDULE E – APPLICABLE PERMITS 
(See Clause 4.1.3) 

The Concessionaire shall obtain, as required under the Applicable Laws, 

the following Applicable Permits on or before the Appointed Date, save and 

except to the extent of a waiver granted by the Authority in accordance with 

Clause 4.1.3 of the Agreement. An indicative list of approvals is detailed 

below, however the Concessionaire needs to ensure all other approvals not 

mentioned in the list but applicable under the law are also procured: 

Sr. No. Indicative list of approvals required 

1 Excise Registration  

2 Conversion of Land for Factory use 

3 Pollution Consent to establish 

4 Consent to Operate 

5 Professional Tax Registration 

6 GST Registration 

7 Water Connectivity 

8 Environmental Clearance 

9 Permission for connection of Power 

10 Building Plan Approval from Panchayat 

11 Final NOC from Fire Department 

12 Registration of unit with the District Industries Centre 

13 Site and building plan approval 

14 Registration of manufacturing capacity 

15 Certificate of registration for employment of contract labour 

16 License to work a factory 

17 Boiler inspection and certification 

18 Petroleum & Explosive Safety License 

19 Approvals from USFDA / UK MHRA / EDQM / Australian TGA 
/ Brazilian ANVISA, etc. for good manufacturing practices 

 

Nothing in this Concession Agreement shall relieve the Concessionaire from 

also securing relevant approval(s), permit(s), licenses and clearances of 

any and all Governmental Authorities or entities having jurisdiction over the 

development activities and the use of Project Site.  
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SCHEDULE F – PERFORMANCE SECURITY 
(See Clause 9.1) 

The …………………, 
……………………….. 
……………………….. 
 

WHEREAS: 

(A) ……………….. (the “Concessionaire”) and the ………………, …………….. (the 
“Authority”) have entered into a Concession Agreement dated …………….. (the 
“Agreement”) whereby the Authority has agreed to the Concessionaire 
undertaking the development of the Project on design, build, finance, operate 
and transfer (the “DBFOT”) basis, subject to and in accordance with the 
provisions of the Agreement. 

(B) The Agreement requires the Concessionaire to furnish a Performance Security 
to the Authority in a sum of Rs. ………… cr. (Rupees …………………… crore) 
(the “Guarantee Amount”) as security for due and faithful performance of its 
obligations, under and in accordance with the Agreement, during the Concession 
Period (as defined in the Agreement). 

(C) We, ………………….. through our Branch at …………………. (the “Bank”) have 
agreed to furnish this Bank Guarantee by way of Performance Security. 

NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, 

guarantees and affirms as follows: 

1. The Bank hereby unconditionally and irrevocably guarantees and undertakes to 
pay to the Authority upon occurrence of any failure or default in due and faithful 
performance of all or any of the Concessionaire’s obligations, under and in 
accordance with the provisions of the Agreement, on its mere first written 
demand, and without any demur, reservation, recourse, contest or protest, and 
without any reference to the Concessionaire, such sum or sums up to an 
aggregate sum of the Guarantee Amount as the Authority shall claim, without the 
Authority being required to prove or to show grounds or reasons for its demand 
and/or for the sum specified therein. 

2. A letter from the Authority, under the hand of an Officer not below the rank of 
……………. in the Authority, that the Concessionaire has committed default in 
the due and faithful performance of all or any of its obligations under and in 
accordance with the Agreement shall be conclusive, final and binding on the 
Bank. The Bank further agrees that the Authority shall be the sole judge as to 
whether the Concessionaire is in default in due and faithful performance of its 
obligations during the Concession Period under the Agreement and its decision 
that the Concessionaire is in default shall be final, and binding on the Bank, 
notwithstanding any differences between the Authority and the Concessionaire, 
or any Dispute between them pending before any court, tribunal, arbitrators or 
any other authority or body, or by the discharge of the Concessionaire for any 
reason whatsoever. 
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3. In order to give effect to this Guarantee, the Authority shall be entitled to act as if 
the Bank were the principal debtor and any change in the constitution of the 
Concessionaire and/or the Bank, whether by their absorption with any other body 
or corporation or otherwise, shall not in any way or manner affect the liability or 
obligation of the Bank under this Guarantee. 

4. It shall not be necessary, and the Bank hereby waives any necessity, for the 
Authority to proceed against the Concessionaire before presenting to the Bank 
its demand under this Guarantee. 

5. The Authority shall have the liberty, without affecting in any manner the liability 
of the Bank under this Guarantee, to vary at any time, the terms and conditions 
of the Agreement or to extend the time or period for the compliance with, 
fulfilment and/ or performance of all or any of the obligations of the 
Concessionaire contained in the Agreement or to postpone for any time, and from 
time to time, any of the rights and powers exercisable by the Authority against 
the Concessionaire, and either to enforce or forbear from enforcing any of the 
terms and conditions contained in the Agreement and/or the securities available 
to the Authority, and the Bank shall not be released from its liability and obligation 
under these presents by any exercise by the Authority of the liberty with reference 
to the matters aforesaid or by reason of time being given to the Concessionaire 
or any other forbearance, indulgence, act or omission on the part of the Authority 
or of any other matter or thing whatsoever which under any law relating to 
sureties and guarantors would but for this provision have the effect of releasing 
the Bank from its liability and obligation under this Guarantee and the Bank 
hereby waives all of its rights under any such law. 

6. This Guarantee is in addition to and not in substitution of any other guarantee or 
security now or which may hereafter be held by the Authority in respect of or 
relating to the Agreement or for the fulfilment, compliance and/or performance of 
all or any of the obligations of the Concessionaire under the Agreement. 

7. Notwithstanding anything contained hereinbefore, the liability of the Bank under 
this Guarantee is restricted to the Guarantee Amount and this Guarantee will 
remain in force for ….. days during the Concession Period and unless a demand 
or claim in writing is made by the Authority on the Bank under this Guarantee, no 
later than 6 (six) months from the date of expiry of this Guarantee, all rights of 
the Authority under this Guarantee shall be forfeited and the Bank shall be 
relieved from its liabilities hereunder. 

8. The Bank undertakes not to revoke this Guarantee during its currency, except 
with the previous express consent of the Authority in writing, and declares and 
warrants that it has the power to issue this Guarantee and the undersigned has 
full powers to do so on behalf of the Bank. 

9. Any notice by way of request, demand or otherwise hereunder may be sent by 
post addressed to the Bank at its above referred Branch, which shall be deemed 
to have been duly authorized to receive such notice and to effect payment thereof 
forthwith, and if sent by post it shall be deemed to have been given at the time 
when it ought to have been delivered in due course of post and in proving such 
notice, when given by post, it shall be sufficient to prove that the envelope 
containing the notice was posted and a certificate signed by an officer of the 
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Authority that the envelope was so posted shall be conclusive. 

10. This Guarantee shall come into force with immediate effect and shall remain in 
force and effect for a period of …. Days as mentioned in the Concession 
Agreement or until it is released earlier by the Authority pursuant to the provisions 
of the Agreement. 

 

Signed and sealed this ………. day of ……….., 20……… at ……….. 

 

 

SIGNED, SEALED AND DELIVERED 

  For and on behalf of  

       the BANK by: 

 

(Signature) 

(Name) 

(Designation) 

(Code Number) 

(Address) 

 

NOTES: 

i. The bank guarantee should contain the name, designation and code 
number of the officer(s) signing the guarantee. 

ii. The address, telephone number and other details of the Head Office of 
the Bank as well as of issuing Branch should be mentioned on the 
covering letter of issuing Branch.  
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SCHEDULE G – PROCESSING FEE 
( Price quoted by successful bidder form part ) 
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SCHEDULE H -PROJECT COMPLETION SCHEDULE 
(See Clause 14.1) 

Project Completion Schedule 

During Construction Period, the Concessionaire shall comply with the requirements 

set forth in this Schedule-I for each of the Project Milestones and the Scheduled 

Project Completion Date. Within 15 (fifteen) days of the date of each Project Milestone, 

the Concessionaire shall notify the Authority of such compliance along with necessary 

particulars thereof. 

Project Milestone-I 

 Project Milestone-I shall occur on the date falling on the …… (…..) day from the 

Appointed Date (the “Project Milestone-I”). 

 Prior to the occurrence of Project Milestone-I, the Concessionaire shall have 

completed all the excavation works and expended not less than 10% (ten per 

cent) of the total capital cost set forth in the Agreement 

Project Milestone-II 

         Project Milestone-II shall occur on the date falling on the ……… (…………) day 

from the Appointed Date (the “Project Milestone-II”). 

 Prior to the occurrence of Project Milestone-II, the Concessionaire shall have 

completed all the foundation works, built at least 15% of the building structure 

(built up area) and expended not less than 25% (twenty-five per cent) of the total 

capital cost set forth in the Agreement 

Project Milestone-III 

Project Milestone-III shall occur on the date falling on the ………. (…………) day 

from the Appointed Date (the “Project Milestone-III”). 

 Prior to the occurrence of Project Milestone-III, the Concessionaire shall have 

built at least 30% of the building structure (built up area) and expended not less 

than 40% (forty-five per cent) of the total capital cost set forth in the Agreement 

Project Milestone-IV 

Project Milestone-IV shall occur on the date falling on the ……… (…………….) 

day from the Appointed Date (the “Project Milestone-IV”). 

 Prior to the occurrence of Project Milestone-IV, the Concessionaire shall have 

built at least 45% of the building structure (built up area) and have initiated the 

process of procurement of machineries and expended not less than 55% (Fifty-

five per cent) of the total capital cost set forth in the Agreement 
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Project Milestone-V 

Project Milestone-V shall occur on the date falling on the ….. (………) day from 

the Appointed Date (the “Project Milestone-V”). 

 Prior to the occurrence of Project Milestone-V, the Concessionaire shall have 

built at least 70% of the building structure (built up area) and expended not less 

than 75% (seventy-five per cent) of the total capital cost set forth in the 

Agreement 

Project Milestone-VI 

Project Milestone-VI shall occur on the date falling on the …… (……….) day from 

the Appointed Date (the “Project Milestone-VI”). 

 Prior to the occurrence of Project Milestone-VI, the Concessionaire shall have 

built at least 100% of the building structure (built up area) and have installed all 

machineries and expended not less than 100% (hundred per cent) of the total 

capital cost set forth in the Agreement 

Scheduled Project Completion Date 

The Scheduled Project Completion Date shall occur on the 1095th (one thousand and 

ninety five) day from the Appointed Date. 

On or before the Scheduled Project Completion Date, the Concessionaire shall have 

completed the project construction and installed necessary machinery as 

proposed in Schedule-I in accordance with this Agreement. 
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SCHEDULE I – DETAILED PROJECT REPORT 
(See Clause 14.3) 

1. Detailed Project Report 

In compliance of the obligations set forth in Clause 14.3 of this Agreement, 

the Concessionaire shall furnish to the Authority and Independent Engineer, 

free of cost, Detailed Project Report constituted of Site Plan, Cost details, 

plant capacity, equipment details, drawings. 

The Authority would not provide any comments/ suggestions/ approval to 

the Detailed Project Report. The Concessionaire would be responsible for 

ensuring that all design and specifications are as per Applicable Laws.  

2. Additional Drawings/Report 

If the Independent Engineer determines that for discharging its duties and 

functions under this Agreement, it requires any drawings or reports other 

than those listed in Annex-I, it may by notice require the Concessionaire to 

prepare and furnish such drawings forthwith. Upon receiving a requisition to 

this effect, the Concessionaire shall promptly prepare and furnish such 

drawings or reports to the Independent Engineer. 
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SCHEDULE J– TESTS 
(See Clause 15.2, 20.3, 16) 

1 Schedule for Tests 

1.1 The Concessionaire shall, no later than 30 (thirty) days prior to the likely 

completion of the Project, notify the Independent Engineer and the Authority 

of its intent to subject the Project to Tests, and no later than 7 (seven) days 

prior to the actual date of Tests, furnish to the Independent Engineer and the 

Authority detailed inventory and particulars of all works and equipment 

forming part of the Project. 

1.2 The Concessionaire shall notify the Independent Engineer of its readiness to 

subject the Project to Tests at any time after 7 (seven) days from the date of 

such notice, and upon receipt of such notice, the Independent Engineer shall, 

in consultation with the Concessionaire, determine the date and time for each 

Test and notify the same to the Authority who may designate its 

representative to witness the Tests. The Independent Engineer shall 

thereupon conduct the Tests itself or cause any of the Tests to be conducted 

in accordance with Article 16 and this Schedule-J. 

2 Tests 

[Note: The Authority, in consultation with the Independent Engineer shall 

hereunder describe all the Tests that are required to be performed] 

3 Agency for conducting Tests 

All Tests set forth in this Schedule-J shall be conducted by the Independent 

Engineer or such other agency or person as it may specify in consultation 

with the Authority. 

4 Completion/Provisional Certificate 

Upon successful completion of Tests, the Independent Engineer shall issue 

the Completion Certificate or the Provisional Certificate, as the case may 

be, in accordance with the provisions of Article 16. 

5 Tests during construction 

Without prejudice to the provisions of this Schedule-J, Tests during 

construction shall be conducted in accordance with the provisions of Clause 

15.2 & 20.3. 
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SCHEDULE K – COMPLETION CERTIFICATE 
(See Clause 16.1) 

1. I/We, ………………… (Name of the Independent Engineer), acting as 

Independent Engineer, under and in accordance with the Concession 

Agreement dated ………… (the “Agreement”), for the Project (the “Project”) 

on design, build, finance, operate and transfer (the “DBFOT”) basis, through 

……………… (Name of Concessionaire), hereby certify that the Tests specified 

in Article 16 and Schedule-J of the Agreement have been successfully 

undertaken to determine compliance of the Project with the provisions of the 

Agreement, and I/We am/are satisfied that the Project can be safely and reliably 

placed in commercial service of the Users thereof. 

 

2. It is certified that, in terms of the aforesaid Agreement, all works forming part of 

the Project have been completed, and the Project is hereby declared fit for entry 

into commercial operation on this the ……… day of ……… 20….. 

SIGNED, SEALED AND DELIVERED 

          For and on behalf of  

      the INDEPENDENT ENGINEER by: 

 

(Signature) 

(Name) 

(Designation) 

(Address) 
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PROVISIONAL CERTIFICATE 

1 I/We, …………………… (Name of the Independent Engineer), acting as 

Independent Engineer, under and in accordance with the Concession 

Agreement dated ……………. (the “Agreement”), for the Project (the 

“Project”) on design, build, finance, operate and transfer (the “DBFOT”) 

basis through …………………… (Name of Concessionaire), hereby certify 

that the Tests specified in Article 16 and Schedule-J of the Agreement have 

been undertaken for the Project Component …………….. to determine 

compliance thereof with the provisions of the Agreement. 

2 Construction Works forming part of the Project Components …… of the 

Project that were found to be incomplete and/or deficient have been 

specified and appended hereto, and the Concessionaire has agreed and 

accepted that it shall complete and/or rectify all such works in the time and 

manner set forth in the Agreement. (Some of the incomplete works have 

been delayed as a result of reasons attributable to the Authority or due to 

Force Majeure and the Provisional Certificate cannot be withheld on this 

account. Though the remaining incomplete works have been delayed as a 

result of reasons attributable to the Concessionaire) I/We am/are satisfied 

that having regard to the nature and extent of such incomplete works, it 

would not be prudent to withhold commercial operation of the Project 

Component …… of the Project, pending completion thereof. 

3 In view of the foregoing, I/We am/are satisfied that the Project Components 

…… of the Project can be safely and reliably placed in commercial service 

thereof, and in terms of the Agreement, the Project Component …… of the 

Project is hereby provisionally declared fit for entry into commercial 

operation on this the ………… day of ……….. 20…... 

ACCEPTED, SIGNED, SEALED                                                 
SIGNED, SEALED AND 
AND DELIVERED                                                                           
DELIVERED 
For and on behalf of                                                                           For 
and on behalf of 
CONCESSIONAIRE by:                                                              

INDEPENDENT ENGINEER by: 

 
 
 
(Signature)                                                                            
(Signature) 
(Name and Designation)                                                              
(Name and Designation) 
(Address)                                                                            (Address)  



Volume 2 – Draft Concession Agreement (DCA)  

Setup of Production Unit for production of Concentrated Poppy Straw (CPS) from Opium Poppy Crop 
and extractions of Alkaloids on PPP basis 

  174 

SCHEDULE L – MAINTENANCE REQUIREMENTS 
(See Clause 18.2) 
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SCHEDULE M - SAFETY REQUIREMENTS 
(See Clause 19.1.1) 

1 Guiding principles 

1.1 Safety Requirement aim at reduction in injuries, loss of life and damage to 

property resulting from accidents on or about the Project, irrespective of the 

person(s) at fault. 

1.2 Safety Requirements apply to all phases of operation, management and 

development with emphasis on identification of factors associated with 

accidents, consideration of the same, and implementation of appropriate 

remedial measures. 

1.3 Safety Requirement include measures associated with safe movement, 

safety management, safely equipment, fire safety, enforcement and 

Emergency response. 

2 Obligations of the Concessionaire 

2.1 The Concessionaire shall abide by the following in so far as they related to 

safety of the Users: 

d) Applicable Laws and Applicable Permits; 

e) Manual for Safety, issued by the Authority; 

f) Provision of this Agreement; 

g) Good Industry Practice 

3 Appointment of Safety Consultant 

3.1 For carrying out safety audit of the Project, Authority shall appoint from time 

to time, one or more qualified firms or organization as its consultant (the 

“Safety Consultant”). 

3.2 Once in every Accounting Year, a safety audit shall be carried out by the 

Safety Consultant. It shall review, compile and analyze the annual report and 

accident data of the preceding year, and undertake an inspection of the 

Project. The Safety Consultant shall complete the audit within a period of 

1(one) month and submit a Safety Report (the “Safety Report”) 

recommending specific improvements, if any, required to be made in the 

Project. The Safety Report shall be submitted to Authority, in 5 (five) copies. 

One copy each of the Safety Report shall be forwarded by the Authority to 

the Concessionaire and the Independent Engineer forthwith. 

4 Safety measures during Concession Period 
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4.1 The Concessionaire shall develop, implement and administer a surveillance 

and safety Programme for the Project. 

4.2 The Concessionaire shall keep a copy of every first information report (the 

“FIR”) recorded by Police with respect to any accident occurring in the 

Project. In addition, the Concessionaire shall also collect data for all cases of 

accidents not recorded by the Police. The information so collected shall be 

summarized in the form prescribed by the Authority for this purpose. The 

Concessionaire shall also record the exact location of each accident on the 

Layout plans and aforesaid data shall be submitted to Authority at the 

conclusion of every quarter. 

4.3  The Concessionaire shall submit to the Authority before 31st (thirty first) May 

of each year, an annual report (in ten copies) containing, without limitation, a 

detailed listing and analysis of all accidents of the preceding Accounting Year 

and the measures taken by the Concessionaire pursuant to the provisions of 

Paragraph 4.1 of this Schedule for averting or minimizing such accidents in 

future.  

4.4 Once in every Accounting Year, a safety audit shall be carried out by the 

Safety Consultant to be appointed by the Authority. It shall review and 

analyze annual report and accident data of the preceding year, and undertake 

an inspection of the Terminal. The Safety Consultant shall complete the 

safety audit within a period of 1 (one) month and submit a Safety Report 

recommending specific improvements, if any, required to be made in the 

Project. Such recommendations shall be processed, mutatis mutandis, and 

acted upon in the manner set forth in Paragraphs 4.2, 4.3 and 4.4 of this 

Schedule—M 

5 Costs and expenses 

Costs and expenses incurred in connection with the Safety Requirements 

set forth herein, including the provisions of Paragraph 2 of this Schedule, 

shall be met in accordance with Article 19. 
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SCHEDULE N – SELECTION OF INDEPENDENT 

ENGINEER 
(See Clause 21.1) 

1 Selection of Independent Engineer 

1.1 The Authority shall follow the selection process specified in the Model RFP 

Document for Selection of Technical Consultants as published by the Ministry 

of Finance/Planning Commission or any substitute thereof for selection of an 

experienced firm to discharge the functions and duties of an Independent 

Engineer. 

1.2 In the event of Termination of an Independent Engineer appointed in 

accordance with the provisions of paragraph 1.1, the Authority shall appoint 

another firm of Technical Consultants forthwith or may engage a 

Government-owned entity in accordance with the provisions of paragraph 5 

of this Schedule-N. 

1.3 The Concessionaire may, in its discretion, nominate a representative to 

participate in the process of selection to be undertaken by the Authority under 

this Schedule-N. 

2 Terms of Reference  

2.1 The Terms of Reference for the Independent Engineer shall substantially 

conform with Schedule-O. 

3 Fee and expenses 

3.1 In determining the nature and quantum of duties and services to be 

performed by the Independent Engineer during the Development Period and 

Construction Period, the Authority shall endeavor that payments to the 

Independent Engineer on account of fee and expenses do not exceed 2% 

(two per cent) of the Total Project Cost. Payments not exceeding such 2% 

(two per cent) shall be borne equally by the Authority and the Concessionaire 

in accordance with the provisions of this Agreement. 

4 Appointment of Government entity as Independent Engineer 

Notwithstanding anything to the contrary contained in this Schedule, the 

Authority may in its discretion appoint a Government-owned entity as the 

Independent Engineer; provided that such entity shall be a body corporate 

having as one of its primary function the provision of consulting, advisory 

and supervisory services for engineering projects; provided further that a 

Government-owned entity which is owned or controlled by the Authority 

shall not be eligible for appointment as Independent Engineer. 
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SCHEDULE O – TERMS OF REFERENCE FOR 

INDEPENDENT ENGINEER 
(See Clause 21.2.1) 

1 Scope 

1.1 These Terms of Reference for the Independent Engineer (the “TOR”) are 

being specified pursuant to the Concession Agreement dated …………… 

(the “Agreement”), which has been entered into between the Authority and 

………………… (the “Concessionaire”) for the Project on design, build, 

finance, operate and transfer (the “DBFOT”) basis, and a copy of which is 

annexed hereto and marked as Annex-A to form part of this TOR. 

1.2 This TOR shall apply to construction of the Project. 

2 Definitions and interpretation 

2.1 The words and expressions beginning with or in capital letters used in this 

TOR and not defined herein but defined in the Agreement shall have, unless 

repugnant to the context, the meaning respectively assigned to them in the 

Agreement. 

2.2 References to Articles, Clauses and Schedules in this TOR shall, except 

where the context otherwise requires, be deemed to be references to the 

Articles, Clauses and Schedules of the Agreement, and references to 

Paragraphs shall be deemed to be references to Paragraphs of this TOR. 

2.3 The rules of interpretation stated in Clauses 1.2, 1.3 and 1.4 of the Agreement 

shall apply, mutatis mutandis, to this TOR. 

3 Role and functions of the Independent Engineer 

3.1 The role and functions of the Independent Engineer shall include the 

following: 

(i) review of the Drawings and Documents as set forth in Paragraph 4; 

(ii) review, inspection and monitoring of Construction Works as set forth 

in Paragraph 5; 

(iii) conducting Tests on completion of construction and issuing 

Completion/Provisional Certificate as set forth in Paragraph 5; 

(iv) determining, as required under the Agreement, the costs of any works 

or services and/or their reasonableness; 

(v) determining, as required under the Agreement, the period or any 
extension thereof, for performing any duty or obligation; 

(vi) assisting the Parties in resolution of Disputes as set forth in Paragraph 

7; and 
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(ix)       undertaking   all   other   duties   and   functions   in   accordance   

with   the Agreement. 

3.2 The Independent Engineer shall discharge its duties in a fair, impartial and 

efficient manner, consistent with the highest standards of professional 

integrity and Good Industry Practice. 

4 Development Period 

4.1 During the Development Period, the Independent Engineer shall undertake a 

detailed review of the Drawings and Detailed Project Report to be furnished 

by the Concessionaire along with supporting data, including the geo-technical 

and hydrological investigations, characteristics of materials from borrow 

areas and quarry sites and topographical surveys. The Independent Engineer 

shall complete such review and send its comments/observations to the 

Authority and the Concessionaire within 15 (fifteen) days of receipt of such 

Drawings. In particular, such comments shall specify the conformity or 

otherwise of such Drawings and Detailed Project Report with the Scope of 

the Project and Specifications and Standards. 

4.2 The Independent Engineer shall review any modified Drawings or supporting 

Documents sent to it by the Concessionaire and furnish its comments within 

7 (seven) days of receiving such Drawings or Documents. 

4.3 The Independent Engineer shall review the Drawings sent to it by the Safety 

Consultant in accordance with Schedule-M and furnish its comments thereon 

to the Authority and the Concessionaire within 7 (seven) days of receiving 

such Drawings. The Independent Engineer shall also review the Safety 

Report and furnish its comments thereon to the Authority within 15 (fifteen) 

days of receiving such report. 

4.4 The Independent Engineer shall review the detailed design, construction 

methodology, quality assurance procedures and the procurement, 

engineering and construction time schedule sent to it by the Concessionaire 

and furnish its comments within 15 (fifteen) days of receipt thereof. 

4.5 Upon reference by the Authority, the Independent Engineer shall review and 

comment on the EPC Contract or any other contract for construction, 

operation and maintenance of the Project, and furnish its comments within 7 

(seven) days from receipt of such reference from the Authority. 

5 Construction Period 

5.1 In respect of the Drawings, Detailed Project Report, Documents and Safety 

Report received by the Independent Engineer for its review and comments 

during the Construction Period, the provisions of Paragraph 4 shall apply, 

mutatis mutandis. 
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5.2 The Independent Engineer shall review the monthly progress report furnished 

by the Concessionaire and send its comments thereon to the Authority and 

the Concessionaire within 7 (seven) days of receipt of such report. 

5.3 The Independent Engineer shall inspect the Construction Works and the 

Project once every month, preferably after receipt of the monthly progress 

report from the Concessionaire, but before the 20th (twentieth) day of each 

month in any case, and make out a report of such inspection (the “Inspection 

Report”) setting forth an overview of the status, progress, quality and safety 

of construction, including the work methodology adopted, the materials used 

and their sources, and conformity of Construction Works with the Scope of 

the Project and the Specifications and Standards. In a separate section of the 

Inspection Report, the Independent Engineer shall describe in reasonable 

detail the lapses, defects or deficiencies observed by it in the construction of 

the Project. The Independent Engineer shall send a copy of its Inspection 

Report to the Authority and the Concessionaire within 7 (seven) days of the 

inspection. 

5.4 The Independent Engineer may inspect the Project Site more than once in a 

month if any lapses, defects or deficiencies require such inspections. 

5.5 For determining that the Construction Works conform to Specifications and 

Standards, the Independent Engineer shall require the Concessionaire to 

carry out, or cause to be carried out, Tests on a sample basis, to be specified 

by the Independent Engineer in accordance with Good Industry Practice for 

quality assurance. The Independent Engineer shall issue necessary 

directions to the Concessionaire for ensuring that the Tests are conducted in 

a fair and efficient manner, and shall monitor and review the results thereof. 

5.6 The sample size of the Tests, to be specified by the Independent Engineer 

under Paragraph 5.5, shall comprise 10% (ten per cent) of the quantity or 

number of Tests prescribed for each category or type of Tests in the Quality 

Control Manuals; provided that the Independent Engineer may, for reasons 

to be recorded in writing, increase the aforesaid sample size by up to 10% 

(ten per cent) for certain categories or types of Tests. 

5.7 The timing of Tests referred to in Paragraph 5.5, and the criteria for 

acceptance/ rejection of their results shall be determined by the Independent 

Engineer in accordance with the Quality Control Manuals. The Tests shall be 

undertaken on a random sample basis and shall be in addition to, and 

independent of, the Tests that may be carried out by the Concessionaire for 

its own quality assurance in accordance with Good Industry Practice. 

5.8 In the event that the Concessionaire carries out any remedial works for 

removal or rectification of any defects or deficiencies, the Independent 

Engineer shall require the Concessionaire to carry out, or cause to be carried 
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out, Tests to determine that such remedial works have brought the 

Construction Works into conformity with the Specifications and Standards, 

and the provisions of this Paragraph 5 shall apply to such Tests. 

5.9 In the event that the Concessionaire fails to achieve any of the Project 

Milestones, the Independent Engineer shall undertake a review of the 

progress of construction and identify potential delays, if any. If the 

Independent Engineer shall determine that completion of the Project is not 

feasible within the time specified in the Agreement, it shall require the 

Concessionaire to indicate within 15 (fifteen) days the steps proposed to be 

taken to expedite progress, and the period within which Scheduled Project 

Completion Date shall be achieved. Upon receipt of a report from the 

Concessionaire, the Independent Engineer shall review the same and send 

its comments to the Authority and the Concessionaire forthwith. 

5.10 If at any time during the Construction Period, the Independent Engineer 

determines that the Concessionaire has not made adequate arrangements 

for the safety of workers and Users in the zone of construction or that any 

work is being carried out in a manner that threatens the safety of the workers 

and the Users, it shall make a recommendation to the Authority forthwith, 

identifying the whole or part of the Construction Works that should be 

suspended for ensuring safety in respect thereof. 

5.11 In the event that the Concessionaire carries out any remedial measures to 

secure the safety of suspended works and Users, it may, by notice in writing, 

require the Independent Engineer to inspect such works, and within 3 (three) 

days of receiving such notice, the Independent Engineer shall inspect the 

suspended works and make a report to the Authority forthwith, 

recommending whether or not such Suspension may be revoked by the 

Authority. 

5.12 If Suspension of Construction Works is for reasons not attributable to the 

Concessionaire, the Independent Engineer shall determine the extension of 

dates set forth in the Project Completion Schedule, to which the 

Concessionaire is reasonably entitled, and shall notify the Authority and the 

Concessionaire of the same. 

5.13 The Independent Engineer shall carry out, or cause to be carried out, all the 

Tests specified in Schedule-J and issue a Completion Certificate or 

Provisional Certificate, as the case may be. For carrying out its functions 

under this Paragraph 5.13 and all matters incidental thereto, the Independent 

Engineer shall act under and in accordance with the provisions of Article 16 

and Schedule-J. 

5.14 Upon reference from the Authority, the Independent Engineer shall make a 

fair and reasonable assessment of the costs of providing information, works 
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and services as set forth in Article 17 and certify the reasonableness of such 

costs for payment by the Authority to the Concessionaire. 

5.15 The Independent Engineer shall aid and advise the Concessionaire in 

preparing the Maintenance Manual. 

6 Determination of costs and time 

6.1 The Independent Engineer shall determine the costs, and/or their 

reasonableness, that are required to be determined by it under the 

Agreement. 

6.2 The Independent Engineer shall determine the period, or any extension 

thereof, that is required to be determined by it under the Agreement. 

7 Assistance in Dispute resolution 

7.1 When called upon by either Party in the event of any Dispute, the 

Independent Engineer shall mediate and assist the Parties in arriving at an 

amicable settlement. 

7.2 In the event of any disagreement between the Parties regarding the meaning, 

scope and nature of Good Industry Practice, as set forth in any provision of 

the Agreement, the Independent Engineer shall specify such meaning, scope 

and nature by issuing a reasoned written statement relying on Good Industry 

Practice and authentic literature. 

8 Other duties and functions 

The Independent Engineer shall perform all other duties and functions 

specified in the Agreement. 

9 Miscellaneous 

9.1 The Independent Engineer shall notify its Programme of inspection to the 

Authority and to the Concessionaire, who may, in their discretion, depute their 

respective representatives to be present during the inspection. 

9.2 A copy of all communications, comments, instructions, Drawings or 

Documents sent by the Independent Engineer to the Concessionaire 

pursuant to this TOR, and a copy of all the test results with comments of the 

Independent Engineer thereon shall be furnished by the Independent 

Engineer to the Authority forthwith. 

9.3 The Independent Engineer shall obtain, and the Concessionaire shall furnish 

in 2 (two) copies thereof, all communications and reports required to be 

submitted, under this Agreement, by the Concessionaire to the Independent 

Engineer, whereupon the Independent Engineer shall send 1 (one) of the 

copies to the Authority along with its comments thereon. 
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9.4 The Independent Engineer shall retain at least one copy each of all Drawings, 

Detailed Project Report and Documents received by it, including ‘as-built’ 

Drawings, and keep them in its safe custody. 

9.5 Upon completion of its assignment hereunder, the Independent Engineer 

shall duly classify and list all Drawings, Detailed Project Report, Documents, 

results of Tests and other relevant records, and hand them over to the 

Authority or such other person as the Authority may specify, and obtain 

written receipt thereof. 2 (two) copies of the said documents shall also be 

furnished in editable digital format or in such other medium as may be 

acceptable to the Authority. 

Wherever no period has been specified for delivery of services by the 

Independent Engineer, the Independent Engineer shall act with the efficiency 

and urgency necessary for discharging its functions in accordance with Good 

Industry Practice. 
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SCHEDULE – P: SELECTION OF INDEPENDENT 

TESTING AGENCY 

 
1 Selection of independent testing agency (ITA) 

1.1 The Authority shall follow an open competitive bidding process, as mutually 

agreeable to both the parties, for selection of an experienced firm to set up 

and discharge the functions and duties of an Independent Testing Laboratory. 

1.2 In the event of Termination of an independent testing agency, appointed in 

accordance with the provisions of paragraph 1.1, the Authority shall appoint 

another entity as independent testing agency. 

1.3 The Concessionaire shall make provision in the plant, a physical space, for 

setting up of independent testing laboratory.  

1.4 The ITA shall be an accredited agency  

2 Fee and expenses 

2.1 The cost of sample testing shall be borne by the party requested for sample 

testing.  

2.2 Concessionaire shall pay/ bear the expense towards water and electricity of 

the laboratory   

3 Appointment of Government entity as independent testing agency 

3.1 Notwithstanding anything to the contrary contained in this Schedule, the 

Authority may in its discretion appoint a Government-owned entity as the 

independent testing agency; provided that such entity shall be a body 

corporate having as one of its primary function the provision of testing alkaloid 

contents from poppy straw; provided further that a Government-owned entity 

which is owned or controlled by the Authority shall not be eligible for 

appointment as independent testing agency. 
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SCHEDULE P- 1:  TERMS OF REFERENCE FOR 

INDEPENDENT TESTING AGENCY  
1 Scope 

1.1 These Terms of Reference for the Independent Testing Agency (the “TOR”) 

are being specified pursuant to the Concession Agreement dated …………… 

(the “Agreement”), which has been entered into between the Authority and 

………………… (the “Concessionaire”) for the Project on design, build, 

finance, operate and transfer (the “DBFOT”) basis, and a copy of which is 

annexed hereto and marked as Annex-A to form part of this TOR. 

1.2 This TOR shall apply to operation of the Project. 

2 Definitions and interpretation 

2.1 The words and expressions beginning with or in capital letters used in this 

TOR and not defined herein but defined in the Agreement shall have, unless 

repugnant to the context, the meaning respectively assigned to them in the 

Agreement. 

2.2 References to Articles, Clauses and Schedules in this TOR shall, except 

where the context otherwise requires, be deemed to be references to the 

Articles, Clauses and Schedules of the Agreement, and references to 

Paragraphs shall be deemed to be references to Paragraphs of this TOR. 

2.3 The rules of interpretation stated in Clauses 1.2, 1.3 and 1.4 of the Agreement 

shall apply, mutatis mutandis, to this TOR. 

3 Role and functions of the Independent Testing Agency 

3.1 The role and functions of the Independent Testing Agency shall include the 

following: 

(i) set up laboratory in the space provided by the Concessionaire inside 

the Project 

(ii) bring testing machines, equipment, instruments, safety gears, 

required for running, operation and maintenance of the testing 

laboratory 

(iii) deploy qualified personnel, technician, scientist, staff in fulfillment of 

its obligations as an ITA  

(iv) develop the sample for testing from CPS Husk provided by the 

Authority, 

(v) issue certificate against each of the sample tested, 

(vi) maintain data of all the samples developed,  

(vii) develop standardized forms of reporting which can withstand legal 

scrutiny 
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(viii) ensure laboratory quality management system as per International 

standards, in accordance with the latest version of ISO / IEC 17025 

'General requirements for the competence of Testing and Calibration 

laboratories' and concerned NABL guidelines 

(ix) ensure different analytical techniques for example colour tests, 

chromatography (TLC, GLC, HPLC) and spectroscopy (IR or UV) for 

more accuracy in results 

(x) ensure operation of laboratory as per Quality manual  

(xi) the test results must show the content of alkaloids such as morphine, 

codeine, thebaine, papaverine, noscapine etc, 

(xii) ensure the sample testing as instructed by Authority 

(xiii) ensure the raw material, chips, and other requirement for smooth 

functioning of testing machines, 

(xiv) ensure the accuracy of testing results by deploying validated 

techniques and advanced techniques such as impurity profiling 

(xv) ensure the waste material generated from laboratory operations are 

disposed scientifically, 

(xvi) ensure safety precautions / protocol of running, operation and 

management of scientific laboratory  

(xvii) the ITA staff concerned with sampling and testing must be familiarize 

with I.S.I procedures on drawl of samples published by I.S.I and for 

this purpose ITA should make adequate amenities  

3.2 The ITA shall discharge its duties in a fair, impartial and efficient manner, 

consistent with the highest standards of professional integrity and Good 

Industry Practice. 

4 Determination of costs and time 

4.1 The ITA shall be paid the costs towards sample testing determined by tender 

appointing the ITA followed by the Agreement. 

4.2 The ITA shall be paid on quarterly basis upon raising the invoice to the 

respective party, 

4.3 The ITA shall function during the concession period, or any extension thereof, 

or as per the period agreed in the Agreement pursuant to the appointment of 

ITA. 

5 Other duties and functions 

5.1 The ITA shall perform all other duties and functions specified in the 

Agreement executed with the Authority pursuant to its appointment. 

5.2 The chemical examiner who performed the test shall not be the certifying 

expert  
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5.3 Ensure the process for registration, analysis, testing, and reporting of 

samples as per international norms and guidelines  

6 Miscellaneous 

6.1 Ensure the safe keeping of chemical and hazardous material in the laboratory  
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SCHEDULE Q – ESCROW AGREEMENT 
(See Clause 25.1.2) 

THIS ESCROW AGREEMENT is entered into on this the …….. day of 

………. 20…. 

AMONGST 

1 …………………… LIMITED, a company incorporated under the provisions 

of the Companies Act, 2013 and having its registered office at ………......... 

(hereinafter referred to as the “Concessionaire” which expression shall, 

unless repugnant to the context or meaning thereof, include its successors, 

permitted assigns and substitutes); 

2 …………………name and particulars of Lenders’ Representative and 

having its registered office at ……………acting for and on behalf of the 

Senior Lenders as their duly authorized agent with regard to matters arising 

out of or in relation to this Agreement (herein after referred to as the 

“Lenders’ Representative” which expression shall, unless repugnant to 

the context or meaning thereof, include its successors and substitutes); 

3 ………………….name and particulars of the Escrow Bank and having its 

registered office at ……………………(hereinafter referred to as the 

“Escrow Bank” which expression shall, unless repugnant to the context or 

meaning thereof, include its successors and substitutes); and 

4 The ………………………………….. represented by ………………… and 

having its principal offices at ……………………………. (hereinafter referred 

to as the “Authority” which expression shall, unless repugnant to the 

context or meaning thereof, include its administrators, successors and 

assigns). 

 WHEREAS: 

(A) The Authority has entered into a Concession Agreement dated 

……………….. with the Concessionaire (the “Concession Agreement”) 

for Development, Operation and Maintenance of 

…………………………..  on PPP (the “DBFOT”) basis, and a copy of which 

is annexed hereto and marked as Annex-A to form part of this Agreement 

(B) Senior Lenders have agreed to finance the Project in accordance with the 

terms and conditions set forth in the Financing Agreements. 

(C) The Concession Agreement requires the Concessionaire to establish an 

Escrow Account, inter alia, on the terms and conditions stated therein. 

NOW, THEREFORE, in consideration of the foregoing and the respective 

covenants and agreements set forth in this Agreement, the receipt and 



Volume 2 – Draft Concession Agreement (DCA)  

Setup of Production Unit for production of Concentrated Poppy Straw (CPS) from Opium Poppy Crop 
and extractions of Alkaloids on PPP basis 

  189 

sufficiency of which is hereby acknowledged, and intending to be legally 

bound hereby, the Parties agree as follows: 

1 DEFINITIONS AND INTERPRETATION 

1.1 Definitions 

In this Agreement, the following words and expressions shall, unless 

repugnant to the context or meaning thereof, have the meaning hereinafter 

respectively assigned to them: 

“Agreement” means this Escrow Agreement and any amendment thereto 

made in accordance with the provisions contained herein; 

“Concession Agreement” means the Concession Agreement referred to 

in Recital (A) above and annexed hereto as Annex-A, and shall include all 

of its Recitals and Schedules and any amendments made thereto in 

accordance with the provisions contained in this behalf therein; 

“Cure Period” means the period specified in this Agreement for curing any 

breach or default of any provision of this Agreement by the Concessionaire, 

and shall commence from the date on which  

a notice is delivered by the Authority or the Lenders’ Representative, as the 

case may be, to the Concessionaire asking the latter to cure the breach or 

default specified in such notice; 

“Escrow Account” means an escrow account established in terms of and 

under this Agreement, and shall include the Sub-Accounts; 

“Escrow Default” shall have the meaning ascribed thereto in Clause 6.1; 

“Lenders’ Representative” means the person referred to as the Lenders’ 

Representative in the foregoing Recitals; 

“Parties” means the parties to this Agreement collectively and “Party” 

shall mean any of the Parties to this Agreement individually; 

“Payment Date” means, in relation to any payment specified in Clause 4.1, 

the date(s) specified for such payment; and 

“Sub-Accounts” means the respective Sub-Accounts of the Escrow 

Account, into which the monies specified in Clause 4.1 would be credited 

every month and paid out if due, and if not due in a month then appropriated 

proportionately in such month and retained in the respective Sub Accounts 

and paid out therefrom on the Payment Date(s). 

1.2 Interpretation 
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1.2.1 References to Lenders’ Representative shall, unless repugnant to the context 

or meaning thereof, mean references to the Lenders’ Representative, acting 

for and on behalf of Senior Lenders. 

1.2.2 The words and expressions beginning with capital letters and defined in this 

Agreement shall have the meaning ascribed thereto herein, and the words 

and expressions used in this Agreement and not defined herein but defined 

in the Concession Agreement shall, unless repugnant to the context, have 

the meaning ascribed thereto in the Concession Agreement. 

1.2.3 References to Clauses are, unless stated otherwise, references to Clauses 

of this Agreement. 

1.2.4 The rules of interpretation stated in Clauses 1.2, 1.3 and 1.4 of the 

Concession Agreement shall apply, mutatis mutandis, to this Agreement. 

2  ESCROW ACCOUNT 

2.1 Escrow Bank to act as trustee 

2.1.1 The Concessionaire hereby appoints the Escrow Bank to act as trustee for 

the Authority, the Lenders’ Representative and the Concessionaire in 

connection herewith and authorizes the Escrow Bank to exercise such rights, 

powers, authorities and discretion as are specifically delegated to the Escrow 

Bank by the terms hereof together with all such rights, powers, authorities 

and discretion as are reasonably incidental hereto, and the Escrow Bank 

accepts such appointment pursuant to the terms hereof. 

2.1.2 The Concessionaire hereby declares that all rights, title and interest in and to 

the Escrow Account shall be vested in the Escrow Bank and held in trust for 

the Authority, the Lenders’ Representative and the Concessionaire, and 

applied in accordance with the terms of this Agreement. No person other than 

the Authority, the Lenders’ Representative and the Concessionaire shall have 

any rights hereunder as the beneficiaries of, or as Third-Party beneficiaries 

under this Agreement. 

2.2 Acceptance of Escrow Bank 

The Escrow Bank hereby agrees to act as such and to accept all payments 

and other amounts to be delivered to and held by the Escrow Bank pursuant 

to the provisions of this Agreement. The Escrow Bank shall hold and 

safeguard the Escrow Account during the term of this Agreement and shall 

treat the amount in the Escrow Account as monies deposited by the 

Concessionaire, Senior Lenders or the Authority with the Escrow Bank. In 

performing its functions and duties under this Agreement, the Escrow Bank 

shall act in trust for the benefit of, and as agent for, the Authority, the 

Lenders’ Representative and the Concessionaire or their nominees, 

successors or assigns, in accordance with the provisions of this Agreement. 
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2.3 Establishment and operation of Escrow Account 

2.3.1 Within 30 (thirty) days from the date of this Agreement, and in any case prior 

to the Appointed Date, the Concessionaire shall open and establish the 

Escrow Account with the ………………………. (name of Branch) Branch of 

the Escrow Bank. The Escrow Account shall be denominated in Rupees. 

2.3.2 The Escrow Bank shall maintain the Escrow Account in accordance with the 

terms of this Agreement and its usual practices and applicable regulations, 

and pay the maximum rate of interest payable to similar customers on the 

balance in the said account from time to time. 

2.3.3 The Escrow Bank and the Concessionaire shall, after consultation with the 

Lenders’ Representative, agree on the detailed mandates, terms and 

conditions, and operating procedures for the Escrow Account, but in the event 

of any conflict or inconsistency between this Agreement and such mandates, 

terms and conditions, or procedures, this Agreement shall prevail. 

2.4 Escrow Bank’s fee 

The Escrow Bank shall be entitled to receive its fee and expenses in an 

amount, and at such times, as may be agreed between the Escrow Bank 

and the Concessionaire. For the avoidance of doubt, such fee and expenses 

shall form part of the O&M Expenses and shall be appropriated from the 

Escrow Account in accordance with Clause 4.1. 

2.5 Rights of the Parties 

Save and except as otherwise provided in the Concession Agreement, The 

rights of the Authority, the Lenders’ Representative and the Concessionaire 

in the monies held in the Escrow Account are set forth in their entirety in this 

Agreement and the Authority, the Lenders’ Representative and the 

Concessionaire shall have no other rights against or to the monies in the 

Escrow Account. 

2.6 Substitution of the Concessionaire 

The Parties hereto acknowledge and agree that upon substitution of the 

Concessionaire with the Nominated Company, pursuant to the Substitution 

Agreement, it shall be deemed for the purposes of this Agreement that the 

Nominated Company is a Party hereto and the Nominated Company shall 

accordingly be deemed to have succeeded to the rights and obligations of 

the Concessionaire under this Agreement on and with effect from the date 

of substitution of the Concessionaire with the Nominated Company. 

3 DEPOSITS INTO ESCROW ACCOUNT 

3.1 Deposits by the Concessionaire 
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3.1.1 The Concessionaire agrees and undertakes that it shall deposit into and/or 

credit the Escrow Account with: 

a) all money received in relation to the Project from any source, including 

the Senior Lenders, Lenders of Subordinated Debt and the Authority; 

b) all funds received by the Concessionaire from its share-holders, in any 

manner or form; 

c) all Processing Fee levied/ revenue received and collected by the 

Concessionaire; 

d) any other revenues, rentals, deposits or capital receipts, as the case 

may be, from or in respect of the Project; and 

e) all proceeds received pursuant to any insurance claims. 

3.1.2 The Concessionaire may at any time make deposits of its other funds into the 

Escrow Account, provided that the provisions of this Agreement shall apply 

to such deposits. 

3.2 Deposits by the Authority 

The Authority agrees and undertakes that, as and when due and payable, it 

shall deposit into and/or credit the Escrow Account with: 

a) all Processing Fee collected by the Authority in exercise of its rights 

under the Concession Agreement; and 

b) Termination Payments 

Provided that, notwithstanding the provisions of Clause 4.1.1, the Authority 

shall be entitled to appropriate from the aforesaid amounts, any Concession 

Fee due and payable to it by the Concessionaire, and the balance remaining 

shall be deposited into the Escrow Account. 

3.3 Deposits by Senior Lenders 

The Lenders’ Representative agrees, confirms and undertakes that the 

Senior Lenders shall deposit into and/or credit the Escrow Account with all 

disbursements made by them in relation to or in respect of the Project; 

provided that notwithstanding anything to the contrary contained in this 

Agreement, the Senior Lenders shall be entitled to make direct payments to 

the EPC Contractor under and in accordance with the express provisions 

contained in this behalf in the Financing Agreements. 

3.4 Interest on deposits 
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The Escrow Bank agrees and undertakes that all interest accruing on the 

balances of the Escrow Account shall be credited to the Escrow Account; 

provided that the Escrow Bank shall be entitled to appropriate therefrom the 

fee and expenses due to it from the Concessionaire in relation to the Escrow 

Account and credit the balance remaining to the Escrow Account. 

4 WITHDRAWALS FROM ESCROW ACCOUNT 

4.1 Withdrawals during Concession Period 

4.1.1 At the beginning of every month, or at such shorter intervals as the Lenders’ 

Representative and the Concessionaire may by written instructions 

determine, the Escrow Bank shall withdraw amounts from the Escrow 

Account and appropriate them in the following order by depositing such 

amounts in the relevant Sub-Accounts for making due payments, and if such 

payments are not due in any month, then retain such monies in such Sub-

Accounts and pay out therefrom on the Payment Date(s): 

a) all Taxes due and payable by the Concessionaire for and in respect of 

the Project; 

b) all Concession Fee payable to Authority; 

c) all payments relating to construction of the Project, subject to and in 

accordance with the conditions, if any, set forth in the Financing 

Agreements; 

d) O&M Expenses, subject to the ceiling, if any, set forth in the Financing 

Agreements; 

e) O&M Expenses and other costs and expenses incurred by the Authority 

in accordance with the provisions of this Agreement, and certified by the 

Authority as due and payable to it; 

f) monthly proportionate provision of Debt Service due in an Accounting 

Year; 

g) all payments, interests and Damages certified by the Authority as due 

and payable to it by the Concessionaire; 

h) monthly proportionate provision of Debt Service payments due in an 

Accounting Year in respect of Subordinated Debt; 

i) any reserve requirements set forth in the Financing Agreements; and 

j) balance, if any, in accordance with the instructions of the 

Concessionaire. 
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4.1.2 No later than 60 (sixty) days prior to the commencement of each Accounting 

Year, the Concessionaire shall provide to the Escrow Bank, with prior written 

approval of the Lenders’ Representative, details of the amounts likely to be 

required for each of the payment obligations set forth in this Clause 4.1; 

provided that such amounts may be subsequently modified, with prior written 

approval of the Lenders’ Representative, if fresh information received during 

the course of the year makes such modification necessary. 

4.2 Withdrawals upon Termination 

Upon Termination of the Concession Agreement, all amounts standing to 

the credit of the Escrow Account shall, notwithstanding anything in this 

Agreement, be appropriated and dealt with in the following order: 

a) all Taxes due and payable by the Concessionaire for and in respect of 

the Project; 

b) all Concession Fee payable to Authority; 

c) 90% (ninety per cent) of Debt Due excluding Subordinated Debt; 

d) all payments and Damages certified by the Authority as due and payable 

to it by the Concessionaire; 

e) retention and payments relating to the liability for defects and 

deficiencies set forth in Article 33; 

f) outstanding Subordinated Debt; 

g)  incurred or accrued O&M Expenses; 

h) any other payments required to be made under this Agreement; and 

i) balance, if any, in accordance with the instructions of the 

Concessionaire: 

Provided that the disbursements specified in Sub-clause (i) of this Clause 

4.2 shall be undertaken only after the Vesting Certificate has been issued 

by the Authority. 

4.3 Application of insufficient funds 

Funds in the Escrow Account shall be applied in the serial order of priority 

set forth in Clauses 4.1 and 4.2, as the case may be. If the funds available 

are not sufficient to meet all the requirements, the Escrow Bank shall apply 

such funds in the serial order of priority until exhaustion thereof. 

4.4 Application of insurance proceeds 
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Notwithstanding anything in this Agreement, the proceeds from all 

insurance claims, except life and injury, shall be deposited into and/or 

credited to the Escrow Account and utilized for any necessary repair, 

reconstruction, reinstatement, replacement, improvement, delivery or 

installation of the Project, and the balance remaining, if any, shall be applied 

in accordance with the provisions contained in this behalf in the Financing 

Agreements. 

4.5 Withdrawals during Suspension 

Notwithstanding anything to the contrary contained in this Agreement, the 

Authority may exercise all or any of the rights of the Concessionaire during 

the period of Suspension under Article 30 of the Concession Agreement. 

Any instructions given by the Authority to the Escrow Bank during such 

period shall be complied with as if such instructions were given by the 

Concessionaire under this Agreement and all actions of the Authority 

hereunder shall be deemed to have been taken for and on behalf of the 

Concessionaire. 

5 OBLIGATIONS OF THE ESCROW BANK 

5.1 Segregation of funds 

Monies and other property received by the Escrow Bank under this 

Agreement shall, until used or applied in accordance with this Agreement, 

be held by the Escrow Bank in trust for the purposes for which they were 

received, and shall be segregated from other funds and property of the 

Escrow Bank. 

5.2 Notification of balances 

7 (seven) business days prior to each Payment Date (and for this purpose 

the Escrow Bank shall be entitled to rely on an affirmation by the 

Concessionaire and/or the Lenders’ Representative as to the relevant 

Payment Dates), the Escrow Bank shall notify the Lenders’ Representative 

of the balances in the Escrow Account and Sub-Accounts as at the close of 

business on the immediately preceding business day. 

5.3 Communications and notices 

In discharge of its duties and obligations hereunder, the Escrow Bank: 

a) may, in the absence of bad faith or gross negligence on its part, rely as 

to any matters of fact which might reasonably be expected to be within the 

knowledge of the Concessionaire upon a certificate signed by or on behalf 

of the Concessionaire; 

b) may, in the absence of bad faith or gross negligence on its part, rely 
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upon the authenticity of any communication or document believed by it to 

be authentic; 

c) shall, within 5 (five) business days after receipt, deliver a copy to the 

Lenders’ Representative of any notice or document received by it in its 

capacity as the Escrow Bank from the Concessionaire or any other person 

hereunder or in connection herewith; and 

d) shall, within 5 (five) business days after receipt, deliver a copy to the 

Concessionaire of any notice or document received by it from the Lenders’ 

Representative in connection herewith. 

5.4 No set off 

The Escrow Bank agrees not to claim or exercise any right of set off, 

banker’s lien or other right or remedy with respect to amounts standing to 

the credit of the Escrow Account. For the avoidance of doubt, it is hereby 

acknowledged and agreed by the Escrow Bank that the monies and 

properties held by the Escrow Bank in the Escrow Account shall not be 

considered as part of the assets of the Escrow Bank and being trust 

property, shall in the case of bankruptcy or liquidation of the Escrow Bank, 

be wholly excluded from the assets of the Escrow Bank in such bankruptcy 

or liquidation. 

5.5 Regulatory approvals 

The Escrow Bank shall use its best efforts to procure, and thereafter 

maintain and comply with, all regulatory approvals required for it to establish 

and operate the Escrow Account. The Escrow Bank represents and 

warrants that it is not aware of any reason why such regulatory approvals 

will not ordinarily be granted to the Escrow Bank. 

6 ESCROW DEFAULT 

6.1 Escrow Default 

6.1.1 Following events shall constitute an event of default by the Concessionaire 

(an “Escrow Default”) unless such event of default has occurred as a result 

of Force Majeure or any act or omission of the Authority or the Lenders’ 

Representative: 

a) the Concessionaire commits breach of this Agreement by failing to 

deposit any receipts into the Escrow Account as provided herein and fails 

to cure such breach by depositing the same into the Escrow Account within 

a Cure Period of 5 (five) business days; 

b) the Concessionaire causes the Escrow Bank to transfer funds to any 

account of the Concessionaire in breach of the terms of this Agreement and 
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fails to cure such breach by depositing the relevant funds into the Escrow 

Account or any Sub-Account in which such transfer should have been 

made, within a Cure Period of 5 (five) business days; or 

c) the Concessionaire commits or causes any other breach of the 

provisions of this Agreement and fails to cure the same within a Cure Period 

of 5 (five) business days. 

6.1.2 Upon occurrence of an Escrow Default, the consequences thereof shall be 

dealt with under and in accordance with the provisions of the Concession 

Agreement. 

7 TERMINATION OF ESCROW AGREEMENT 

7.1 Duration of the Escrow Agreement 

This Agreement shall remain in full force and effect so long as any sum 

remains to be advanced or is outstanding from the Concessionaire in 

respect of the debt, guarantee or Financial Assistance received by it from 

the Senior Lenders, or any of its obligations to the Authority remain to be 

discharged, unless terminated earlier by consent of all the Parties or 

otherwise in accordance with the provisions of this Agreement. 

7.2 Substitution of Escrow Bank 

The Concessionaire may, by not less than 45 (forty five) days prior notice to 

the Escrow Bank, the Authority and the Lenders’ Representative, terminate 

this Agreement and appoint a new Escrow Bank, provided that the new 

Escrow Bank is acceptable to the Lenders’ Representative and 

arrangements are made satisfactory to the Lenders’ Representative for 

transfer of amounts deposited in the Escrow Account to a new Escrow 

Account established with the successor Escrow Bank. The Termination of 

this Agreement shall take effect only upon coming into force of an Escrow 

Agreement with the substitute Escrow Bank. 

7.3 Closure of Escrow Account 

The Escrow Bank shall, at the request of the Concessionaire and the 

Lenders’ Representative made on or after the payment by the 

Concessionaire of all outstanding amounts under the Concession 

Agreement and the Financing Agreements including the payments specified 

in Clause 4.2, and upon confirmation of receipt of such payments, close the 

Escrow Account and Sub-Accounts and pay any amount standing to the 

credit thereof to the Concessionaire. Upon closure of the Escrow Account 

hereunder, the Escrow Agreement shall be deemed to be terminated. 

8 SUPPLEMENTARY ESCROW AGREEMENT 
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8.1 Supplementary Escrow Agreement 

The Lenders’ Representative and the Concessionaire shall be entitled to 

enter into a supplementary escrow Agreement with the Escrow Bank 

providing, inter alia, for detailed procedures and documentation for 

withdrawals from Sub-Accounts pursuant to Clause 4.1.1 and for matters 

not covered under this Agreement such as the rights and obligations of 

Senior Lenders and Lenders of Subordinated Debt, investment of surplus 

funds, restrictions on withdrawals by the Concessionaire in the event of 

breach of this Agreement or upon occurrence of an Escrow Default, 

procedures relating to operation of the Escrow Account and withdrawal 

therefrom, reporting requirements and any matters incidental thereto; 

provided that such supplementary escrow Agreement shall not contain any 

provision which is inconsistent with this Agreement and in the event of any 

conflict or inconsistency between provisions of this Agreement and such 

supplementary escrow Agreement, the provisions of this Agreement shall 

prevail. 

9 INDEMNITY 

9.1 General indemnity 

9.1.1 The Concessionaire will indemnify, defend and hold the Authority, Escrow 

Bank and the Senior Lenders, acting through the Lenders’ Representative, 

harmless against any and all proceedings, actions and Third Party claims for 

any loss, damage, cost and expense arising out of any breach by the 

Concessionaire of any of its obligations under this Agreement or on account 

of failure of the Concessionaire to comply with Applicable Laws and 

Applicable Permits. 

9.1.2 The Authority will indemnify, defend and hold the Concessionaire harmless 

against any and all proceedings, actions and Third Party claims for any loss, 

damage, cost and expense arising out of failure of the Authority to fulfil any 

of its obligations under this Agreement materially and adversely affecting the 

performance of the Concessionaire’s obligations under the Concession 

Agreement or this Agreement other than any loss, damage, cost and expense 

arising out of acts done in discharge of their lawful functions by the Authority, 

its officers, servants and agents. 

9.1.3 The Escrow Bank will indemnify, defend and hold the Concessionaire 

harmless against any and all proceedings, actions and Third Party claims for 

any loss, damage, cost and expense arising out of failure of the Escrow Bank 

to fulfil its obligations under this Agreement materially and adversely affecting 

the performance of the Concessionaire’s obligations under the Concession 

Agreement other than any loss, damage, cost and expense, arising out of 
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acts done in discharge of their lawful functions by the Escrow Bank, its 

officers, servants and agents. 

9.2 Notice and contest of claims 

In the event that any Party hereto receives a claim from a Third Party in 

respect of which it is entitled to the benefit of an indemnity under Clause 5.1 

or in respect of which it is entitled to reimbursement (the “Indemnified 

Party”), it shall notify the other Party responsible for indemnifying such 

claim hereunder (the “Indemnifying Party”) within 15 (fifteen) days of 

receipt of the claim and shall not settle or pay the claim without the prior 

approval of the Indemnifying Party, which approval shall not be 

unreasonably withheld or delayed. In the event that the Indemnifying Party 

wishes to contest or Dispute the claim, it may conduct the proceedings in 

the name of the Indemnified Party and shall bear all costs involved in 

contesting the same. The Indemnified Party shall provide all cooperation 

and assistance in contesting any claim and shall sign all such writings and 

documents as the Indemnifying Party may reasonably require. 

10 DISPUTE RESOLUTION 

10.1 Dispute resolution 

10.1.1 Any Dispute, difference or claim arising out of or in connection with this 

Agreement, which is not resolved amicably, shall be decided finally by 

reference to arbitration to a Board of Arbitrators comprising one nominee of 

each Party to the Dispute, and where the number of such nominees is an 

even number, the nominees shall elect another person to such Board. Such 

arbitration shall be held in accordance with the Rules of Arbitration of the 

International Centre for Alternative Dispute Resolution, New Delhi (the 

“Rules”) or such other rules as may be mutually agreed by the Parties, and 

shall be subject to the provisions of the Arbitration and Conciliation Act, 1996. 

10.1.2 The Arbitrators shall issue a reasoned award and such award shall be final 

and binding on the Parties. The place of arbitration shall be Bhopal and the 

language of arbitration shall be English. 

11 MISCELLANEOUS PROVISIONS 

11.1 Governing law and jurisdiction 

This Agreement shall be construed and interpreted in accordance with and 

governed by the laws of India, and the Courts at Bhopal shall have 

jurisdiction over all matters arising out of or relating to this Agreement. 

11.2 Waiver of sovereign immunity 

The Authority unconditionally and irrevocably: 
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a) agrees that the execution, delivery and performance by it of this 

Agreement constitute commercial acts done and performed for commercial 

purpose; 

b) agrees that, should any proceedings be brought against it or its assets, 

property or revenues in any jurisdiction in relation to this Agreement or any 

transaction contemplated by this Agreement, no immunity (whether by 

reason of sovereignty or otherwise) from such proceedings shall be claimed 

by or on behalf of the Authority with respect to its assets; 

c) waives any right of immunity which it or its assets, property or revenues 

now has, may acquire in the future or which may be attributed to it in any 

jurisdiction; and 

d) consents generally in respect of the enforcement of any judgement or 

award against it in any such proceedings to the giving of any relief or the 

issue of any process in any jurisdiction in connection with such proceedings 

(including the making, enforcement or execution against it or in respect of 

any assets, property or revenues whatsoever irrespective of their use or 

intended use of any order or judgement that may be made or given in 

connection therewith). 

11.3 Priority of agreements 

In the event of any conflict between the Concession Agreement and this 

Agreement, the provisions contained in the Concession Agreement shall 

prevail over this Agreement. 

11.4 Alteration of terms 

All additions, amendments, modifications and variations to this Agreement 

shall be effectual and binding only if in writing and signed by the duly 

authorized representatives of the Parties. 

11.5 Waiver 

11.5.1 Waiver by any Party of a default by another Party in the observance and 

performance of any provision of or obligations under this Agreement: 

a) shall not operate or be construed as a waiver of any other or subsequent 

default hereof or of other provisions of or obligations under this Agreement; 

b) shall not be effective unless it is in writing and executed by a duly 

authorized representative of the Party; and 

c) shall not affect the validity or enforceability of this Agreement in any 

manner. 



Volume 2 – Draft Concession Agreement (DCA)  

Setup of Production Unit for production of Concentrated Poppy Straw (CPS) from Opium Poppy Crop 
and extractions of Alkaloids on PPP basis 

  201 

11.5.2 Neither the failure by any Party to insist on any occasion upon the 

performance of the terms, conditions and provisions of this Agreement or any 

obligation thereunder nor time or other indulgence granted by any Party to 

another Party shall be treated or deemed as waiver of such breach or 

acceptance of any variation or the relinquishment of any such right 

hereunder. 

11.6 No Third Party beneficiaries 

This Agreement is solely for the benefit of the Parties and no other person 

or entity shall have any rights hereunder. 

11.7 Survival 

11.7.1 Termination of this Agreement: 

a) shall not relieve the Parties of any obligations hereunder which expressly 

or by implication survive Termination hereof; and 

b) except as otherwise provided in any provision of this Agreement 

expressly limiting the liability of either Party, shall not relieve either Party of 

any obligations or liabilities for loss or damage to the other Party arising out 

of, or caused by, acts or omissions of such Party prior to the effectiveness 

of such Termination or arising out of such Termination. 

11.7.2 All obligations surviving the cancellation, expiration or termination of this 

Agreement shall only survive for a period of 3 (three) years following the date 

of such Termination or expiry of this Agreement. 

11.8 Severability 

If for any reason whatever any provision of this Agreement is or becomes 

invalid, illegal or unenforceable or is declared by any court of competent 

jurisdiction or any other instrumentality to be invalid, illegal or 

unenforceable, the validity, legality or enforceability of the remaining 

provisions shall not be affected in any manner, and the Parties will negotiate 

in good faith with a view to agreeing to one or more provisions which may 

be substituted for such invalid, unenforceable or illegal provisions, as nearly 

as is practicable to such invalid, illegal or unenforceable provision. Failure 

to agree upon any such provisions shall not be subject to Dispute resolution 

under Clause 12.1 of this Agreement or otherwise. 

11.9 Successors and assigns 

This Agreement shall be binding on and shall inure to the benefit of the 

Parties and their respective successors and permitted assigns. 

11.10 Notices 
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All notices or other communications to be given or made under this 

Agreement shall be in writing and shall either be delivered personally or sent 

by courier or registered post with an additional copy to be sent by facsimile 

or e-mail. The address for service of each Party, its facsimile number or e-

mail are set out under its name on the signing pages hereto. A notice shall 

be effective upon actual receipt thereof, save that where it is received after 

5.30 (five thirty) p.m. on a business day, or on a day that is not a business 

day, the notice shall be deemed to be received on the first business day 

following the date of actual receipt. Without prejudice to the foregoing, a 

Party giving or making a notice or communication by facsimile or e-mail shall 

promptly deliver a copy thereof personally, or send it by courier or registered 

post to the addressee of such notice or communication. It is hereby agreed 

and acknowledged that any Party may by notice change the address to 

which such notices and communications to it are to be delivered or mailed. 

Such change shall be effective when all the Parties have notice of it. 

11.11 Language 

All notices, certificates, correspondence and proceedings under or in 

connection with this Agreement shall be in English. 

11.12 Authorized representatives 

Each of the Parties shall, by notice in writing, designate their respective 

authorized representatives through whom only all communications shall be 

made. A Party hereto shall be entitled to remove and/or substitute or make 

fresh appointment of such authorized representative by similar notice. 

11.13 Original Document 

This Agreement may be executed in four counterparts, each of which when 

executed and delivered shall constitute an original of this Agreement. 

IN WITNESS WHEREOF THE PARTIES HAVE EXECUTED AND 

DELIVERED THIS AGREEMENT AS OF THE DATE FIRST ABOVE 

WRITTEN. 
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THE COMMON SEAL   OF 

CONCESSIONAIRE has been affixed 

pursuant to the resolution passed by the 

Board of Directors of the Concessionaire at 

its meeting held on the ……… day of 

20…… hereunto affixed in the presence of 

………, Director, who has signed these 

presents in token thereof and ………, 

Company Secretary / Authorized Officer 

who has countersigned the same in token 

thereof $: 

(Signature) 

(Name) 

(Designation) 

(Address) 

(Fax No.) 

(e-mail address) 

SIGNED, SEALED 

AND DELIVERED  

For and on behalf of  

SENIOR LENDERS by the  

Lenders’ Representative:  

 

 

(Signature) 

(Name) 

(Designation) 

(Address) 

(Fax No.) 

(e-mail address) 

SIGNED, SEALED AND SIGNED, SEALED AND 

DELIVERED DELIVERED 

For and on behalf of For and on behalf of 

ESCROW BANK by: 

                 (Signature) 

Department of ………….. by: 

 (Signature) 

(Name)   (Name) 

(Designation)   (Designation) 

(Address)   (Address) 

(Fax No.)   (Fax No.) 

(e-mail address)   (e-mail address) 

In the presence 

of: 

 In the presence of: 

1.  2.  

 

  

 
$ To be affixed in accordance with the articles of association of the Concessionaire and the resolution 

passed by its Board of Directors. 
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SCHEDULE R– PANEL OF CHARTERED 

ACCOUNTANTS 
(See Clause 27.2.1) 

1 Panel of Chartered Accountants 

Pursuant to the provisions of Clause 27.2.1 of the Agreement, the Authority 

and the Concessionaire shall prepare a mutually agreed panel of 5 (five) 

reputable firms of Chartered Accountants having their registered offices in 

India (the “Panel of Chartered Accountants”). The criteria for preparing 

such Panel and the procedure to be adopted in this behalf shall be as set 

forth in this Schedule-R. 

2 Invitation for empanelment 

2.1 The Authority shall invite offers from all reputed firms of Chartered 

Accountants who fulfil the following eligibility criteria, namely: 

c) the firm should have conducted statutory audit of the annual accounts of 

at least one hundred companies registered under the Companies Act, 1956, 

including any re-enactment or modification thereof, of which at least ten 

should have been public sector undertakings; 

d) the firm should have at least 5 (five) practicing Chartered Accountants 

on its rolls, each with a minimum experience of ten years in the profession; 

e) the firm or any of its partners should not have been disqualified or black-

listed by the Comptroller and Auditor General of India or the Authority; and 

f) the firm should have an office in the State or in an adjacent State with at 

least 2 (two) practicing Chartered Accountants on its rolls in such State. 

2.2 Interested firms meeting the eligibility criteria shall be required to submit a 

statement of their capability including the bio-data of all the practicing 

Chartered Accountants on its rolls. In particular, each firm shall be required 

to furnish year-wise information relating to the names of all the companies 

with an annual turnover exceeding Rs. 100,00,00,000 (Rs. one hundred 

crore) whose annual accounts were audited by such firm in any of the 

preceding 5 (five) Accounting Years. 

3 Evaluation and selection 

3.1 The information furnished by each firm shall be scrutinized and evaluated by 

the Authority and 1 (one) point shall be awarded for each annual audit of the 

companies specified in Paragraph 2.2 above. (For the avoidance of doubt 

and by way of illustration, a firm which has conducted audit of the annual 

accounts of any such Company for five years shall be awarded five points). 



Volume 2 – Draft Concession Agreement (DCA)  

Setup of Production Unit for production of Concentrated Poppy Straw (CPS) from Opium Poppy Crop 
and extractions of Alkaloids on PPP basis 

  205 

3.2 The Authority shall prepare a list of all the eligible firms along with the points 

scored by each such firm and 5 (five) firms scoring the highest points shall 

be identified and included in the draft Panel of Chartered Accountants. 

4 Consultation with the Concessionaire 

The Authority shall convey the aforesaid panel of firms to the 

Concessionaire for scrutiny and comments, if any. The Concessionaire shall 

be entitled to scrutinize the relevant records of the Authority to ascertain 

whether the selection of firms has been undertaken in accordance with the 

prescribed procedure and it shall send its comments, if any, to the Authority 

within 15 (fifteen) days of receiving the aforesaid panel. 

5 Mutually agreed panel 

5.1 The Authority shall, after considering all relevant factors including the 

comments, if any, of the Concessionaire, finalize and constitute a panel of 5 

(five) firms which shall be deemed to be the mutually agreed Panel of 

Chartered Accountants. 

5.2 After completion of every 5 (five) years from the date of preparing the mutually 

agreed Panel of Chartered Accountants, or such earlier period as may be 

agreed between the Authority and the Concessionaire, a new panel shall be 

prepared in accordance with the provisions of this Schedule-R. 
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SCHEDULE S – SUBSTITUTION AGREEMENT 
(See Clause 34.3.1) 

THIS SUBSTITUTION AGREEMENT is entered into on this the 

……………. day of ……….. 20…. 

AMONGST 

1 The  ……………………………..,represented by its ……………. and having 

its principal offices at ………………………….. (hereinafter referred to as the 

“Authority” which expression shall unless repugnant to the context or 

meaning thereof include its administrators, successors and assigns); 

2 …………………. LIMITED, a company incorporated under the provisions of 

the Companies Act, 2013 and having its registered office at …………….., 

(hereinafter referred to as the “Concessionaire” which expression shall 

unless repugnant to the context or meaning thereof include its successors 

and permitted assigns and substitutes); 

3 ……………………..name and particulars of Lenders’ Representative and 

having its registered office at ……………………, acting for and on behalf of 

the Senior Lenders as their duly authorised agent with regard to matters 

arising out of or in relation to this Agreement (hereinafter referred to as the 

“Lenders’ Representative”, which expression shall unless repugnant to the 

context or meaning thereof include its successors and substitutes); 

WHEREAS: 

(A) The Authority has entered into a Concession Agreement dated 

……………… with the Concessionaire (the “Concession Agreement”) for 

Development, Operation and Maintenance of 

………………………………. on PPP basis (the “DBFOT”), and a copy of 

which is annexed hereto and marked as Annex-A to form part of this 

Agreement. 

(B) Senior Lenders have agreed to finance the Project in accordance with the 

terms and conditions set forth in the Financing Agreements. 

(C) Senior Lenders have requested the Authority to enter into this Substitution 

Agreement for securing their interests through assignment, transfer and 

substitution of the Concession to a Nominated Company in accordance 

with the provisions of this Agreement and the Concession Agreement. 

(D) In order to enable implementation of the Project including its financing, 

construction, operation and maintenance, the Authority has agreed and 

undertaken to transfer and assign the Concession to a Nominated 
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Company in accordance with the terms and conditions set forth in this 

Agreement and the Concession Agreement. 

NOW, THEREFORE, in consideration of the foregoing and the respective 

covenants and agreements set forth in this Agreement, the receipt and 

sufficiency of which is hereby acknowledged, and intending to be legally 

bound hereby, the Parties agree as follows: 

1 DEFINITIONS AND INTERPRETATION 

1.1 Definitions 

In this Substitution Agreement, the following words and expressions shall, 

unless repugnant to the context or meaning thereof, have the meaning 

hereinafter respectively assigned to them: 

“Agreement” means this Substitution Agreement and any amendment 

thereto made in accordance with the provisions contained in this 

Agreement; 

“Financial Default” means occurrence of a Material Breach of the terms 

and conditions of the Financing Agreements or a continuous default in Debt 

Service by the Concessionaire for a minimum period of 3 (three) months; 

“Lenders’ Representative” means the person referred to as the Lenders’ 

Representative in the foregoing Recitals; 

“Nominated Company” means a company, incorporated under the 

provisions of the Companies Act, 1956, including any re-enactment or 

modification thereof, selected by the Lenders’ Representative, on behalf of 

Senior Lenders, and proposed to the Authority for assignment/transfer of 

the Concession as provided in this Agreement; 

“Notice of Financial Default” shall have the meaning ascribed thereto in 

Clause 3.2.1; and 

“Parties” means the parties to this Agreement collectively and “Party” shall 

mean any of the Parties to this Agreement individually. 

1.2 Interpretation 

1.2.1 References to Lenders’ Representative shall, unless repugnant to the context 

or meaning thereof, mean references to the Lenders’ Representative, acting 

for and on behalf of Senior Lenders. 

1.2.2 References to Clauses are, unless stated otherwise, references to Clauses 

of this Agreement. 
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1.2.3 The words and expressions beginning with capital letters and defined in this 

Agreement shall have the meaning ascribed thereto herein, and the words 

and expressions used in this Agreement and not defined herein but defined 

in the Concession Agreement shall, unless repugnant to the context, have 

the meaning ascribed thereto in the Concession Agreement. 

1.2.4 The rules of interpretation stated in Clauses 1.2, 1.3 and 1.4 of the 

Concession Agreement shall apply, mutatis mutandis, to this Agreement. 

2 ASSIGNMENT 

2.1 Assignment of rights and title 

The Concessionaire hereby agrees to assign the rights, title and interest in 

the Concession to, and in favour of, the Lenders’ Representative pursuant 

to and in accordance with the provisions of this Agreement and the 

Concession Agreement by way of security in respect of Financing by the 

Senior Lenders under the Financing Agreements. 

3 SUBSTITUTION OF THE CONCESSIONAIRE 

3.1 Rights of substitution 

3.1.1 Pursuant to the rights, title and interest assigned under Clause 2.1, the 

Lenders’ Representative shall be entitled to substitute the Concessionaire by 

a Nominated Company under and in accordance with the provisions of this 

Agreement and the Concession Agreement. 

3.1.2 The Authority hereby agrees to substitute the Concessionaire by 

endorsement on the Concession Agreement in favour of the Nominated 

Company selected by the Lenders’ Representative in accordance with this 

Agreement. For the avoidance of doubt, the Senior Lenders or the Lenders’ 

Representative shall not be entitled to operate and maintain the Project as 

Concessionaire either individually or collectively. 

3.2 Substitution upon occurrence of Financial Default 

3.2.1 Upon occurrence of a Financial Default, the Lenders’ Representative may 

issue a notice to the Concessionaire (the “Notice of Financial Default”) 

along with particulars thereof, and send a copy to the Authority for its 

information and record. A Notice of Financial Default under this Clause 3 shall 

be conclusive evidence of such Financial Default and it shall be final and 

binding upon the Concessionaire for the purposes of this Agreement. 

3.2.2 Upon issue of a Notice of Financial Default hereunder, the Lenders’ 

Representative may, without prejudice to any of its rights or remedies under 

this Agreement or the Financing Agreements, substitute the Concessionaire 
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by a Nominated Company in accordance with the provisions of this 

Agreement. 

3.2.3 At any time after the Lenders’ Representative has issued a Notice of Financial 

Default, it may by notice require the Authority to suspend all the rights of the 

Concessionaire and undertake the operation and maintenance of the Project 

in accordance with the provisions of Article 30 of the Concession Agreement, 

and upon receipt of such notice, the Authority shall undertake Suspension 

under and in accordance with the provisions of the Concession Agreement. 

The aforesaid Suspension shall be revoked upon substitution of the 

Concessionaire by a Nominated Company, and in the event such substitution 

is not completed within 180 (one hundred and eighty) days from the date of 

such Suspension, the Authority may terminate the Concession Agreement 

forthwith by issuing a Termination Notice in accordance with the provisions 

of the Concession Agreement; provided that upon written request from the 

Lenders’ Representative and the Concessionaire, the Authority may extend 

the aforesaid period of 180 (one hundred and eighty) days by a period not 

exceeding 90 (ninety) days. For the avoidance of doubt, the Authority 

expressly agrees and undertakes to terminate the Concession Agreement 

forthwith, upon receipt of a written request from the Lenders’ Representative 

at any time after 240 (two hundred and forty) days from the date of 

Suspension hereunder. 

3.3 Substitution upon occurrence of Concessionaire Default 

3.3.1 Upon occurrence of a Concessionaire Default, the Authority shall by a notice 

inform the Lenders’ Representative of its intention to issue a Termination 

Notice and grant 15 (fifteen) days time to the Lenders’ Representative to 

make a representation, stating the intention to substitute the Concessionaire 

by a Nominated Company. 

3.3.2 In the event that the Lenders’ Representative makes a representation to the 

Authority within the period of 15 (fifteen) days specified in Clause 3.3.1, 

stating that it intends to substitute the Concessionaire by a Nominated 

Company, the Lenders’ Representative shall be entitled to undertake and 

complete the substitution of the Concessionaire by a Nominated Company in 

accordance with the provisions of this Agreement within a period of 180 (one 

hundred and eighty) days from the date of such representation, and the 

Authority shall either withhold Termination or undertake Suspension for the 

aforesaid period of 180 (one hundred and eighty) days; provided that upon 

written request from the Lenders’ Representative and the Concessionaire, 

the Authority shall extend the aforesaid period of 180 (one hundred and 

eighty) days by a period not exceeding 90 (ninety) days; provided further that 

the Lenders’ Representative may at any time withdraw its representation 

hereunder and upon such withdrawal, the Authority may terminate this 

Agreement in accordance with the provisions hereof. 
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3.4 Procedure for substitution 

3.4.1 The Authority and the Concessionaire hereby agree that on or after the date 

of Notice of Financial Default or the date of representation to the Authority 

under Clause 3.3.2, as the case may be, the Lenders’ Representative may, 

without prejudice to any of the other rights or remedies of the Senior Lenders, 

invite, negotiate and procure offers, either by private negotiations or public 

auction or tenders for the take over and transfer of the Project including the 

Concession to the Nominated Company upon such Nominated Company’s 

assumption of the liabilities and obligations of the Concessionaire towards 

the Authority under the Concession Agreement and towards the Senior 

Lenders under the Financing Agreements. 

3.4.2 To be eligible for substitution in place of the Concessionaire, the Nominated 

Company shall be required to fulfil the eligibility criteria that were laid down 

by the Authority for shortlisting the bidders for award of the Concession; 

provided that the Lenders’ Representative may represent to the Authority that 

all or any of such criteria may be waived in the interest of the Project, and if 

the Authority determines that such waiver shall not have any Material 

Adverse Effect on the Project, it may waive all or any of such eligibility criteria. 

3.4.3 Upon selection of a Nominated Company, the Lenders’ Representative shall 

request the Authority to: 

g) accede to transfer to the Nominated Company the right to construct, 

operate and maintain the Project in accordance with the provisions of the 

Concession Agreement; 

h) endorse and transfer the Concession to the Nominated Company, on 

the same terms and conditions, for the residual Concession Period; and 

i) enter into a Substitution Agreement with the Lenders’ Representative 

and the Nominated Company on the same terms as are contained in this 

Agreement. 

3.4.4 If the Authority has any objection to the transfer of Concession in favour of 

the Nominated Company in accordance with this Agreement, it shall within 

15 (fifteen) days from the date of proposal made by the Lenders’ 

Representative, give a reasoned order after hearing the Lenders’ 

Representative. If no such objection is raised by the Authority, the Nominated 

Company shall be deemed to have been accepted. The Authority shall 

thereupon transfer and endorse the Concession within 15 (fifteen) days of its 

acceptance/deemed acceptance of the Nominated Company; provided that 

in the event of such objection by the Authority, the Lenders’ Representative 

may propose another Nominated Company whereupon the procedure set 
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forth in this Clause 3.4 shall be followed for substitution of such Nominated 

Company in place of the Concessionaire. 

3.4.5 The transfer of Concession hereunder to a Nominated Company may, 

notwithstanding anything to the contrary in this Agreement and the 

Concession Agreement, be undertaken by transfer of no less than 75% 

(seventy five per cent) of the Equity of the Concessionaire to the Nominated 

Company, and upon such transfer hereunder, the Concessionaire shall be 

deemed to be the Nominated Company under and in accordance with the 

provisions of this Agreement and the Concession Agreement. 

3.5 Selection to be binding 

The decision of the Lenders’ Representative and the Authority in selection 

of the Nominated Company shall be final and binding on the 

Concessionaire. The Concessionaire irrevocably agrees and waives any 

right to challenge the actions of the Lenders’ Representative or the Senior 

Lenders or the Authority taken pursuant to this Agreement including the 

transfer/assignment of the Concession in favour of the Nominated 

Company. The Concessionaire agrees and confirms that it shall not have 

any right to seek revaluation of assets of the Project or the Concessionaire’s 

shares. It is hereby acknowledged by the Parties that the rights of the 

Lenders’ Representative are irrevocable and shall not be contested in any 

proceedings before any court or Authority and the Concessionaire shall 

have no right or remedy to prevent, obstruct or restrain the Authority or the 

Lenders’ Representative from effecting or causing the transfer by 

substitution and endorsement of the Concession as requested by the 

Lenders’ Representative. 

4 PROJECT AGREEMENTS 

4.1 Substitution of Nominated Company in Project Agreements 

The Concessionaire shall ensure and procure that each Project Agreement 

contains provisions that entitle the Nominated Company to step into such 

Project Agreement, in its discretion, in place and substitution of the 

Concessionaire in the event of such Nominated Company’s assumption of 

the liabilities and obligations of the Concessionaire under the Concession 

Agreement. 

5 TERMINATION OF CONCESSION AGREEMENT 

5.1 Termination upon occurrence of Financial Default 

At any time after issue of a Notice of Financial Default, the Lenders’ 

Representative may by a notice in writing require the Authority to terminate 

the Concession Agreement forthwith, and upon receipt of such notice, the 
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Authority shall undertake Termination under and in accordance with the 

provisions of Article 30 of the Concession Agreement. 

5.2 Termination when no Nominated Company is selected 

In the event that no Nominated Company acceptable to the Authority is 

selected and recommended by the Lenders’ Representative within the 

period of 180 (one hundred and eighty) days or any extension thereof as set 

forth in Clause 3.3.2, the Authority may terminate the Concession 

Agreement forthwith in accordance with the provisions thereof. 

5.3 Realisation of Debt Due 

The Authority and the Concessionaire hereby acknowledge and agree that, 

without prejudice to their any other right or remedy, the Lenders’ 

Representative is entitled to receive from the Concessionaire, without any 

further reference to or consent of the Concessionaire, the Debt Due upon 

Termination of the Concession Agreement. For realisation of the Debt Due, 

the Lenders’ Representative shall be entitled to make its claim from the 

Escrow Account in accordance with the provisions of the Concession 

Agreement and the Escrow Agreement. 

6 DURATION OF THE AGREEMENT 

6.1  Duration of the Agreement 

This Agreement shall come into force from the date hereof and shall expire 

at the earliest to occur of the following events: 

1. Termination of the Agreement; or 

2. no sum remains to be advanced and no sum is outstanding to the Senior 

Lenders, under the Financing Agreements. 

7 INDEMNITY 

7.1 General indemnity 

7.1.1 The Concessionaire will indemnify, defend and hold the Authority and the 

Lenders’ Representative harmless against any and all proceedings, actions 

and Third Party claims for any loss, damage, cost and expense of whatever 

kind and nature arising out of any breach by the Concessionaire of any of its 

obligations under this Agreement or on account of failure of the 

Concessionaire to comply with Applicable Laws and Applicable Permits. 

7.1.2 The Authority will indemnify, defend and hold the Concessionaire harmless 

against any and all proceedings, actions and Third Party claims for any loss, 

damage, cost and expense arising out of failure of the Authority to fulfil any 

of its obligations under this Agreement, materially and adversely affecting the 

performance of the Concessionaire’s obligations under the Concession 
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Agreement or this Agreement, other than any loss, damage, cost and 

expense, arising out of acts done in discharge of their lawful functions by the 

Authority, its officers, servants and agents. 

7.1.3 The Lenders’ Representative will indemnify, defend and hold the 

Concessionaire harmless against any and all proceedings, actions and Third 

Party claims for any loss, damage, cost and expense arising out of failure of 

the Lenders’ Representative to fulfil its obligations under this Agreement, 

materially and adversely affecting the performance of the Concessionaire’s 

obligations under the Concession Agreement, other than any loss, damage, 

cost and expense, arising out of acts done in discharge of their lawful 

functions by the Lenders’ Representative, its officers, servants and agents. 

7.2 Notice and contest of claims 

In the event that any Party hereto receives a claim from a Third Party in 

respect of which it is entitled to the benefit of an indemnity under Clause 

10.1 or in respect of which it is entitled to reimbursement (the “Indemnified 

Party”), it shall notify the other Party responsible for indemnifying such 

claim hereunder (the “Indemnifying Party”) within 15 (fifteen) days of 

receipt of the claim and shall not settle or pay the claim without the prior 

approval of the Indemnifying Party, such approval not to be unreasonably 

withheld or delayed. In the event that the Indemnifying Party wishes to 

contest or Dispute the claim, it may conduct the proceedings in the name of 

the Indemnified Party and shall bear all costs involved in contesting the 

same. The Indemnified Party shall provide all cooperation and assistance 

in contesting any claim and shall sign all such writings and documents as 

the Indemnifying Party may reasonably require. 

8 DISPUTE RESOLUTION 

8.1 Dispute resolution 

8.1.1 Any Dispute, difference or claim arising out of or in connection with this 

Agreement which is not resolved amicably shall be decided by reference to 

arbitration to a Board of Arbitrators comprising one nominee each of the 

Authority, Concessionaire and the Lenders’ Representative. Such arbitration 

shall be held in accordance with the Rules of Arbitration of the International 

Centre for Alternative Dispute Resolution, New Delhi (the “Rules”) or such 

other rules as may be mutually agreed by the Parties, and shall be subject to 

provisions of the Arbitration and Conciliation Act, 1996. 

8.1.2 The Arbitrators shall issue a reasoned award and such award shall be final 

and binding on the Parties. The place of arbitration shall be Bhopal and the 

language of arbitration shall be English. 

9 MISCELLANEOUS PROVISIONS 
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9.1 Governing law and jurisdiction 

This Agreement shall be construed and interpreted in accordance with and 

governed by the laws of India, and the Courts at Bhopal shall have 

jurisdiction over all matters arising out of or relating to this Agreement. 

9.2 Waiver of sovereign immunity 

The Authority unconditionally and irrevocably: 

1. agrees that the execution, delivery and performance by it of this 

Agreement constitute commercial acts done and performed for 

commercial purpose; 

2. agrees that, should any proceedings be brought against it or its 

assets, property or revenues in any jurisdiction in relation to this 

Agreement or any transaction contemplated by this Agreement, no 

immunity (whether by reason of sovereignty or otherwise) from such 

proceedings shall be claimed by or on behalf of the Authority with 

respect to its assets; 

3. waives any right of immunity which it or its assets, property or 

revenues now has, may acquire in the future or which may be 

attributed to it in any jurisdiction; and 

4. consents generally in respect of the enforcement of any judgement 

or award against it in any such proceedings to the giving of any relief 

or the issue of any process in any jurisdiction in connection with such 

proceedings (including the making, enforcement or execution against 

it or in respect of any assets, property or revenues whatsoever 

irrespective of their use or intended use of any order or judgement 

that may be made or given in connection therewith). 

9.3 Priority of agreements 

 In the event of any conflict between the Concession Agreement and this 

Agreement, the provisions contained in the Concession Agreement shall prevail 

over this Agreement. 

9.4 Alteration of terms 

 All additions, amendments, modifications and variations to this Agreement shall 

be effectual and binding only if in writing and signed by the duly authorised 

representatives of the Parties. 

9.5 Waiver 

9.5.1 Waiver by any Party of a default by another Party in the observance and 

performance of any provision of or obligations under this Agreement: 

a) shall not operate or be construed as a waiver of any other or subsequent default 
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hereof or of other provisions of or obligations under this Agreement; 

b) shall not be effective unless it is in writing and executed by a duly authorised 

representative of the Party; and 

c) shall not affect the validity or enforceability of this Agreement in any manner. 

9.5.2 Neither the failure by either Party to insist on any occasion upon the 

performance of the terms, conditions and provisions of this Agreement or any 

obligation thereunder nor time or other indulgence granted by a Party to 

another Party shall be treated or deemed as waiver of such breach or 

acceptance of any variation or the relinquishment of any such right 

hereunder. 

9.6 No Third Party beneficiaries 

 This Agreement is solely for the benefit of the Parties and no other person or 

entity shall have any rights hereunder. 

9.7 Survival 

9.7.1 Termination of this Agreement: 

1. shall not relieve the Parties of any obligations hereunder which 

expressly or by implication survive Termination hereof; and 

2. except as otherwise provided in any provision of this Agreement 

expressly limiting the liability of either Party, shall not relieve either 

Party of any obligations or liabilities for loss or damage to the other 

Party arising out of or caused by acts or omissions of such Party prior 

to the effectiveness of such Termination or arising out of such 

Termination. 

9.7.2 All obligations surviving the cancellation, expiration or Termination of this 

Agreement shall only survive for a period of 3 (three) years following the date 

of such Termination or expiry of this Agreement. 

9.8 Severability 

 If for any reason whatever any provision of this Agreement is or becomes 

invalid, illegal or unenforceable or is declared by any court of competent 

jurisdiction or any other instrumentality to be invalid, illegal or unenforceable, 

the validity, legality or enforceability of the remaining provisions shall not be 

affected in any manner, and the Parties will negotiate in good faith with a view 

to agreeing to one or more provisions which may be substituted for such invalid, 

unenforceable or illegal provisions, as nearly as is practicable to such invalid, 

illegal or unenforceable provision. Failure to agree upon any such provisions 
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shall not be subject to Dispute resolution under Clause 11 of this Agreement or 

otherwise. 

9.9 Successors and assigns 

 This Agreement shall be binding on and shall inure to the benefit of the Parties 

and their respective successors and permitted assigns. 

9.10  Notices 

 All notices or other communications to be given or made under this Agreement 

shall be in writing, shall either be delivered personally or sent by courier or 

registered post with an additional copy to be sent by facsimile or e-mail. The 

address for service of each Party, its facsimile number and e-mail address are 

set out under its name on the signing pages hereto. A notice shall be effective 

upon actual receipt thereof, save that where it is received after 5.30 (five thirty) 

p.m. on any day, or on a day that is a public holiday, the notice shall be deemed 

to be received on the first working day following the date of actual receipt. 

Without prejudice to the foregoing, a Party giving or making a notice or 

communication by facsimile or e-mail shall promptly deliver a copy thereof 

personally, or send it by courier or registered post to the addressee of such 

notice or communication. It is hereby agreed and acknowledged that any Party 

may by notice change the address to which such notices and communications 

to it are to be delivered or mailed. Such change shall be effective when all the 

Parties have notice of it. 

9.11 Language 

 All notices, certificates, correspondence and proceedings under or in 

connection with this Agreement shall be in English. 

9.12 Authorised representatives 

 Each of the Parties shall by notice in writing designate their respective 

authorised representatives through whom only all communications shall be 

made. A Party hereto shall be entitled to remove and/or substitute or make 

fresh appointment of such authorised representative by similar notice. 

9.13 Original Document 

 This Agreement may be executed in three counterparts, each of which when 

executed and delivered shall constitute an original of this Agreement. 

IN WITNESS WHEREOF THE PARTIES HAVE EXECUTED AND 

DELIVERED THIS AGREEMENT AS OF THE DATE FIRST ABOVE 

WRITTEN. 
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THE COMMON SEAL   OF 

CONCESSIONAIRE has 

been affixed pursuant to the 

resolution passed by the 

Board of Directors of the 

Concessionaire at its 

meeting held on the ……… 

day of 20…… hereunto 

affixed in the presence of 

………, Director, who has 

signed these presents in 

token thereof and ………, 

Company Secretary 

/Authorized Officer who has 

countersigned the same in 

token thereof $: 

(Signature) 
(Name) 
(Designation) 
(Address) 
(Fax No.) 
(e-mail address) 
 

SIGNED, SEALED 

AND DELIVERED  

For and on behalf of  

……………Authority by: 

 

 

 

 

(Signature) 
(Name) 
(Designation) 
(Address) 
(Fax No.) 
(e-mail address) 
    

SIGNED, SEALED AND 

DELIVERED 

 

For and on 

behalf of 

  

SENIOR LENDERS by the Lenders’ Representative: 

(Signature)   

(Name)   

(Designation)   

(Address)   

(Fax)   

(e-mail 

address) 

  

   
In the 

presence of: 

  

1.  2. 
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SCHEDULE T-VESTING CERTIFICATE 
(See Clause 32.4) 

1 The ……………., …………….., (the “Authority”) refers to the Concession 

Agreement dated ……………….. (the “Agreement”) entered into between 

the Authority and ……………………. (the “Concessionaire”) for Selection of 

the Concessionaire for…………………..(the “Project”) on design, build, 

finance, operate and transfer (the “DBFOT”) basis. 

2 The Authority hereby acknowledges compliance and fulfilment by the 

Concessionaire of the Divestment Requirements set forth in Clause 32.1 of the 

Agreement on the basis that upon issue of this Vesting Certificate, the Authority 

shall be deemed to have acquired, and all title and interest of the Concessionaire 

in or about the Project shall be deemed to have vested unto the Authority, free from 

any Encumbrances, charges and liens whatsoever. 

3 Notwithstanding anything to the contrary contained hereinabove, it shall be a 

condition of this Vesting Certificate that nothing contained herein shall be 

construed or interpreted as waiving the obligation of the Concessionaire to 

rectify and remedy any defect or deficiency in any of the Divestment 

Requirements and/or relieving the Concessionaire in any manner of the same. 

Signed this …………….. day of …………., 20………. at ………….. 

 

AGREED, ACCEPTED AND 

SIGNED 

SIGNED, SEALED  

AND DELIVERED 

For and on behalf of  For and on behalf of 
CONCESSIONAIRE by:  ……………. Authority by: 

(Signature)  (Signature)  

(Name)  (Name)  

(Designation)  (Designation)  

(Address)  (Address)  

    

In the presence of:    

1.  2.  
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SCHEDULE U– DELETED 
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SCHEDULE V- REPORTING AND RECORD 

REQUIREMENTS 
(See Clause 5.1.1 and 20.1) 

[The above Schedule shall be filled prior to signing of the 

Concession Agreement] 
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SCHEDULE W– FORMAT OF ACKNOWLEDGEMENT 

OF PROJECT SITE 
(Clause 4.1.3) 

FORMAT OF ACKNOWLEDGEMENT OF PROJECT SITE [•] 

[on the letter head of the Concessionaire] 

Date: 

To: 

[insert] 

Re: Handing over of Project Site [•] 

Dear Sir, 

We write in reference to the Concession Agreement dated, entered into by 

us with authority. As per the requirements of Article 4.1.3(b) of the said 

Concession Agreement, this is to acknowledge receipt of Project Site from 

the Authority. We further acknowledge that the Project Site is 

unencumbered and is fit and immediately available for the purpose of 

development of Assets thereon. 

We have undertaken a due diligence over the Project Site, 

ourselves/through our shareholders.  

We further acknowledge that we, or any entity claiming under us, shall have 

no recourse against the Authority if it is, at a later date, found that the Project 

Site is deficient in any manner whatsoever, and in the event of any mistake 

made or misapprehension harbored by us in relation to any of the foregoing 

provisions mentioned above (deficiency). If a Deficiency is found, we  

acknowledge and agree that we shall, at our own cost, take all appropriate 

measures to remedy the same in order to undertake the Project. 

It is clarified that all fossils, antiquities, structures and/or other remains or 

things either of archaeological or of particular geological interest discovered 

at Project Site or in the course of carrying out any work shall not be our 

property and we shall have no right or interest in such fossils, antiquities 

and structures. 

For and on behalf of  

Signature of Authorized Representative Seal/Stamp 


